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POLOKWANE MUNICIPALITY 

 

BID NUMBER: PM15-25/26 

TENDER DESCRIPTION:  THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION 
OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS 
AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

NAME OF BIDDER: ……………………………………………………………. 

CSD NUMBER: ……………………………………………………………......... 

CONTACT NUMBER ……………………………………………………………  

EMAIL ADDRESS: ……………………………………………………………... 

 

TOTAL BID AMOUNT:  _____________________________________ 

 

Document Prepared by:    

    Polokwane Municipality 

    Corner Landdros Mare Street & Bodenstein Street 

    Polokwane 

    0699 

CLOSING DATE:    11 DECEMBER 2025 @ 10H00   

Documents must be deposited in the bid box not later than 10:00 on 11 December 
2025 when bids will be opened in public. 

Bidders must contact the following officials for any enquiries: 

• Technical enquiries: Mr. Sebaka Ramaremela:015 290 2335 

SebakaR@polokwane.gov.za  

• Supply chain enquiries: Mr Tiro Pilusa: 015 290 2148 tirop@polokwane.gov.za   

• Bids will remain valid for a period of 90 days after the closing date. 

Bids received after the closing date and time will not be considered. Polokwane 
Municipality does not bind itself to accept the lowest or any other bid in whole or in 
part. 
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VERY IMPORTANT NOTICE ON DISQUALIFICATIONS 

 

A bid that does not comply with the peremptory requirements stated hereunder will be  

regarded as not being an “acceptable bid”, and such a bid will be rejected. An “acceptable 
bid” means any bid which, in all respects, complies with the conditions of the bid and the  

specifications as set out in the bid documents, including the conditions as specified in the  

preferential procurement policy framework Act and The Preferential Procurement Regulation, 
2022 and related legislation, in terms of which provision is made for this policy.  

 

1. If any pages have been removed from the bid document and have therefore not been 

submitted. 

2. If the bid document is completed using a pencil. Only black ink must be used to complete 

the bid document.  

3. The bidder attempts to influence or has in fact influenced the evaluation and/or awarding of 

the contract. 

4. The bid has been submitted after the relevant closing date and time.  

5. If any bidder who, during the last five years, has failed to perform satisfactorily on a previous 

contract with the municipality, municipal entity or any other organ of state after written notice 

was given to that bidder that performance was unsatisfactory.  

6. The accounting officer must ensure that, irrespective of the procurement process followed, 

no award may be given to a person – 

(a) who is in the service of the state; 

(b) if that person is not a natural person, of which any director, manager, principal 

shareholder or   stakeholder is a person in the service of the state; or 

(c) who is an advisor or consultant contracted to the municipality in respect of a contract 

that would cause a conflict of interest.  

7. Bid offers will be rejected if the bidder or any of his/her directors are listed on the Register 

of Bid Defaulters in terms of the Prevention and Combating of Corrupt Activities Act, 2004 (Act 

12 of 2004) as a person prohibited from doing business with the public sector.  

8. Bid offers will be rejected if the bidder has abused the Polokwane Municipality supply chain 

management system.  

9. Failure to complete and sign the certificate of independent determination or disclosure of 

wrong information.  
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Failure to comply with the above will lead to immediate disqualification.  

“Polokwane Municipality is committed to maintaining the highest standards of honesty, 

integrity and ethical conduct and has adopted a zero tolerance to fraud and corruption. Thus, 

Polokwane municipality urges all stakeholders and potential service providers to exercise 

extreme caution and be vigilant of imposters in the name of the Polokwane Municipality. 

Service Providers are reminded of the importance of verifying the authenticity of any 

requests for personal information and avoid engaging with unsolicited communications, 

particularly those involving financial matters or the promise of tenders and jobs. Any 

suspicious activity, including fraudulent calls or messages, should be reported immediately to 

the relevant authorities and the police for investigation. Polokwane Municipality does not 

request potential service providers to pay any gratification to individual in any way 

whatsoever in exchange for the appointment to render services for the Municipality.” 

 

 

----------------------------------- 

Signed by Bidder 
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PART A 
INVITATION TO BID      MBD1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: PM15-25/26 CLOSING DATE:  11 December 2025 CLOSING TIME: 10:00 am 

DESCRIPTION 

THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS 
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AN AS AND WHEN REQUIRED 
BASIS FOR A PERIOD OF THREE (3) YEARS 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

 

BID RESPONSE DOCUMENTS MUST BE DEPOSITED IN THE BID BOX SITUATED AT Polokwane Municipality, Civic 
Centre, corner Bondenstein and Landdros Mare Street not later than 10:00 on 11 December 2025. 
 

An official and compulsory briefing session will not be applicable for this project 

The Bid box is generally open 24 hours, 7 days a week. 

Completed Bid document, fully priced and signed must be sealed in an envelope marked “ Bid number and Bid description” 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for 
consideration. 

Bids documents containing the Conditions of Bid and other requirements in terms of the Supply Chain 
Management Policy will be downloaded from e-tender Publication Portal at www.etenders.gov.za at no fee. 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

TAX COMPLIANCE 
STATUS TCS PIN:  OR CSD No:  

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
PART B:3 ] 
 

CIDB GRADING 3CE OR HIGHER TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………………… DATE  

CAPACITY UNDER 
WHICH THIS BID IS 
SIGNED 

 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT POLOKWANE (SCM) CONTACT PERSON Mr. Sebaka Ramaremela 

CONTACT PERSON Mr Tiro Pilusa TELEPHONE NUMBER 015 290 2164 

http://www.etenders.gov.za/
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TELEPHONE NUMBER 015 290 2148 FACSIMILE NUMBER N/A 

FACSIMILE NUMBER N/A E-MAIL ADDRESS 
SebakaR@polokwane.gov.za 

E-MAIL ADDRESS Tirop@polokwane.gov.za  

mailto:SebakaR@polokwane.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR 
ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE 
VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH 
SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   
YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  
YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                               
YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                
YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                
YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR 
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 

SIGNATURE OF BIDDER: …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………… 
 
DATE: …………………………………………... 

 

 

http://www.sars.gov.za/
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POLOKWANE MUNICIPALITY 

CONTENTS OF TENDER DOCUMENTATION  

Volume 1: Tender requirements, Contract and Pricing Data  
 

Number  Heading   

Part T1: Tendering procedures    

T1.1  Tender Notice and Invitation to Tender   

T1.2  Tender Data    

T1.3  Standard and Particular Conditions of Tender   

Part T2: Returnable Documents     

T2.1  List of Returnable Documents   

T2.2  Returnable Schedules   

Part C1: Agreements and Contract Data    

C1.1  Form of Offer and Acceptance     

C1.2  Contract Data   

C1.3  
Demand Guarantee and Retention Money Guarantee  

  

C1.4  
Occupational Health and Safety Agreement   

  

C1.5  Agreement with adjudicators    

Part C2: Pricing data    

C2.1   Pricing Instructions   

C2.2  Bill of Quantities   

Part C3: Scope of Work    

C3.1  
Description of The Works  

  

C3.2  
Standard Specification  

  

C3.3  Project Specification   

Part C4: Site information     

C4.1  Locality Plan    

C4.2  
Bid Drawings  
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T1.1 Tender Notice and Invitation to Tender 

BID PM15-25/26:  THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 
CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE LOCAL 
MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE 
(3) YEARS 

DIRECTORATE: CHIEF OPERATIONS OFFICE 
 

BUSINESS UNIT:  PMU  

Bids are hereby invited for THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE LOCAL 

MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE 

(3) YEARS 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is 

late, it will not be accepted for consideration. It is estimated that tenderers must have a cidb 

contractor grading designation of 3CE or higher 

THIS BID IS SUBJECT TO THE, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 

ACT AND THE PREFERENTIAL PROCUREMENT REGULATION, 2022, AND THE 

GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 

SPECIAL CONDITIONS OF CONTRACT. 

 

The Municipality shall adjudicate and award bids in accordance with preference points 
of 90/10-point system, 90 points for the price and 10 points for specific goals. 
Prospective bidders must accept that the bid will be adjudicated, according to the said 
legislation.  Bids will remain valid for 90 (ninety) days. The Council also reserves the 
right to negotiate further conditions and requirements with the successful bidder 
 
 
N.B: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 
[AS DEFINED IN REGULATION 1 OF THE LOCAL GOVERNMENT: MUNICIPAL SUPPLY 
CHAINS MANAGEMENT REGULATIONS] 
 

MS. THUSO NEMUGUMONI  

CITY MANAGER 
CIVIC CENTRE 
LANDDROS MARE STREET 
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RESPONSIVENESS AND EVALUATION CRITERIA  

1. RESPONSIVENESS CRITERIA  

The Polokwane Municipality will consider no Bid unless it meets the following 

responsiveness criteria:  

• The bid must be properly received in a sealed envelope clearly indicating the 

description of the service and the bid number for which the bid is submitted.  

• The bid must be deposited in the relevant bid box as indicated on the notice of the bid 

on or before the closing date and time of the bid.  

• A valid CSD number must be submitted with the bid on or before the closing time and 

date of the bid.  

• Copy of the company registration certificate must be submitted with the bid on or 

before the closing time and date of the bid.  

• Submission of a Joint Venture Agreement, where applicable, which has been properly 

signed by all parties.  

• Proof of payment of Municipal Rates and Taxes or letter for Tribal Authority or lease 

agreement must be attached.  

• Complies with the requirements of the bid and technical specifications.  

• Registered in the relevant contractor category in the Construction Industry 

Development Board Register of Contractors (CIDB).  

• Adheres to Pricing Instructions.  

• Financial ability to execute the contract.  

• Comply in full and observe the requirements of the Notice to Bidders.  

• Experience with similar work – demonstrate a track record of a similar scope and size  

  

2. EVALUATION OF BIDS  

 All bids received shall be evaluated in terms of the Supply Chain Management 

Regulations, Polokwane Municipality Supply Chain Management Policy (on request from 

Municipality), and other applicable legislations.  

  

a) The Council reserves the right to accept all, some, or none of the bids submitted – 

either wholly or in part – and it is not obliged to accept the lowest bid.  

  

By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out 

any investigation deemed necessary to verify the correctness of the statements and 

documents submitted and that such documents reasonably reflect the ability of the 

Bidder to provide the goods and services required by the Council.  
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PLEASE NOTE 

 

1. The Municipal Manager may cancel a contract awarded to a person if: 
 

a) The person committed a corrupt or fraudulent act during the procurement 
process or in the execution of the contract, or 

 

b) An official or other role player committed any corrupt or fraudulent act during 
the procurement process or in the execution of the contract that benefited that 
person. 

 

2. The Municipal Manager may reject the bid or quote of any person if that 
person or any of its directors has: 

 

a) Failed to pay municipal rates and taxes or municipal service charges and such 
rates, taxes and charges are in arrears for more than three months; 

b) Failed, during the last five years, to perform satisfactorily on a previous contract 
with the Polokwane Municipality or any other organ of State after written notice 
was given to that bidder that performance was unsatisfactory; 

 

c) Abused the supply chain management system of the Municipality or have 
committed any improper conduct in relation to this system; 

 

d) Been convicted of fraud or corruption during the past five years; 
 

e) Wilfully neglected, reneged on or failed to comply with any government, 
municipal or other public sector contract during the past five years; or 

 

f) Been listed in the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No. 12 of 2004) or has 
been listed on National Treasury’s database as a person prohibited from doing 
business with public sector.  
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POLOKWANE MUNICIPALITY 

T1.2 Tender Data 

 

1. CONDITIONS OF TENDER 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 

CIDB Standard for Uniformity in Construction Procurement (SFU) of May 2010, as published 

in Government Gazette No 33239, Board Notice 86 of 2010 of 28 May 2010. Those Standard 

Conditions of Tender remained the same as those published in the previous edition of the SFU 

as published in Government Gazette No 31823, Board Notice 12 of 2009 of 30 January 2009 

- See www.cidb.org.za. 

 

Each Tenderer shall obtain its own copy of the Standard Conditions of Tender. 

 

The Standard Conditions of Tender make several references to the Tender Data for details 

that apply specifically to this tender. In the interpretation of any ambiguity or inconsistency 

between the Tender Data and the Standard Conditions of Tender, the Tender Data shall have 

precedence.  

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

 

Clause number Tender Data 

2. EMPLOYER  

Cl. F1.1 

The “Employer” is “Polokwane Municipality” 

 

The Employer’s domicilium citandi et executandi (permanent physical business 

address) is: 

Polokwane Municipality, Civic Centre, Landdros Mare Street, Polokwane 

 

The Employer’s address for communication relating to this project is: 

PO Box 111, Polokwane, 0700 

3. TENDER  

DOCUMENTS 
Cl. F.1.2 

“The following documents form part of this tender: 

 

VOLUME 1 

Part T1 Tendering procedures 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T1.3 Standard and Particular conditions to tender 

Part T2 Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules that will be incorporated into the Contract 

Part C1 Agreements and Contract Data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form for Adjudicators Appointment 

C1.4 Agreement in terms of Occupational Health and Safety  

http://www.cidb.org.za/
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Clause number Tender Data 

Part C2 Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

Part C3 Scope of Work 

C3.1 Description of the Works 

C3.2 List of Drawings 

C3.3 Procurement 

C3.4 Construction 

C3.5 Variations and Additions to SABS 1200 Standardized Specifications 

C3.6 Particular Specifications 

C3.7 Health and Safety Specifications 

C3.8 Environmental Management during Construction 

C3.9 Management of the Works 

Part C4 Site information 

 

VOLUME 2 

Tender Drawings 

4. EMPLOYER’S 

AGENT 
Cl. F.1.4 

The Employer’s Agent’s are: 

 

a) Principal Agent 

TBC 

 

Physical Address:    Postal Address: 

_______________ _________________ 

_______________ _________________ 

_______________ _________________ 

_______________ _________________ 

_______________ 

 

Tel.: (015) ______________ Fax: (011) ____________ 

E-mail:  _____________________________ 

5. TENDERER’S 

OBLIGATIONS 

 

5.1. Eligibility 

Cl. F.2.1  

A tender offer may only be submitted if the Tenderer satisfies the criteria stated in 

the Tender Data and if the Tenderer, or any of his principals, is not under any 

restriction to do business with the Employer. 

5.2. Site Visit  

and Clarification  
Meeting  
Cl. F.2.7 

The arrangements for a compulsory pre-tender meeting are: N/A 

 

  

5.3. Insurance 

Cl. F.2.9  

No insurance cover will be provided by the Employer. 
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Clause number Tender Data 

5.4. Alternative 

Tender Offers 

CI. F. 2.12 

Unless anything to the contrary has been determined in the Contract Data, a 

Tenderer may, together with his tender for the original designs contained in the 

contract documents, submit alternative designs and tender offers for consideration. 

All designs, calculations, drawings and Operation and Maintenance manuals shall 

be fully endorsed by a third party registered engineer, accomplished in such specific 

field of practice and the cost thereof shall be borne solely by the Contractor. Such 

alternative designs and offers shall be subject to the following conditions and 

requirements: 

 

5.4.1. Tenders 

 

An alternative offer or design will be considered only if the tender for the original 

items has been fully priced and completed.  The alternative tender offer is to be 

submitted in the same envelope as the main tender offer, together with a 

schedule that compares the requirements of the tender documents with the 

alternative requirements the Tenderer proposes.  No alternative tender will be 

considered unless a tender free from qualifications is also submitted. 

Unless the alternative offer stipulates to the contrary, it shall be assumed that the 

period for completion of the Works shall be the same as for the original design. 

 

Designs, calculations, drawings and a modified schedule of quantities (as 

determined hereafter) in respect of each alternative offer or design shall accompany 

the alternative tender offer and shall be endorsed fully by a third party registered 

engineer, accomplished in such specific field of practice. 

 

5.4.2. Preliminary calculations 

 

Preliminary calculations for an alternative design shall be submitted with the tender.  

Such calculations shall give adequate details so as to enable an assessment to be 

made of the general efficacy of the design and of its principal elements, also of the 

degree to which the design prescriptions and codes of the Employer are being 

complied with. The calculations shall be clear and in a logical sequence and shall 

clearly reflect all the design assumptions. 

 

5.4.3. Preliminary drawings 

 

Preliminary drawings of the alternative designs shall also be submitted with the 

tender. These drawings shall comprise adequate layout plans, elevations and 

sections and shall clearly illustrate the general efficacy of the design and its principal 

elements. 

 

5.4.4. Quantities 

 

Each alternative offer shall be accompanied by a modified priced schedule of 

quantities compiled in accordance with the specifications, in so far as it is applicable, 

which clearly shows the manner in which the price for the alternative offer has been 
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Clause number Tender Data 

determined and the items in the original schedule of quantities which fall away or 

are being changed.  In addition to the schedule of quantities, a set of calculations 

shall be supplied to show how the quantities have been determined. All assumptions 

in regard to factors which will determine quantities shall be clearly and conspicuously 

marked by underlining or colouring, and shall indicate whether or not the 

assumptions have been based on information furnished in the Contract Data (with 

the necessary references). 

 

5.4.5. Further details 

 

Should the Employer’s Agent find that the calculations and drawings submitted for 

alternative designs are not complete enough for proper adjudication of the 

alternative designs, the Employer reserves to itself the right to call on the Tenderer 

to submit such further calculations and drawings as may be required. If such further 

details are not submitted within ten days of having been requested, the alternative 

designs will not be given further consideration. 

 

5.4.6. Preliminary adjudication of alternative designs 

 

The Employer’s Agent will undertake a preliminary scrutiny of any alternative 

designs for compliance with the specified requirements of the Employer.  Should he 

find any mistakes or unsatisfactory aspects, he may afford the Bidder the opportunity 

to rectify them within a period to be determined by the Employer’s Agent.  However, 

it is emphasized that the preliminary scrutiny of the design and tender by the 

Employer’s Agent, by its very nature, cannot be comprehensive, and no guarantee 

can be given in this regard that all the mistakes made by the Bidder will in fact be 

detected.  Any correction of such mistakes shall be made with the tender price of 

the bidder being retained, and, wherever necessary, the priced schedule of 

quantities for the alternative design shall be adjusted accordingly. 

 

5.4.7. Acceptance of alternative design 

 

The Bidder shall note that the acceptance of a tender which includes alternative 

designs shall mean that the alternative designs have been approved in principle 

only.  If the final calculations, drawings and details do not comply with the specified 

requirements, such alternative designs may be rejected, unless they are suitably 

amended by the Bidder so as to be acceptable to the Employer. 

 

5.4.8. Final drawings and calculations and the priced schedule of quantities 

 

Where a tender with an alternative design has been accepted, the Contractor shall, 

not less than two months before he intends starting with the construction of such 

design, submit to the Employer’s Agent a complete set of working drawings, detailed 

calculations and a complete schedule of quantities, for approval.  The schedule of 

quantities shall be based on the preliminary schedule of quantities, but with the 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS: Bid Number: PM15- 25/26 

   
  
  C15   
     
 

Clause number Tender Data 

necessary adjustments in quantities and prices and with the tendered price for the 

alternative design being retained. 

 

Within three weeks of having received the above, the Employer’s Agent will indicate 

which drawings, calculations, quantities, prices and other particulars are acceptable 

to him and which not, with reasons furnished.  The Contractor shall then submit to 

the Employer’s Agent in good time any modified drawings and other particulars for 

approval, for which he will require two weeks.  Any delay arising from the fact that 

the amended particulars do not meet the requirements shall be the responsibility of 

the Contractor. 

 

No work which will be affected by an alternative design may be commenced, unless 

the drawings, schedule of quantities and prices for such alternative design have 

been approved.  Should the Contractor fail to modify any drawings, calculations, 

quantities, prices or any other particulars to the satisfaction of the Employer’s Agent, 

the alternative design will be rejected and the original design shall be constructed 

for the same amount as has been tendered for the alternative design. 

 

5.4.9. Responsibility for alternative design 

 

The approval of a design by the Employer’s Agent shall not in any way relieve the 

Bidder of his responsibility to produce a design which conforms in all respects to all 

the specified requirements and which will be suitable for the purpose envisaged. 

Should it appear later during construction or during the maintenance period that the 

design does not conform to the specified requirements, the Contractor only, shall be 

liable for any damage arising there from and he shall, at his own expense, do all the 

necessary work to ensure that the Works conforms to all the specified requirements. 

 

5.4.10. Indemnity 

 

Once the alternative design has been approved, the Contractor shall indemnify and 

hold harmless the Employer, its agents and assigns, against all claims howsoever 

arising out of the said design whether in contract or delict. 

5.1. Submitting 

a 

Tender Offer 

Cl. F2.13 

 

5.5.1. Whole of the Works (Cl. F.2.13.1) 

 

Tenderers shall offer to provide for the whole of the Works identified. 

 

5.5.2. Original tender documents (Cl. F2.13.3) 

 

The original tender document, issued to the Bidder, shall be submitted in its entirety.  

No copies are required. 

 

5.5.3. Marking of Tender Submissions (Cl. F2.13.5) 
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Clause number Tender Data 

The complete tender documents shall be enclosed and sealed in a single envelope, 

marked: 

“BID NO. PM15-25/26: Civic centre.  

 

The Employer’s address for delivery of tender offers to be shown on each tender 

submission package is the Tender Box located at: 

  Polokwane Municipality 

  Civic Centre 

  Landdros Mare Street 

  Polokwane 

 

5.5.4. Two envelope system (Cl. F.2.13.6) 

 

A two-envelope procedure will not be followed. 

 

5.5.5. Closing time (Cl. F.2.15) 

 

The closing time for submission of tender offers is: 10H00 

 

Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender offers will 

not be accepted. 

 

5.5.6. Tender offer validity (Cl. F.2.16) 

 

The tender offer validity period is 90 days after tender closing date. 

 

5.5.7. Clarification of tender offer after submission (Cl. F.2.17) 

 

Delete the last part of the second sentence, commencing with the word “and”.  

Furthermore, delete the last two sentences of Cl. F2.17. 

 

Add the following sentence: 

“The rates stated by the Bidder shall be binding”. 

 

5.5.8. Provide other Material (Cl. F.2.18.1) 

 

Upon request by the Employer, the Bidder shall promptly supply any other material 

that has a bearing on the tender offer, the bidder’s commercial position (including, 

where applicable, notarized joint venture agreements), preferencing arrangements, 

or samples of materials, considered necessary by the Employer for the purpose of 

a full and fair assessment.  Should the Bidder not provide the information or material 

called for, by the time for submission stated in the Employer’s request, the Employer 

will regard the tender offer as being non-responsive. 

 

5.5.9. Certificates (Cl. F.2.23) 
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Clause number Tender Data 

The following certificates are to be provided with this tender: 

 

a) Tax Compliance Status Certificate 

b) Compensation Fund registration certificate 

c) Certificate of Contractor Registration issued by the Construction Industry 

Development Board or a copy of the application Form for registration in terms of the 

Construction Industry Development Board Act (Form F006). 

A minimum grading of CIDB 3CE OR HIGHER is required. 

 

Important Note: 

Failure to provide the required particulars as per the above-listed certificates implies 

a non-responsive tender and warrants rejection of the tender on account of non-

compliance with the requirements of the Tender Data 

5.2. SPECIAL 

CONDITIONS 

OF 

CONTRACT 

1. The CIDB registration of 3CE OR HIGHER must be duly active.  

2. The appointment will be subject to the availability of a relevant professional 

person in the Polokwane/Limpopo office. Upon allocation of work, the service 

provider will be required to establish offices within Polokwane/Limpopo within thirty 

(30) days from the date of notification and availability of the relevant professional 

person in the office. Failure to comply will result in the withdrawal of the allocated 

work/service.  

3. Verifications of offices and all submitted documents will be conducted for all 

firms/companies that are allocated work/services.  

4. Audits may be conducted from time to time to verify the information submitted 

in the application forms. Any inconsistency, if not reported to Polokwane Local 

Municipality, will constitute false declaration and thus lead to termination. 

5. Only one bid document with attachments per firm/contractor can be 

submitted and not for each and every branch/office.  

6. Bidders are required to attached the firm’s organogram structure for the 

construction team. 

7. Any changes in key technical personnel (due to resignations, transfers, 

replacements, etc.) should be reported to Polokwane Local Municipality in order to 

record the changes. 

8. The allocation of work/services to be rendered will be on the basis of as and 

when the need arises.  

9. The bill of quantities must be fully completed in black ink. 

6. EMPLOYER’S 

UNDERTAKING 
 

6.1. Opening of 

Tender  

Submissions 

Cl. F3.4  

The time and location for opening of the tender offers are: 

10:00 on 11 December 2025 

Location: Tender Box, Polokwane Municipality,  

Civic Centre, Landdros Mare Street, Polokwane 

6.2. Arithmetical 

Errors 
Delete paragraphs (b) and (c) of Cl. F.3.9.1 and replace with: 
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Clause number Tender Data 

Cl. F.3.9.1  b) If a bill of quantities (or schedule of quantities or schedule of rates) applies 

and there is an error in the line item resulting from the product of the unit rate and 

the quantity, the rate shall be binding and the error of extension as entered in the 

tender offer will be corrected by the Employer in determining the Contract Price. 

 

c) Where there is an error in addition, either as a result of other corrections 

required by this checking process or in the Bidder’s addition of prices, such error will 

be corrected by the Employer in determining the Contract Price. 

 

d) The Contract Price for the completed Contract shall be computed from the 

actual quantities of authorised work done and compliant with the Contract Data, 

valued at rates contracted against the respective items in the bill of quantities, 

schedule of Quantities or schedule of rates and shall include such authorised 

Provisional Sums and items of extra work as have become payable in terms of the 

Contract Data. 

7. ACCEPTANCE  

OF TENDER 
OFFER 

Cl. F3.13 

Tender offers will only be accepted if: 

 

a) The bidder has in his or her possession an original valid Tax 

Clearance Certificate issued by the South Africa Revenue Services; 

 

b) The bidder is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation. 

A minimum grading of CIDB 5CE OR HIGHER is required for the 

main contractor; 

 

a) The bidder has demonstrated previous experience with the type of 

work required under this contract having successfully completed a 

minimum of 2 similar projects. 

 

d) The bidder or any of its principals is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of 

Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector; and 

 

e) The bidder has not abused the Employer’s Supply Chain 

Management System. 

 

f) The bidder has not failed to perform on any previous contract. 

 

g) has complete the Compulsory Enterprise Questionnaire and there 

are no conflicts of interest which may impact on the bidder’s ability to 

perform the contract in the best interests of the employer or 

potentially compromise the tender process. 
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Clause number Tender Data 

8. PROVIDE 

COPIES  

OF THE 
CONTRACT 

DOCUMENT  

CI. F.3.18 

The number of paper copies of the signed Contract to be provided by the Employer 

to the successful bidder is one 
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SPECIAL CONDITIONS OF CONTRACT  

 
 1. Consideration will only be given to contractor with a contact person 
specializing in Civil Engineering Environment, and also with relevant professional 
registration status.  
 
2. A contact person for the firm must be a professionally registered person in the 
employment of the firm or company. 
 
3. The appointment will be subject to the availability of a relevant professional 
person in the Polokwane/Limpopo office. Upon allocation of work, the contractor 
will be required to establish offices within Polokwane/Limpopo within thirty (30) 
days from the date of notification and availability of the relevant professional 
person in the office. Failure to comply will result in the withdrawal of the allocated 
work/service.  
 
4. Verifications of offices and all submitted documents will be conducted for all 
firms/companies that are allocated work/services.  
 
5. Audits may be conducted from time to time to verify the information submitted 
in the application forms. Any inconsistency, if not reported to Polokwane Local 
Municipality, will constitute false declaration and thus lead to termination. 

  
6. Bidders are required to attached the firm’s organogram structure for the 
professional team. 
 
7. Any changes in key technical personnel (due to resignations, transfers, 
replacements, etc.) should be reported to Polokwane Local Municipality in order 
to record the changes. 
 
8. The allocation of work/services to be rendered will be on the basis of as and 
when the need arises.  
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MBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 
 

This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

b) The 90/10 preference point system will be applicable in this tender. The lowest/ 
highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in 
terms of this tender to claim points for specific goals with the tender, will be 
interpreted to mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 
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 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals 
allocated points in 
terms of this tender 

MEANS OF VERIFICATION 

DOCUMENTS 

REQUIRED 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of points 
claimed (80/20 

system) 

(To be completed 
by the tenderer) 

Ownership of 51% or 

more by persons 

who are black 

CSD/Company registration 
copy and ID Copies of 
directors 

3  

Ownership of 51% or 

more by persons 

who are woman 

CSD/Company registration 
copy and ID Copies of 
directors 

3  
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Ownership of 51% or 

more by persons 

who are disable 

Medical report indicating 
disability 

2  

Ownership of 51% or 

more by persons 

who are youth 

CSD/Company registration 
copy and ID Copies of 
directors  

1   

Ownership by 

persons who are 

residing within 

jurisdiction of 

Polokwane 

Municipality 

municipal rates and taxes 
statement of account/ signed 
valid leasing agreement/Letter 
from tribal authority 

1  

Total points claimed  10  

 

Table 2:  Business entity ownership disclosure 

Bidders must list all shareholders and provide ownership information in terms of the  

business entity registration certificate 

Full Names Identity 
Number 

% of 
ownership 

South 
African 

(Yes/No) 

Race Gender Disable 
(Yes/No) 

Youth 
(Yes/No) 

Local 
enterprise 
(Yes/No) 

 

 

        

 

 

        

 

 

        

 

 

        

         

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 
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 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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ANNEXURE A 

SUPPLY CHAIN MANAGEMENT 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

1. Administrative Compliance – Phase One  

1.1 All bids duly lodged will be examined to determine compliance with bidding 
requirements and conditions.  Bids with obvious deviations from the 
requirements/conditions, will be eliminated from further evaluation. 

Critical Criteria:  

The following critical criteria have been identified for this bid and any non-compliance thereto 

will lead to the bid being regarded as non-responsive and disqualified from further evaluation:  

• All Pages initialed 

• Certified ID Copies of All Directors/Members/Shareholders of The Company/Business (If 

JV, For Both) 

• Valid original tax compliance status certificate (If JV, For Both) 

• Joint venture agreement (Where applicable) 

• BOQ in black ink 

• Signed for all alteration and in the BOQ 

• Central Supplier Database (CSD) report (If JV, For Both) 

• Company certificate  

• Municipal rates and taxes/Lease agreement/Local tribal authority letter (For company and 
all the directors) not more than 3 months 

• Compulsory enterprise questionnaire completed.  
• Signed J/V agreement must be attached (Where applicable).  
• Proof of registration with CIDB attached.  
• Completed and signed Invitation to bid (MBD1) 

• Completed and signed declaration of interest (MBD4) 

• Completed and signed declaration for procurement above R10 million (Including tax) 

(MBD5) 

• Completed and signed preference points claim form (MBD6.1) 

• Completed and signed declaration on past SCM practices form (MBD8) 

• Completed and signed certificate of independent bid determination (MBD9) 

• Proof of company registration with professional bodies  

• Proof of Professional indemnity must be submitted 

• Submit audited or reviewed annual financial statement for the past three years 

• Attach the firm’s organogram structure for the professional team 
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2. Functionality – Phase Two (100 points allocation) 

The bidders who complied administratively are considered for further evaluation on ability to 

execute the project. 

The assessment of functionality will be done in terms of the evaluation criteria and minimum 

threshold as specified.  A bid will be disqualified if it fails to meet the minimum threshold for 

functionality as per the bid invitation. 

 

TABLE A1: Points Allocation Breakdown 

 

EVALUATION ON QUALITY/FUNCTIONALITY AND SPECIFIC GOALS: 100 

FUNCTIONALITY ASSESSMENT CRITERIA 

CRITERIA POINTS ALLOCATION (WEIGHT) 

1. Applicable Experience and Qualifications of personnel 30 

2. Bidder’s Experience in Similar Projects 30 

3. Plant and Equipment 30 

4. Financial standing/Ability to execute the project 
 

10 

OVERALL EVALUATION SCORE 100 

 

 

2.1 TABLE A2: CITERIA 1: EXPERIENCE AND QUALIFICATION OF PERSONNEL (30 
points) 

 
NB: kindly take note of the following  
 

 Attach Qualification and PR registration of own staff 
 Originally certified copies of qualifications for not more than six (6) months along 

with detailed CV of personnel. Certificates not certified will score ZERO point.  
 SACPCMP and ECSA registration to be certified with Commissioner of oath valid 

for not more than six (6) months 
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CRITERIA 1: APPLICABLE EXPERIENCE AND QUALIFICATIONS OF PERSONNEL 

WEIGHT: 30 POINTS 

REQUIREMENT POINTS 
(WEIGHT) 

ALLOCATED 
POINTS 

Construction 
Manager/ 
Construction 
Project Manager 
 

Construction Manager with minimum BSc or B Tech. in Civil 
Engineering with minimum 10 years’ experience after 
qualification, plus minimum 5 years’ experience after registration 
with SACPCMP as Construction Project Manager/Construction 
Manager or ECSA as Pr. Tech/Pr Eng – (Max Points is 10) 

10  

Construction Manager with minimum National Diploma in Civil 
Engineering with minimum 3 years’ experience after qualification, 
plus minimum 3 years’ experience after SACPCMP or ECSA as 
Pr. Tech/Pr Technician - (Max Points is 5) 

5  

Site Agent Site Agent with minimum BSc or B Tech. in Civil Engineering with 
minimum 6 years’ experience after qualification, plus minimum 3 
years’ experience after SACPCMP/ECSA (Pr Tech.) - (Max 
Points is 10) 

10  

Site Agent with minimum National Diploma in Civil Engineering 
with minimum 3 years’ experience after qualification, plus 
minimum 3 years’ experience after SACPCMP/ECSA (Pr. 
Technician) registration - (Max Points is 5) 

5  

EPWP 
Requirement Minimum NQF level 5 accreditation on LIC: (5 Points) 5  

Construction 
Health and 
Safety Manager 
(SACPCMP 
registration) 

Construction Health and Safety Manager with SACPCMP 
registration and minimum 3 years’ experience: (5 Points) 

5  

  
MAXIMUM POINTS 
 

30  
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2.2 TABLE A3: CITERIA 2: PREVIOUS EXPERIENCE OF THE COMPANY  

RELEVANT EXPERIENCE IN SIMILAR PROJECTS FOR COMPANY 

 

NB: Attach Appointment letter and completion certificate in Government Environment. 
The Contractor must have experience in any sphere Government - Failure to do so will 
result in loss of points. 

CRITERIA 2: BIDDER’S EXPERIENCE IN SIMILAR PROJECTS 
WEIGHT: 30 POINTS 

 
REQUIREMENT 

POINTS 
(Max) 

ALLOCATED 
POINTS 

PREVIOUS EXPERIENCE OF THE 
COMPANY 

 

 Relevant experience in similar 
projects for Company. 

 Attach Appointment letter and 
completion certificate in Government 
Environment. 

 The Contractor must have experience 
in any sphere of Government Failure 
to do so will result in loss of points. 

Failure to do so will result in loss of points. 

8+ Projects 30  

6 to 7 Projects 25  

4 to 5 Projects 20  

2 to 3 Projects 
 

15  

  
MAXIMUM POINTS 

 
30  
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2.3 TABLE A4: CRITERIA 3: PLANT AND EQUIPMENT (30 points) 

This will be assessed against a minimum number of different types of plant and equipment 

required to successfully complete the project within the stipulated construction period as 

determined by the engineer. 

 

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc.  A 

letter of intent from hiring or leasing companies stating the number and type of plant and 

equipment on which arrangement has been made must be submitted. Any changes to the 

lease/hire agreement must be approved by the Municipality prior commencement. 

 

NB. 50% of points will be allocated to equipment leased/hired. 

 

Consultants Estimation 

(A) Plant and equipment 

required 

points 

allocation 

(B) Minimum Plant 

required 

(C) Bidder Plant 

own 

(D) Bidder Plant 

hire 

1 x Tipper truck 

 
5 1 

  

TLB 5 1   

Excavator 5 1   

Water Tanker 5 1   

Grader 5 1   

Roller Compactor   5 1   

MAXIMUM POINTS 30  

 

NB.  

 Attach proof of owner (license registration) or intend to lease/rent specific for 
this Bid. Failing to submit will result in disqualification of points. 

 

2.4  Financial Status (10 points) 

TABLE A5: CRITERIA 4: FINANCIAL REFERENCES 

CRITERIA 3: FINANCIAL REFERENCE 
WEIGHT: 10 POINTS 

REQUIREMENT 
POINTS 

(WEIGHT) 
ALLOCATED 

POINTS 

Proof of funding from an Authorized Financial Service Provider 
OR a Credit facility with a +Balance of above R 2 000 000.00 and 
more. 

10  

Proof of funding from an Authorized Financial Service Provider 
OR a Credit facility with a Balance of R1 000 000.00 to R2 000 
000.00 

05  

MAXIMUM POINTS 10  

Note: Bidders are required to attach the most recent proof of funding from Registered Financial 
Institutions (Funding letter, Credit facility letter or Bank Statement not older than 30 days) 
Failure to do so will result in loss of points. 
 
NB: Bidders must score a minimum of 80 points for functionality to proceed to the next 

phase of the evaluation criterion. Only qualifying bidders will be evaluated further 

on Price and Specific Goals.  
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3. Price and Specific goals– Phase Three 

The evaluation will be done by using 90/10-point system as indicated below: 

Preference point system Points 

Price 90 

Specific Goals 10 

Total Maximum Score 100 

 

THE EVALUATION WILL BE DONE USING 90/10-POINT SYSTEM, 90 FOR PRICE AND 10 FOR 
SPECIFIC GOALS 

Notes:   Bidders must note that points for specific goals must be claimed in terms with 
the percentage of ownership within their business entity.  The tenderer must indicate 
how they claim points.) 

 

SPECIFIC GOALS 

POINTS 

ALLOCATED 

POINTS 

SCORED 

Ownership of 51% or more by persons who are black 3  

Ownership of 51% or more by persons who are woman 3  

Ownership of 51% or more by persons who are disable 2  

Ownership of 51% or more by persons who are youth 1  

Ownership by persons who are residing within 

jurisdiction of Polokwane Municipality 

1  

In case ownership of specific goals is below 51% points will be claimed in terms with 
the percentage of ownership within their business entity. For example: 

 

An Entity that has 35% shareholding of able black man who is above age of 35 and 
residing outside the jurisdiction of Polokwane Municipality. Points will be claimed as 
follows: 

Calculation  = Black Ownership   X Total number of allocated points 

     100 

 

   =   35 X 5  

     100 

   =  1.75 

Points to be score for ownership of black person will be 1.75 
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OR  

Calculation  = Black Ownership   X Total number of allocated points 

     100 

 

   =   35 X 3  

     100 

   =  1.05 

Points to be score for ownership of black person will be 1.05 

 

2.4 Commercial Risk Analysis 

Prior to being recommended for further evaluation, a bid will be subjected to risk 

analysis to ensure that it would, if accepted, not place the Municipality or the bidder, at 

undue risk.   

A risk analysis will be performed to ascertain if any of the following might present an 

unacceptable commercial risk to the Municipality: 

 Unduly low tendered sums 

 Unduly high individual rates 

 Unduly low rates 

 Imbalances in pricing 
It is in the best interests of the Municipality to amend an error which will cause the bid to 

be rejected on the basis of it presenting an unacceptable commercial risk.  
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2.5 Tendered rates 

 

Rates for all the bids which have complied with the bid conditions will be assessed for the 

following: 

 Comparison of rates and amounts with the average tendered amount. 

 Sensitivity Analysis of Rates (i.e. whether the rates are balanced, acceptable, 
etc). 

 Expected cash flows requirements. 
 

NB: Bids with unbalanced rates will be disqualified for further evaluation on price 

and preference points system 

3 Business Registration 

Prospective bidders shall be registered: 

(a) With the South African Revenue Services for all categories of taxes applicable 

to it. 

(b) With the Compensation Commissioner 

(c) With the Construction Industry Development Board. 

(d) A minimum grading of CIDB 3CE OR HIGHER is required. 

4 Acceptance of Tender Offer (Cl. F3.13)     

 

Tender offers will only be accepted if: 

 

a) The bidder has in his or her possession an original valid Tax Clearance 

Certificate issued by the South Africa Revenue Services; 

 

b) The bidder is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation. 

A minimum grading of CIDB 3CE OR HIGHER is required; 

c) the bidder or any of its principals is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 

2004 as a person prohibited from doing business with the public sector; and 

d) The bidder has not abused the Employer’s Supply Chain Management System. 

e) The bidder has not failed to perform on any previous contract. 

 

f) has complete the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the bidder’s ability to perform the 

contract in the best interests of the employer or potentially compromise the 

tender process. 
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5. Provide copies of the Contract Document (Cl. F3.18)     

 

The number of paper copies of the signed Contract to be provided by the Employer to the 

successful bidder is one  
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Annexure A:  Standard Conditions of Tender 

F.1 General 

 

F.1.1 Actions 

 

The employer and each Tenderer submitting a Tender offer shall comply with these conditions 

of Tender. In their dealings with each other, they shall discharge their duties and obligations 

as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 

transparently. 

F.1.2 Tender Documents 

 

The documents issued by the employer for the purpose of a Tender offer are listed in the 

Tender data. 

F.1.3 Interpretation 

 

F.1.3.1 The Tender data and additional requirements contained in the Tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of Tender. 

 

F.1.3.2 These conditions of Tender, the Tender data and Tender schedules which are only 

required for Tender evaluation purposes, shall not form part of any contract arising from the 

invitation to Tender. 

 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 

following definitions apply: 

a) Comparative offer means the Tenderer’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other Tendered parameters that will affect 

the value of the financial offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the Tender process; and 

c) Fraudulent practice means the misrepresentation of the facts in order to influence the 

Tender process or the award of a contract arising from a Tender offer to the detriment 

of the employer, including collusive practices intended to establish prices at artificial 

levels 

d) Quality (functionality) means the totality of features and characteristics of a product 

or service that bear on its ability to satisfy stated or implied needs 

F.1.4 Communication and employer’s agent 

 

Each communication between the employer and a Tenderer shall be to or from the employer's 

agent only, and in a form that can be read, copied and recorded.  Writing shall be in the English 

language. The employer shall not take any responsibility for non-receipt of communications 

from or by a Tenderer. The name and contact details of the employer’s agent are stated in the 

Tender data. 

 

F.1.5 The employer’s right to accept or reject any Tender offer 

 

F.1.5.1 The employer may accept or reject any variation, deviation, Tender offer, or alternative 

Tender offer, and may cancel the Tender process and reject all Tender offers at any time 

before the formation of a contract. The employer shall not accept or incur any liability to a 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS: Bid Number: PM15- 25/26 

   
  
  C36   
     
 

Tenderer for such cancellation and rejection, but will give written reasons for such action upon 

written request to do so. 

 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a Tender 

process or the rejection of all responsive Tender offers re-issue  a Tender covering 

substantially the same scope of work within a period of six months unless only one Tender 

was received and such Tender was returned unopened to the Tenderer. 
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F.2 Tenderer’s obligations  

 

F.2.1 Eligibility 

Submit a Tender offer only if the Tenderer satisfies the criteria stated in the Tender data and 

the Tenderer, or any of his principals, is not under any restriction to do business with employer. 

 F.2.2 Cost of Tendering  

Accept that the employer will not compensate the Tenderer for any costs incurred in the 

preparation and submission of a Tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 

Check the Tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the Tender.  Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a Tender 

offer in response to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a Tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the Tender documents by reference. 

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the Tender documents, which the employer may issue, 

and if necessary apply for an extension to the closing time stated in the Tender data, in order 

to take the addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which Tenderers may familiarize themselves 

with aspects of the proposed work, services or supply and raise questions.   Details of the 

meeting(s) are stated in the Tender data. 

F.2.8 Seek clarification 

Request clarification of the Tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the Tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for 

the full cover required in terms of the conditions of contract identified in the contract data.  The 

Tenderer is advised to seek qualified advice regarding insurance.  

F.2.10 Pricing the Tender offer 

F.2.10.1 Include in the rates, prices, and the Tendered total of the prices (if any) all duties,  

taxes (except Value Added Tax (VAT), and other levies payable by the successful Tenderer, 

such duties, taxes and levies being those applicable 14 days before the closing time stated in 

the Tender data. 
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F2.10.2 Show VAT payable by the employer separately as an addition to the Tendered total of 

the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 

to adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender data.  

The conditions of contract identified in the contract data may provide for part payment in other 

currencies. 

F.2.11 Alterations to documents 

Not make any alterations or additions to the Tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the Tenderer.  All 

signatories to the Tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

F.2.12 Alternative Tender offers 

F.2.12.1 Submit alternative tender offer only if a main tender offer, strictly in accordance with 

all the requirements of the tender document, is also submitted. The alternative tender offer is 

to be submitted with the main tender offer together with a schedule that compares the 

requirements of the tender document with the alternative requirements the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

F.2.13 Submitting a Tender offer 

F.2.13.1 Submit a Tender offer to provide the whole of the works, services or supply identified 

in the contract data and described in the scope of works, unless stated otherwise in the Tender 

data. 

 

F.2.13.2 Return all returnable documents to the employer after completing them in their 

entirety, either electronically (if they were issued in electronic format) or by writing in black ink. 

 

F.2.13.3 Submit the parts of the Tender offer communicated on paper as an original plus the 

number of copies stated in the Tender data, with an English translation of any documentation 

in a language other than English, and the parts communicated electronically in the same format 

as they were issued by the employer. 

 

F.2.13.4 Sign the original and all copies of the Tender offer where required in terms of the 

Tender data.  The employer will hold all authorized signatories liable on behalf of the Tenderer.  

Signatories for Tenderers proposing to contract as joint ventures shall state which of the 

signatories is the lead partner whom the employer shall hold liable for the purpose of the 

Tender offer. 

 

F.2.13.5 Seal the original and each copy of the Tender offer as separate packages marking 

the packages as "ORIGINAL" and "COPY".  Each package shall state on the outside the 

employer's address and identification details stated in the Tender data, as well as the 

Tenderer's name and contact address. 

 

F.2.13.6 Where a two-envelope system is required in terms of the Tender data, place and seal 

the returnable documents listed in the Tender data in an envelope marked “financial proposal” 

and place the remaining returnable documents in an envelope marked “technical proposal”. 

Each envelope shall state on the outside the employer’s address and identification details 

stated in the Tender data, as well as the Tenderer's name and contact address. 
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F.2.13.7 Seal the original Tender offer and copy packages together in an outer package that 

states on the outside only the employer's address and identification details as stated in the 

Tender data. 

 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the Tender offer if the outer package is not sealed and marked as stated. 
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F.2.14 Information and data to be completed in all respects 

 

Accept that Tender offers, which do not provide all the data or information requested 

completely and in the form required, may be regarded by the employer as non-responsive. 

 

F.2.15 Closing time 

 

F.2.15.1 Ensure that the employer receives the Tender offer at the address specified in the 

Tender data not later than the closing time stated in the Tender data. Proof of posting shall not 

be accepted as proof of delivery. The employer shall not accept Tender offers submitted by 

telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender data. 

 

F.2.15.2 Accept that, if the employer extends the closing time stated in the Tender data for any 

reason, the requirements of these conditions of Tender apply equally to the extended deadline. 

 

F.2.16 Tender offer validity 

 

F.2.16.1 Hold the Tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the Tender data after the closing time stated in the Tender data. 

 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the 

Tender data for an agreed additional period. 

 

F.2.17 Clarification of Tender offer after submission 

 

Provide clarification of a Tender offer in response to a request to do so from the employer 

during the evaluation of Tender offers.  This may include providing a breakdown of rates or 

prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or 

both).  No change in the total of the prices or substance of the Tender offer is sought, offered, 

or permitted.  The total of the prices stated by the Tenderer shall be binding upon the Tenderer.  

 

Note:   Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred Tenderer following a competitive selection process, should the Employer elect 

to do so. 

 

F.2.18 Provide other material 

 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

Tender offer, the Tenderer’s commercial position (including notarized joint venture 

agreements), preferencing arrangements, or samples of materials, considered necessary by 

the employer for the purpose of a full and fair risk assessment.  Should the Tenderer not 

provide the material, or a satisfactory reason as to why it cannot be provided, by the time for 

submission stated in the employer’s request, the employer may regard the Tender offer as 

non-responsive. 

 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 
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F.2.19 Inspections, tests and analysis  

 

Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the Tender data. 

 

F.2.20 Submit securities, bonds, policies, etc. 

 

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 

conditions of contract identified in the contract data. 

 

F.2.21 Check final draft 

 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

 

F.2.22 Return of other Tender documents 

 

If so instructed by the employer, return all retained Tender documents within 28 days after the 

expiry of the validity period stated in the Tender data. 

 

F.2.23 Certificates 

 

Include in the Tender submission or provide the employer with any certificates as stated in the 

Tender data. 

 

F.3 The employer’s undertakings 

 

F.3.1 Respond to clarification 

 

Respond to a request for clarification received up to five working days before the Tender 

closing time stated in the Tender Data and notify all Tenderers who drew procurement 

documents. 

 

F.3.2 Issue Addenda 

 

If necessary, issue addenda that may amend or amplify the Tender documents to each 

Tenderer during the period from the date that Tender documents are available until seven days 

before the Tender closing time stated in the Tender Data.  If, as a result a Tenderer applies for 

an extension to the closing time stated in the Tender Data, the Employer may grant such 

extension and, shall then notify all Tenderers who drew documents. 

F.3.3 Return late Tender offers 

 

Return Tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a Tender submission to obtain a forwarding address), to the 

Tenderer concerned. 
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F.3.4 Opening of Tender submissions 

 

F.3.4.1 Unless the two-envelope system is to be followed, open valid Tender submissions in 

the presence of Tenderers’ agents who choose to attend at the time and place stated in the 

Tender data.  Tender submissions for which acceptable reasons for withdrawal have been 

submitted will not be opened. 

 

F.3.4.2 Announce at the meeting held immediately after the opening of Tender submissions, 

at a venue indicated in the Tender data, the name of each Tenderer whose Tender offer is 

opened, the total of his prices, preferences claimed and time for completion, if any, for the main 

Tender offer only. 

 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 

F.3.5 Two-envelope system 

 

F.3.5.1 Where stated in the Tender data that a two-envelope system is to be followed, open 

only the technical proposal of valid Tenders in the presence of Tenderers’ agents who choose 

to attend at the time and place stated in the Tender data and announce the name of each 

Tenderer whose technical proposal is opened. 

 

F.3.5.2 Evaluate the quality of the technical proposals offered by Tenderers, then advice 

Tenderers who remain in contention for the award of the contract of the time and place when 

the financial proposals will be opened.  Open only the financial proposals of Tenderers, who 

score in the quality evaluation more than the minimum number of points for quality stated in 

the Tender data, and announce the score obtained for the technical proposals and the total 

price and any preferences claimed. Return unopened financial proposals to Tenderers whose 

technical proposals failed to achieve the minimum number of points for quality. 

 

F.3.6 Non-disclosure 

 

Not disclose to Tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of Tender offers, the final evaluation 

price and recommendations for the award of a contract, until after the award of the contract to 

the successful Tenderer. 

 

F.3.7 Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a Tenderer to influence the processing of 

Tender offers and instantly disqualify a Tenderer (and his Tender offer) if it is established that 

he engaged in corrupt or fraudulent practices. 

 

 

F.3.8 Test for responsiveness 

 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each Tender offer 

properly received: 

a) complies with the requirements of these Conditions of Tender, 
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b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the Tender documents. 

 

 

F.3.8.2 A responsive Tender is one that conforms to all the terms, conditions, and 

specifications of the Tender documents without material deviation or qualification.  A material 

deviation or qualification is one which, in the Employer's opinion, would: 

a) Detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) Change the Employer's or the Tenderer's risks and responsibilities under the 

contract, or, 

c) Affect the competitive position of other Tenderers presenting responsive 

Tenders, if it were to be rectified. Reject a non-responsive Tender offer, and not 

allow it to be subsequently made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

F.3.9 Arithmetical errors 

F.3.9.1 Check responsive Tender offers for arithmetical errors, correcting them in the following 

manner: 

a) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words shall govern. 

b) If bills of quantities (or schedule of quantities or schedule of rates) apply and 

there is an error in the line item total resulting from the product of the unit rate 

and the quantity, the line item total shall govern and the rate shall be corrected.  

Where there is an obviously gross misplacement of the decimal point in the unit 

rate, the line item total as quoted shall govern, and the unit rate shall be 

corrected. 

c) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the Tenderer's addition of 

prices, the total of the prices shall govern and the Tenderer will be asked to 

revise selected item prices (and their rates if bills of quantities apply) to achieve 

the Tendered total of the prices. 

 

F.3.9.2 Consider the rejection of a Tender offer if the Tenderer does not correct or accept the 

correction of his arithmetical errors in the manner described in F.3.9.1. 

 

F.3.10 Clarification of a Tender offer 

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 

arising from the Tender offer. 
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F.3.11 Evaluation of Tender offers 

F.3.11.1 General 

Appoint an evaluation panel of not less than three persons.  Reduce each responsive Tender 

offer to a comparative offer and evaluate it using the Tender evaluation method that is indicated 

in the Tender Data and described below: 

Method 1: 

Financial 

offer  

1) Rank Tender offers from the most favourable to the least favourable comparative offer. 

2) Recommend highest ranked Tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 

Method 2: 

Financial 

offer and 

preferenc

es 

1) Score Tender evaluation points for financial offer. 

2) Confirm that Tenderers are eligible for the preferences claimed and if so, score Tender 

evaluation points for preferencing. 

3) Calculate total Tender evaluation points. 

4) Rank Tender offers from the highest number of Tender evaluation points to the lowest. 

5) Recommend Tenderer with the highest number of Tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 

Financial 

offer and 

quality 

1) Score quality, rejecting all Tender offers that fail to score the  minimum number of 

points for quality stated in the Tender data. 

2) Score Tender evaluation points for financial offer. 

3) Calculate total Tender evaluation points. 

4) Rank Tender offers from the highest number of Tender evaluation points to the lowest. 

5) Recommend Tenderer with the highest number of Tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 

Financial 

offer, 

quality 

and 

preferenc

es 

1) Score quality, rejecting all Tender offers that fail to score the  minimum number of 

points for quality stated in the Tender data. 

2) Score Tender evaluation points for financial offer. 

3) Confirm that Tenderers are eligible for the preferences claimed, and if so, score Tender 

evaluation points for preferencing. 

4) Calculate total Tender evaluation points. 

5) Rank Tender offers from the highest number of Tender evaluation points to the lowest. 

6) Recommend Tenderer with the highest number of Tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

Score financial offers, preferences and quality, as relevant, to two decimal places. 

 

F.3.11.2 Scoring Financial Offers  

Score the financial offers of remaining responsive Tender offers using the following formula: 

NFO  =  W1 x A where: 

NFO  =  the number of Tender evaluation points awarded for the financial offer. 

W1 =  the maximum possible number of Tender evaluation points awarded for the 

financial  

offer as stated in the Tender Data. 

A  =  a number calculated using either formulas 1 or 2 below as stated in the Tender 

Data. 

Formula Comparison aimed at achieving Option 1 Option 2 
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1 Highest price or discount A = (1+ (P – Pm)) 

                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 

fee 

A = (1 – (P – Pm) 

                   Pm 

A = Pm / P 

 

where: 

 

Pm = the comparative offer of the most favourable Tender offer. 

P = the comparative offer of Tender offer under consideration. 
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F.3.11.3 Scoring quality (functionality) 

 

Score quality in each of the categories in accordance with the Tender Data and calculate total 

score for quality. 

F.3.12 Insurance provided by the employer 

If requested by the proposed successful Tenderer, submit for the Tenderer's information the 

policies and / or certificates of insurance which the conditions of contract identified in the 

contract data, require the employer to provide. 

 

F.3.13 Acceptance of Tender offer 

 

F.3.13.1 Accept Tender offer only if the Tenderer complies with the legal requirements stated 

in the Tender Data. 

F.3.13.2 Notify the successful Tenderer of the employer's acceptance of his Tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry of the 

validity period stated in the Tender data, or agreed additional period.  Providing the form of 

offer and acceptance does not contain any qualifying statements, it will constitute the formation 

of a contract between the employer and the successful Tenderer as described in the form of 

offer and acceptance.   

 

F.3.14 Notice to unsuccessful Tenderers 

 

After the successful Tenderer has acknowledged the employer’s notice of acceptance, notify 

other Tenderers that their Tender offers have not been accepted. 

 

F.3.15. Prepare contract documents 

 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the Tender documents to take account of: 

a) addenda issued during the Tender period,  

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful Tenderer, and  

d) the schedule of deviations attached to the form of offer and acceptance, if any. 

 

F.3.16 Issue final contract 

Prepare and issue the final draft of contract documents to the successful Tenderer for 

acceptance as soon as possible after the date of the employer's signing of the form of offer 

and acceptance (including the schedule of deviations, if any). Only those documents that the 

conditions of Tender require the Tenderer to submit, after acceptance by the employer, shall 

be included. 

 

F.3.17 Complete adjudicator's contract 

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the main contract is signed. 

 

F.3.18 Provide copies of the contracts 
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Provide to the successful Tenderer the number of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible after completion and signing of the form of 

offer and acceptance. 
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A: SCHEDULE OF LABOUR CONTENT 

 

The Tenderer must complete the table below to reflect the labour force anticipated to 

be employed on this contract, including labour employed by sub-contractors.   

 

The specified target value is 5% of the contract value 

 

Type of Labour Man-hours 
Minimum Wage 

Rate per Unit 

Total Wage Cost 

(Excl VAT) 

 

Permanent Labour 

 

 

 

 

 

  

 

Temporary Labour 

 

 

 

 

 

  

 

SMME/HDI’s 

Labour 

 

 

 

 

 

  

  TOTAL  

    

 

PERCENTAGE  

 

Notes to Tenderer: 

(1) Labour is defined as hourly paid personnel. 

(2) The penalty will be applied for non-compliance during the contract or for 

fraudulent disclosure  

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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B: EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE (ABE) 

 

Target values of work to be executed by and goods & services to be procured from 

ABEs shall be 10%. 

Schedule 

Item No 
Name of ABE 

Item Description/ 

Goods & Services 

to be provided 

Value 

Rands  

(Excl VAT) 

% of Tender 

Sum (Excl 

VAT) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL     

 

Notes to tenderer: 

1. Regardless whether the tenderer fits the classification of an SMME/PDI, as 

defined in Section 3.3 of this specification, the tenderer nevertheless retains the 

obligation to commit to the target values prescribed  

2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to 

tender closing date. 

3. The penalty will be applied for non-compliance during the contract or for 

fraudulent disclosure  

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………… 
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B.1  EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE DECLARATION 

AFFIDAVIT (ABE). 

It is understood and agreed that should this contract be awarded to me, an ABE 

Declaration Affidavit will be completed by each and every ABE employed by me on this 

contract and will be submitted to the Employer immediately upon demand by the 

Employer. 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………………… 
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1. TRAINING 
 

Name of Training Institution:…………………………………………………………… 

 

Name of Programme:…………………………………………………………………… 

 

Trainer’s Name 

 

Qualification Subject 

 

 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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2. ENGINEERING STUDENT TRAINING 
 

Name of Training Institution:…………………………………………………………… 

 

Name of Programme:…………………………………………………………………… 

 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

Notes to tenderer: 

1. Provide details here, or attach hereto, the subjects to be covered and the 

manner in which the training is to be delivered. 

2. Provision should also include on-job student / (in-service) training for a 

period of   not less than 06 months at a monthly stipend of R 4 500.00 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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POLOKWANE MUNICIPALITY 

T2.1 List of Returnable Documents  

The Tenderer must complete the following returnable documents: 

1. Returnable Schedules required only for Tender evaluation purposes  

A. Certificate of Attendance at Site Clarification Meeting 

B. Certificate of Authority of Signatory 

C. Certificate of Registration with the Construction Industry Development Board 

D. Certificate of authority for joint ventures (where applicable) 

E. Compulsory Enterprise Questionnaire 

F. Record of Addenda to Tender Documents 

G. Proposed Amendments and Qualifications 

H. Form of Intent to Provide a Demand Guarantee 

I. Schedule of Subcontractors 

J. Schedule of Available Infrastructure, Resources and Experience 

K. Certificate for Municipal Services and Payments: Annexure B 

L. Authorisation for deduction of outstanding amounts owed to Council: Annexure C 

M. Declaration of Tenderer’s Past Supply Chain Management Practices: MBD 8 

N. Declaration of interest : MBD 4    

O. National industrial participation programme :SBD 5 

P. Declaration for procurement above R10 Million :MBD 5 

Q. Certificate of the Independent Tender Determination: MBD 9 

R. Compliance with OHSA (Act 85 of 1993) 

S. Day Works Schedule 

2. Other documents required only for Tender evaluation purposes 

 Compensation Fund Registration Certificate 

 Curricula Vitae of Personnel 

 Rates of Labour and Materials (Day work Rates) 

 Copy of company registration certificate (C.K. Certificate) with shareholding 

 Schedule of Labour Content 

 Employment of ABE’S 

 ABE  Declaration Affidavit 

 Generic Training  

 Complete MBD 5 where the Tender amount inclusive of VAT exceeds R 10 

million: 

3. Other documents that will be incorporated into the contract  

3.1 The offer portion of the C1.1 Offer and Acceptance 

3.2 C1.2 Contract Data (Part 2) 

3.3 C2.2 Bills of Quantities 
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A. CERTIFICATE OF ATTENDANCE AT SITE CLARIFICATION MEETING 

 

This is to certify that: 

 

………………………………………………………………………………………………………...  

(Tenderer) 

 

of   ……………………………………………………………………………………………………..  

(Address) 

 

………………………………………………………………………………………………………… 

 

was represented by the person(s) named below at the compulsory meeting held for all 

Tenderers at 

 

.............................................(location) on ............................. (date), starting at ......................... 

 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site of 

the Works and/or matters incidental to doing the work specified in the Tender documents in 

order for us to take account of everything necessary when compiling our entire Tender 

submission. 

 

Particulars of person(s) attending the meeting: 

 

 

Name .........................................................  Signature.............................................. 

 

Capacity....................................................... 

 

 

Name .........................................................  Signature.............................................. 

 

Capacity....................................................... 

 

Note: All particulars above this horizontal divide line to be filled in by the Tenderer prior to 

signature by Employer’s representative. 

 

Attendance of the above persons at the meeting is confirmed by the representative of............. 

Consulting Services namely: 

 

 

Name  ................................................... Signature .............................................. 

 

 

Capacity................................................. Date     Time.......................................... 
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B. CERTIFICATE OF AUTHORITY OF SIGNATORY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder.  The Tenderer 

must complete the certificate set out below for the relevant category. 

 

 

1 Company  

 

 

2 Partnership  

 

 

3 Joint Venture  

 

 

4 Sole Proprietor  

 

 

5 Close Corporation  

 

 

1. Certificate for company 

 

I, ……………………………………………., chairperson of the board of directors of 

…………… ………………………………………………, hereby confirm that by 

resolution of the board (copy attached) taken on ……………………… 20……, Mr/Ms 

…………………………………., acting in the capacity of 

…………………………………………….., was authorised to sign all documents in 

connection with this Tender and any contract resulting from it on behalf of the company. 

 

As witnesses: 

 

1....................................................................................................................... 

 Chairman 

 

............................................... ................................................................ 

Print Name Print Name 

 

2...................................................... ................................................................ 

 Date 

……………….................................. 

Print Name 
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2. Certificate of partnership 

 

We, the undersigned, being the key partners in the business trading as 

………………………….........................................................................., hereby 

authorise Mr/Ms ………………………………………………………………………, acting 

in the capacity of …………………………………………..., to sign all documents in 

connection with the Tender for Contract …………………………………………..,  and 

any contract resulting from it on our behalf. 

 

Name Address Signature Date 

        

        

        

        

        

 

NOTE:   This certificate is to be completed and signed by each and all of the key 

partners upon whom rests the direction of the affairs of the Partnership as a whole. 

3. Certificate for Joint Venture 

 

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby 

authorize Mr/Ms …………………………………………….., authorised signatory of the 

firm ......................... ......................................, acting in the capacity of lead partner, 

to sign all documents in connection with the Tender offer for Contract  

……………………………………… and any contract resulting from it on our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

 

Name of Firm Address 
Authorising 

Signature Name 

Lead Partner       
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4. Certificate for sole proprietor 

 

I, ……………………………………………………, hereby confirm that I am the sole 

owner of the business trading  

 

as ……………………………………………………………………………... 

As witnesses:- 

1. ………………………………………. ………………………………………… 

 Signature: Sole Owner 

………………………………………. ………………………………………….  

Print Name Print Name 

 

2. ………………………………………. …………………………………………. 

                                                                                                                           

            .....................................                                          .....................................                                               

               Print Name                                                                      Date 

5. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as 

………………………..……………………………………………………………… hereby 

authorise Mr/Ms 

…………………………………………………..………………………………., acting in the 

capacity of …………………………………………, to sign all documents in connection 

with the Tender for Contract ……………………………………….…… and any contract 

resulting from it on our behalf. 

Name Address Signature Date 

        

        

        

        

        

 

Note: This Certificate is to be completed and signed by each and all of the key members 

upon whom rests the direction of the affairs of the Close Corporation as a whole. 
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C. CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 
DEVELOPMENT BOARD 

 

1. General 

 

The Register of Contractors is established by the Construction Industry Development 

Board in terms of the CIDB Act 38 of 2000 and Construction Industry Development 

Regulations as published in Government Gazette number 26427 of 2004. 

 

The Act makes it mandatory for public sector clients to apply this register when 

considering Tenders.  Any enterprise that submits a Tender or enters into contract for 

construction works with the public sector, must be registered. 

 

Once-off joint ventures do not have to register, provided that each partner of the joint 

venture is separately registered. 

 

2. Status 

Tenderers shall fill in the following sections of this form, depending on their status: 

 

2.1 Section A 

 

Tenderers who have accomplished registration and can provide proof of their grading 

designation. 

2.2 Section B 

 

Tenderers who are in the process of registration of an update to an existing registration 

or a renewal. 

 

2.3 Section C 

 

Tenderers who have submitted the first application. 

 

2.4 Section D 

 

Tenderers submitting this Tender offer in Joint Venture and can provide proof that each 

partner of the Joint Venture is separately registered. 
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Note: Only complete one of Sections A, B, C or D. 

 

SECTION A 

          

I, …………………………………………………. Acting in capacity of 

…………………………………… 

was authorised to sign all documents in connection with this Tender an any contract resulting 

from it on 

behalf of the following entity:   

………………………………………………………………………………. 

hereby declare that the above mentioned entity has achieved registration with the Construction 

Industry Development Board on date……………………………………… and declare that the 

grading 

 

designation is reflected in the following symbols on the registration certificate.   

                

          

          

          

   Contract Value        

          

   Type of Work         

          

          

    

         

          

          

          

          

          

          

          

         

          

……………………………………..    …………………………………….. 

Signature of Tenderer    Signature of Witness   

          

 

 

          

……………………………………..    …………………………………….. 

Print Name     Print Name    
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has achieved registration with the Construction In-

dustry Development Board on date ……………………………………., furthermore declare that the

existing grading designation is:

Contract Value

Type of Work

and the following update has been applied for:

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

Annual confirmation of Particulars

Renewal of Registration

mark with ""

SECTION B

Amendment of category status

Change of Particulars
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has submitted its FIRST APPLICATION FOR

REGISTRATION with the Contraction Industry Development board on date …………………………..

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION C

I furthermore accept that failure to achieve registration with the Construction Industry Development

Board in a category stipulated in the Tender Data within 10 days from the date of closing this tender,

implies a non-responsive tender and warrants rejection of the Tender on account of non-compliance

with the requirements of the Tender Data.
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I, …………………………………………………. acting in capacity of the LEAD PARTNER in the Joint Venture

……………………………………………………………………………………………………………………………..

Name of Lead Partner:

Contract Value

Type of Work

Name of 2
nd

 Partner:

Contract Value

Type of Work

Name of 3
rd

 Partner:

Contract Value

Type of Work

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION D

was authorised to sign all documents in connection with this tender and any contract resulting from it, hereby

declare that each partner of the Joint Venture is separately registered with the Construction Industry

Development Board and declare that the grading designation is reflected in the following symbols on the

registration certificates:
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D. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (WHERE 

APPLICABLE) 

 

Employer:  ………………………………………………………………………………. 

 

Contract Number: ………………………………………………………………………………. 

 

NOTE 1 This form need only be completed in the event of a Joint Venture submitting this 

Tender. 

 

NOTE 2 Fill in all the information requested in the spaces provided.  Attach additional 

sheets if required. 

 

NOTE 3 Provide a copy of the Joint Venture agreement.  Demonstrate that the partners 

to the Joint Venture share in the ownership, control, management 

responsibilities, risks and profits of the Joint Venture.  The Joint Venture 

agreement shall include specific details relating to: 

a) the contributions of capital and equipment; 

b) portions of the Contract to be performed by the partner’s own resources; 

and 

c) portions of the Contract to be performed under the supervision of each 

partner. 

 

NOTE 4 Provide copies of all written agreements between partners concerning the Joint 

Venture, including those that relate to ownership options and to 

restrictions/limits regarding ownership and control. 

 

1. Joint Venture Particulars 

 

Name …………………………………………………………………............... 

 

Postal Address ……………………………………………………………………... 

 

Physical Address ……………………………………………………………………… 

 

 ……………………………………………………………………………...... 

 

Telephone …………………………………………………………………………... 

 

Fax ………….……………………………………………………………………... 

 

Name of authorized representative ………………………………………………… 

 

 

 

 

 

2. Identity of Partner No. 1 
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Name ………………………………………………………………………............... 

 

Postal Address ……………………………………………………………………... 

 

Physical Address ……………………………………………………………… 

 

……………………………………………………………… 

 

Telephone …………………………………………………………………………... 

 

Fax ………….……………………………………………………………………… 

 

Contact Person…………….………………………………………………………… 

 

3. Identity of Partner No. 2 

 

Name ………………………………………………………………………............... 

 

Postal Address ……………………………………………………………………... 

 

Physical Address ………………………………………………………………… 

 

 .…………………………………………………………………. 

 

Telephone …………………………………………………………………………... 

 

Fax ………….…………………………………………………………………... 

 

Contact Person …………….………………………………………………………. 

 

4. Identity of Partner No. 3 

 

Name ……………………………………………………………………………….... 

 

Postal Address ……………………………………………………………………... 

 

Physical Address …………………………………………………………… 

 

 ……………………………………………………………… 

 

Telephone …………………………………………………………………………... 

 

Fax ………….……………………………………………………………………... 

 

Contact Person ……………………………………………………………………. 

5. Description of the role of the partners in the joint venture 
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Partner No. 1: ……………………………………………………….……………... 

 

 …………………………………………………………………... 

 

Partner No. 2: ………………………………………………………….…………... 

 

 ………………………………………………………………… 

 

Partner No. 3: …………………………………………………………….………... 

 

 ………………………………………………………………… 

6. Ownership of the joint venture 

 

(i) Ownership percentage(s) Partner No. 1 …………………………..

 % 

 

 Partner No. 2 …………………………..

 % 

 Partner No. 3 …………………………..

 % 

(ii) Partner percentage in respect of: 

a) Profit and loss sharing: Partner No. 1 …………………………..  

                                  % 

 

 Partner No. 2 …………………………..

 % 

 

 Partner No. 3 …………………………..

 % 

 

b) Initial capital contribution Partner No. 1 R…………………………. 

 

 Partner No. 2 R…………………………. 

 

 Partner No. 3 R…………………………. 

(iii) Anticipated ongoing capital contributions: 

 

Partner No. 1 R......................................... 

 

Partner No. 2 R......................................... 

 

Partner No. 3 R......................................... 

 

(iv) Contributions of equipment (specify types, quality and quantities of 

equipment) to be provided by each partner: 

 

Partner No. 1: ……………………………………………………….……………... 
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 ………………………………………………………... 

 

Partner No. 2: ……………………………………………………….…………... 

  

 ………………………………………………………………… 

 

Partner No. 3: …………………………………………………………….………... 

 

 ………………………………………………………………… 

 

7. Recent contracts performed by partners in their own right or as partners 

in other joint ventures 

a) Partner No. 1 

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

b) Partner No. 2  

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

c) Partner No. 3 
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(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

8. Control and participation in the joint venture 

 

(Identify by name and firm those individuals who are, or will be, responsible for, 

and have authority to engage in the relevant management functions and policy 

and decision making, indicating any limitations in their authority, for example, 

co-signature requirements and monetary limits). 

 

a) Joint Venture cheque signing 

 …………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ……………………………………………………………………… 

 

b) Authority to enter into contracts on behalf of the Joint Venture 

 

 …………………………………………………………………………… 

 

 ………………………………………………………………………..... 

 

 ………………………………………………………………………..... 

 

 c) Signing, co-signing or collateralizing of loans 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Acquisition of lines of credit 

 

 ………………………………………………………………………………… 
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 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

e) Acquisition of demand bonds 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 f) Negotiating and signing of labour agreements 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

9. Management of the performance of the Contract 

(Fill in the name and firm of the responsible person) 

 

a) Supervision of field operations………………………………………...… 

 

 ………………………………………………………………………………… 

 

b) Major purchasing……………………………………………………………. 

 

 ………………………………………………………………………………… 

 

c) Estimating ……………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Technical management……………...……………………………………… 

 

 ………………………………………………………………………………… 

 

 

 

 

10. Management and control of the joint venture 

 

a) Identify the managing partner 

 

 ………………………………………………………………………………… 
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 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

b) What authority does each partner have to commit or obligate the other 

to financial institutions, insurance companies, suppliers, subcontractors 

or other parties participating in the performance of the contemplated 

works: 

 

Partner No. 1: ……………………………………………………………. 

 

 ....……………………………………………………………… 

 

Partner No. 2: ………………………………………………………………. 

 

 ..…………………………………………………………………… 

 

Partner No. 3: ……………………………………………………………. 

 

 ..…………………………………………………………………… 

 

 

 

 

 

c) Describe the management structure for the joint venture’s work under 

this Contract 

 

Management 

Function/Designation 
Name Partner 

      

      

      

      

      

   

   

      

      

      

      

 

11. Personnel 

 

a) State the approximate number of operative personnel (by 

trade/function/discipline) needed to execute the Joint Venture contract. 

 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS: Bid Number: PM15- 25/26 

   
  
  C70   
     
 

 

 

 

 

 

 

 

 

 

 

 

 

b) State the number of operative personnel to be employed on the Contract 

who are currently in the employ of partners: 

 

 ………………………………………………………………………………… 

 

c) State the number of operative personnel who are not currently in the 

employ of the respective partners and shall be engaged on the project 

by the Joint Venture: 

 

 ………………………………………………………………………………… 

 

d) State the name of the individual who shall be responsible for hiring Joint 

Venture employees: 

 

 ………………………………………………………………………………… 

e) State the name of the partner who shall be responsible for the 

preparation of Joint Venture payrolls: 

 ………..……………………………………………………………………… 

 

 ………………………………………………………………………………… 

12. Services 

 

List the firms who provide the following services: 

 

 

 

 

 

 

 

13. Control and structure of the Joint Venture 

Briefly describe the manner in which the Joint Venture is structured and 

controlled. 

 

 ………………………………………………………………………………………… 

 

Trade/function/discipline Number 

    

    

    

    

    

    

    

    

    

Service Name Contact Person Telephone No. 

Accounting       

Auditing       

Banking       

Insurance       

Legal       
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 ………………………………………………………………………………………… 

 

 ………………………………………………………………………………………… 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture disclosure 

form and affirms that the foregoing statements are correct and include all the material 

information necessary to identify and explain the terms and operations of the Joint Venture 

and the intended participation of each partner in the undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and 

accurate information regarding actual joint venture work and the payment therefore, and any 

proposed changes in any provisions of the Joint Venture Agreement, and to permit the audit 

and examination of the books, records and files of the Joint Venture, or those of each partner 

relevant to the Joint Venture, by duly authorized representatives of the Employer. 

 

Duly authorized to sign on behalf of: …………………………………………………………………. 

 

………………………………………………………………………………………….… (the Joint 

Venture) 

 

Signature: ...............................................  Print Name: ......................................... 

 

Name:  ............................................................................... 

Address: ............................................................................... 

  ............................................................................... 

 

Telephone: ............................................................................... 

 

Date:  ......................................... 

Duly authorized to sign on behalf of: ……………………………………………………………… 

 

………………………………………………………………………………………….……….. 

(Partner No. 1) 

Signature: ............................................... Print Name: .......................................... 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ......................................... 

 

 

Duly authorized to sign on behalf of: …………………………………………………………… 
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………………………………………………………………………………………...………… 

(Partner No. 2) 

 

Signature: ............................................... Print Name: ........................................... 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 .............................................................................. 

 

Telephone: ............................................................................... 

 

Date: ........................................ 

 

Duly authorized to sign on behalf of: …………………………………………………………………. 

 

(Partner No. 3) 

 

Signature: ............................................... Print Name: .................................. 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ........................................ 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise:. . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . .  

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . .  

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 

partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months in the service of any of the 

following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 

the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

   a member of an accounting authority of any 

national     or provincial public entity 

    an employee of Parliament or a provincial 

legislature 

 

 

If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 

partner, director, 

manager, principal 

shareholder or 

stakeholder 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current Within 

last 12 

months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 

proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 

a company or close corporation is currently or has been within the last 12 months been in the 

service of any of the following: 

  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly 

or the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

 

   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

   a member of an accounting authority of any 

national     or provincial public entity 

    an employee of Parliament or a provincial 

legislature 

 

Name of spouse, child 

or parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   
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i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue  Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 

or may exercise, control over the enterprise appears,  has within the last five years been 

convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities 

submitting Tender offers and have no other relationship with any of the Tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict 

of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are 

to the best of my belief both true and correct. 

 

Signed  Date 
 

Name  Position 
 

Enterprise 

name 
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F. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the 

submission of this Tender offer, amending the Tender documents, have been taken into 

account in this Tender offer: 

No. Date Title or Details 

1.  

  

2.  

  

3.  

  

4.  

  

5.  

  

6.  

  

7.  

  

8.  
  

 

Attach additional pages if more space is required. 

 

Signed  Date  

Name  Position  

Tenderer  
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G. PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the Tender 

documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and 

qualifications in a covering letter to his Tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender 

referenced in the Tender Data regarding the employer’s handling of material deviations and 

qualifications. 

 

Page Clause or 

item 

Proposal 

 

 

  

Signed  Date  

Name  Position  

Tenderer  
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H. FORM OF INTENT TO PROVIDE A DEMAND GUARANTEE 
 

 

If my/our Tender is accepted, I/we will, when required and within the time stipulated, provide a 

guarantee of 

 

(*) Insurance Company (name) ……………………………………………………………………. 

 

(of address) ……………………………………………………………………………………………. 

 

……………………………………………………………………………………………………….… 

 

(*) Commercial Bank (Name) …………………………………………………………………….... 

 

(Branch) ……………………………………………………………………………………………... 

 

(of address) ………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

  

 

to be approved by you, the Employer, for the amount stipulated. 

 

(*) : delete whichever is not applicable. 

 

I/we understand that failure to produce an acceptable Demand Guarantee within the stipulated 

period is a fundamental breach of Contract, entitling the Employer to: 

 

(i) withhold all payments which may be due to the Contractor pending compliance with the 

stipulated requirements to produce an acceptable Demand Guarantee. 

 

(ii) instruct the Contractor to cease all work pending provision of the Demand Guarantee, 

and 

 

(iii) cancel the Contract. 

 

Signed 
……………………………………

…. 
Date 

……………………………………

…. 

 

Print 

Name 

……………………………………

…. 
Position 

……………………………………

…. 

 

Tenderer 
…………………………………………………………………………………………

………. 
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I. SCHEDULE OF PROPOSED SUBCONTRACTORS  
 

We notify you that it is our intention to employ the following Subcontractors for work in this 

contract.  

If we are awarded a contract we agree that this notification does not change the requirement 

for us to submit the names of proposed Subcontractors in accordance with requirements in the 

contract for such appointments.  If there are no such requirements in the contract, then your 

written acceptance of this list shall be binding between us. 

We confirm that all Subcontractors who are contracted to construct a house are registered as 

home builders with the National Home Builders Registration Council. 

No 
Name and address of 

proposed Subcontractor 
Nature and extent of work 

Previous experience with 

Subcontractor. 

1.  

   

2.  

   

3.  

   

4.  

   

5.  

   

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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J. SCHEDULE OF AVAILABLE INFRASTRUCTURE, RESOURCES AND 
EXPERIENCE 

1. Tenderer’s List of Third Party Design Engineers 

 

In the event that the Tenderer desires to design all or part of the Works or submit any 

alternative, he/she shall list here-following, the Design Engineers, accomplished in the 

specific field of practice, which he/she proposes to employ for the purpose of third party 

certification of all works designed by the Tenderer for the Works. 

 

Notes: (i) All costs of third party designs shall be borne solely by the Tenderer. 

(ii) This Schedule must be accurately completed.  Phrases such as “to be 

advised” will not be accepted. 

 

Section of Works 
Name and Address of Registered 

Engineer 

ECSA 

Registration 

No. 

            

            

            

            

            

            

 

2. Tenderer’s Personnel Profile 

Key Staff Permanently employed, of foreman level and above 
Number 

of staff 

    

    

    

    

Sub-Total     

Other Permanent Staff 
Number 

of staff 

    

  

  

    

Sub-Total     

Temporary Staff 
Number 

of staff 

    

    

    

    

                                                                                                        Sub-

Total     
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3. List the Firms who provide the following services: 

 

Service Name Contact Person Telephone 

Accounting       

Auditing       

Insurance       

Legal       

 

4. Identify any amounts of money loaned to your enterprise, indicating the loan 

source, date and amount 

 

Loan Source Address Date of Loan Loan Amount 

        

        

        

 

5. List a maximum of five contract which your enterprise is engaged in and has not 

yet completed 

 

Contract 

Description 
Location Client 

Contract 

Amount 

Expected 

Completion 

(month & 

year) 

          

          

          

 

6. List the four largest assignments completed by your enterprise in the last three 

years 

 

Nature of Work 

Performed 
Client 

Consultant 

Contact Person 

Telephone 

No. 

Contract 

Amount 

          

          

          

          

 

7. Address of workshop facilities from where maintenance of works will be 

undertaken 

 

 ………………………………………………………………………………………………… 

 ………………………………………………………………………………………………… 

8. Address of Branch Offices in the RSA 

 ………………………………………………………………………………………………… 

 

 ………………………………………………………………………………………………… 
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9. Address of Nearest Representative to Polokwane 

 

 ………………………………………………………………………………………………… 

 

 ………………………………………………………………………………………………… 

 

10. Has work previously been performed for the Employer?  YES/NO* - 

Specify 

 

 ………………………………………………………………………………………………… 

 

11. Tenderer’s Financial Ability to execute and complete the Works 

 

Provide the estimated cash flow on the project in terms of submissions of payment 

certificates or payment schedules of the Employer 

 

NOTES APPLICABLE: 

(i) Value added tax to be included in all amounts 

(ii) Assume for the purpose of this estimate, payment of certificates within 30 days 

after  

receipt by the Employer. 

(iii) In calculation of the last column, 

 j   =   d m   =   l + g 

 k =   j + e n   =   m + h 

 l   =   k + f etc 

(iv) Failure to detail the required information, shall automatically signify that the 

Tenderer lacks the infrastructure and resources necessary to execute and 

complete the Works 

 

Month No. in 

Contract 

Period 

Estimated amount in Rands (VAT included) 

a 

Received 

b 

Payments made 

a-b 

Net cash flow 

Cumulative cash 

flow 

1 -   d j  

2     e k 

3     f l 

4     g m 

5     h n 

6     etc. etc. 

7         

8         

9         

10         

11         

12         

Maximum negative cash flow.  Take the largest negative number in the last 

column and write in here   →        →        →       →          →   

Signed 
………………………………………. 

Date 
………………………………………. 
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Print Name ………………………………………. Position ………………………………………. 

 

Tenderer …………………………………………………………………………………………………. 
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ANNEXURE: B 

K. CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 

 

 

TO: MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY 

 

FROM: ___________________________________________________(Name of Tenderer) 

 

 

FURTHER DETAILS OF TENDERER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, 

ETC. 

 

Directors/shar

eholders/Part

ner 

Physical address of 

the Business 

Municipal 

Account 

No. 

Physical residential 

address of the Director/ 

Shareholder/ Partner 

Municipal 

Account No. 

     

     

     

     

 

 NB: Please attach certified copy of ID document(s) 

 

 

 

____________________ ______________ 

Signatory Date 

 

 

Witnesses 

 

 

 

1. _________________________ ________________ ______________ 

 Full Names Signature Date 

 

 

 

2. _________________________ ________________ ______________ 

 Full Names Signature Date 
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ANNEXURE: C 

 

L. AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS 

OWED TO COUNCIL 

 

 

 

TO: MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY 

 

 

FROM: ______________________________________________ (Name of the Tenderer or 

Consortium)  

 

 

 

I, ________________________________ the undersigned, hereby authorise the Polokwane 

Municipality to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 

 

 

 

Signed at ________________________  Date_____ Month _______ 20_____ 

 

 

 

Print Name: ______________________ 

 

 

Signature: _______________________ 

 

 

Thus done and signed for and on behalf of the Tenderer/Contractor 

 

____________________ ______________ 

Signatory Date 

 

 

 

Witnesses 

 

 

1. _________________________ ________________ ______________ 

Full Names Signature Date 

 

 

2. _________________________ ________________ ______________ 

Full Names Signature Date 
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MBD 8 

M. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

1. This Municipal Tenderding Document must form part of all Tenders invited. 

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are to combat the 

abuse of the supply chain management system. 

3. The of any Tenderer may be rejected if the Tenderer, or any of its directors have: 

a) Abused the Municipality’s Supply Chain Management System or committed any 

improper conduct in relation to such system: 

b) Been convicted for fraud or corruption during the past five years: 

c) Wilfully neglected, reneged or failed to comply with any government, municipal or 

public sector contract during the past five years; or  

d) Been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corruption Activities Act (No 12 of 2004).  

4. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

ITEM QUESTION YES NO 

4.1 Is the Tenderer or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 

(Companies or persons who are listed on this database were informed in writing 

of this restriction by the National Treasury after the audi alteram partem rule was 

applied).   

  

4.1.1 If so, furnish particulars: 

4.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corruption Activities Act (No 12 

of 2004)? 

(To access this Register enter the National Treasury’s website 

www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit 

your written request for a hard copy of the Register to facsimile number (012 326 

5445). 

  

4.2.1 If so, furnish particulars: 

4.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

  

4.3.1 If so, furnish particulars: 

4.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal 

charges to the municipality/municipal entity, or any other municipality/municipal entity, 

that is in arrears for more than three months?  

  

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the Tenderer and the municipality/municipal entity or any 

other organ of state terminated during the past five years on account of failure to perform 

on or comply with the contract? 

  

4.5.1 If so, furnish particulars: 

http://www.treasury.gov.za/


PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS: Bid Number: PM15- 25/26 

   
  
  C87   
     
 

 

CERTIFICATION 

 

 

I, THE UNDERSIGNED (FULL NAME)  

 

_________________________________________________ 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO 

BE TRUE AND CORRECT. 

 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 

_____________________ ___________________ 

Signature Date 

 

 

 

_____________________ ___________________ 

Position Name of Tenderer 
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MBD 4 

N. DECLARATION OF INTEREST 

 

1. No Tender will be accepted from persons in the service of the State*. 

 

2. Any person, having a kinship with persons in the service of the State, including a blood 

relationship, may make an offer/s in terms of this invitation to Tender.  In view of 

possible allegations of favouritism, should the resulting Tender, or part thereof, be 

awarded to persons connected with or related to persons in service of the State, it is 

required that the Tenderer or their authorised representative declare their position in 

relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 

interest. 

 

3. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

 

Full Name: __________________________________________________ 

 

Identity No: __________________________________________________ 

 

Company Registration No: ______________________________________ 

 

Tax Reference No: ____________________________________________ 

 

VAT Registration No: __________________________________________ 

 

Are you at present in the service of the State? Yes/No 

 

If so, furnish particulars 

 

 

 

 Municipal Supply Chain Management Regulation: “In the service of the 

State” means to be – 

 

(a) A member of –  

(i) Any Municipal council; 

(ii) Any Provincial legislature; or 

(iii) The National Assembly or National Council of Provinces 

(b) A member of board of directors of any municipal entity; 

(c) An official of any municipality or municipal entity; 

(d) An employee of any national or provincial department, national or 

provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No. 1of 1999); 

(e) A member of Parliament or provincial legislature. 

(f) A member of the accounting authority of any national or provincial public 

entity; or 

(g) An employee of Parliament or a provincial legislature 
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Have you been in the service of the State for the past twelve months? YES/NO 

 

If so, furnish particulars. 

 

 

 

Do you have any relationship (family, friend, other) with persons in the service of the 

State and who may be involved with the evaluation or adjudication of this Tender?

 YES/NO 

 

If so, furnish particulars. 

 

 

 

Are you aware of any relationship (family, friend, other) between a Tenderer and any 

persons in the service of the State who may be involved with the evaluation or 

adjudication of this Tender? YES/NO 

 

If so, furnish particulars? 

 

 

 

Are any of the company’s directors, managers, principle shareholders or stakeholders 

in service of the State? YES/NO 

 

If so, furnish particulars. 

 

 

 

Are any spouses, child or parent of the company’s directors, managers, principle 

shareholders or stakeholders in service of the State? YES/NO  

 

If so, furnish particulars? 

____________________________________________________________________

____________________________________________________________________

____________ 
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CERTIFICATION 

 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 

 

______________________ ____________________ 

 Signature Date 

 

 

______________________ ____________________ 

 Position Name of Tenderer 
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SBD5 

This document must be signed and submitted together with your Tender 

 

O. THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

 

INTRODUCTION 

 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 

1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms 

of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works 

and services) entered into after this date, are subject to the NIP requirements. NIP is obligatory 

and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the 

Department of Trade and Industry (DTI) is charged with the responsibility of administering the 

programme. 

 

1 PILLARS OF THE PROGRAMME 

 

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any 

contract having an imported content equal to or exceeding US$ 10 million or other 

currency equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 

10 million can be reached as follows: 

 

(a) Any single contract with imported content exceeding US$10 million.or 

 

(b) Multiple contracts for the same goods, works or services each with imported 

content exceeding US$3 million awarded to one seller over a 2 year period 

which in total exceeds US$10 million. or 

 

(c) A contract with a renewable option clause, where should the option be exercised 

the total value of the imported content will exceed US$10 million. or 

 

(d) Multiple suppliers of the same goods, works or services under the same 

contract, where the value of the imported content of each allocation is equal to 

or exceeds US$ 3 million worth of goods, works or services to the same 

government institution, which in total over a two (2) year period exceeds US$10 

million. 

 

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 

(c) above will amount to 30 % of the imported content whilst suppliers in respect of 

paragraph 1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis. 

 

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such 

as investments, joint ventures, sub-contracting, licensee production, export promotion, 

sourcing arrangements and research and development (R&D) with partners or 

suppliers 
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A period of seven years has been identified as the time frame within which to discharge 

the obligation 

 

2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 

 

2.1 In order to ensure effective implementation of the programme, successful Tenderers 

(contractors) are required to, immediately after the award of a contract that is in excess 

of R10 million (ten million Rands), submit details of such a contract to the DTI for 

reporting purposes. 

 

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million 

(ten million Rands) is to cater for multiple contracts for the same goods, works or 

services; renewable contracts and multiple suppliers for the same goods, works or 

services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) above. 

 

3 TENDER SUBMISSIONS AND CONTRACT REPORTING REQUIREMENTS OF 

TENDERERS AND SUCCESSFUL TENDERERS (CONTRACTORS) 

 

3.1 Tenderers are required to sign and submit this Standard Tenderding Document (SBD 

5) together with the Tender on the closing date and time. 

 

3.2 In order to accommodate multiple contracts for the same goods, works or services; 

renewable contracts and multiple suppliers for the same goods, works or services 

under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to 

enable the DTI in determining the NIP obligation, successful Tenderers (contractors) 

are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI 

with the following information: 

 

 Tender / contract number. 

 Description of the goods, works or services. 

 Date on which the contract was accepted. 

 Name, address and contact details of the government institution. 

 Value of the contract. 

 Imported content of the contract, if possible. 

 

3.3 The information required in paragraph 3.2 above must be sent to the Department of 

Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias 

Malapane within five (5) working days after award of the contract. Mr Malapane may 

be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at 

Elias@thedti.gov.za for further details about the programme. 

 

4 PROCESSES TO SATISFY THE NIP OBLIGATION 

 

4.1 Once the successful Tenderer (contractor) has made contact with and furnished the 

DTI with the information required, the following steps will be followed: 

 

(a) the contractor and the DTI will determine the NIP obligation; 
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(b) the contractor and the DTI will sign the NIP obligation agreement; 

 

(c) the contractor will submit a performance guarantee to the DTI; 

 

(d) the contractor will submit a business concept for consideration and approval by 

the DTI; 

 

(e) upon approval of the business concept by the DTI, the contractor will submit 

detailed business plans outlining the business concepts; 

 

(f) the contractor will implement the business plans; and 

 

(g) the contractor will submit bi-annual progress reports on approved plans to the 

DTI. 

 

4.2 The NIP obligation agreement is between the DTI and the successful Tenderer 

(contractor) and, therefore, does not involve the purchasing institution 

 

 

Tender number ………………………………….. Closing date:……………………………… 

 

Name of Tenderer…………………………………………………………………………………… 

 

Postal address …………………………………………………………………………………… 

 

………………………………………………………………………………… 

 

 

Signature…………………………………….. Name (in print)…………………………….. 

 

Date………………………………………….. 
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MBD 5 

 

P. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 

TAXES INCLUDED 

For all procurement expected to exceed R10 million (all applicable taxes included), 

Tenderers must complete the following questionnaire 

 

1 Are you by law required to prepare annual financial statements for auditing? 

 

1.1 If yes, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

2 Do you have any outstanding undisputed commitments for municipal services towards 

any Municipality for more than three months or any other service provider in respect of 

which payment is overdue for more than 30 days? 

 

2.1 If no, this serves to certify that the Tenderer has no undisputed commitments for 

municipal services towards any municipality for more than three months or other service 

provider in respect of which payment is overdue for more than 30 days. 

 

2.2 If yes, provide particulars. 

 

 ………………………………………………………………. 

 ………………………………………………………………. 

 ………………………………………………………………. 

 …………………………………………………………….... 

 

* Delete if not applicable   

 

3 Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the 

execution of such contract?                                                                   *YES / NO 

 

3.1 If yes, furnish particulars 

 

 ………………………………………………………………. 

………………………………………………….............….. 

4 Will any portion of goods or services be sourced from outside the Republic, and, if so, 

what portion and whether any portion of payment from the municipality / municipal entity 

is expected to be transferred out of the Republic? *YES/NO 

4.1 If yes, furnish particulars 

…………………………………………………….............. 

………………………………………………..................... 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME)     

………………………………………………………………………….…  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT. 

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO  BE FALSE.    

............................................................... …………………………………... 

Signature Date 

 

 

………………………...................................... ……………………………… 

Position  Name of Tenderer 
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 MBD 9 

Q. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

1 This Municipal Tendering Document (MBD) must form part of all Tenders¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

Tendering (or Tender rigging).² Collusive Tendering is a pe se prohibition meaning that 

it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 

system, and must enable the accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

 

b. reject the Tender of any Tenderer if that Tenderer or any of its directors has 

abused the supply chain management system of the municipality or municipal 

entity or has committed any improper conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the Tendering process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to 
ensure that, when Tenders are considered, reasonable steps are taken to prevent any 
form of Tender-rigging.  

 

5 In order to give effect to the above, the attached Certificate of Tender Determination 
(MBD 9) must be completed and submitted with the Tender: 

 

¹ Includes price quotations, advertised competitive Tenders, limited Tenders and 

proposals. 

 

² Tender rigging (or collusive Tenderding) occurs when businesses, that would 

otherwise be expected to compete, secretly conspire to raise prices or lower the 

quality of goods and / or services for purchasers who wish to acquire goods and / or 

services through a Tenderding process.  Tender rigging is, therefore, an agreement 

between competitors not to compete. 
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S. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

I, the undersigned, in submitting the accompanying Tender: 

 

________________________________________________________________________ 

(Tender Number and Description) 

  

in response to the invitation for the Tender made by: 

 

__________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf 

of:_______________________________________________________that: 

(Name of Tenderer) 

 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying Tender will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

 

3. I am authorized by the Tenderer to sign this Certificate, and to submit the accompanying 

Tender, on behalf of the Tenderer; 

 

4. Each person whose signature appears on the accompanying Tender has been authorized 

by the Tenderer to determine the terms of, and to sign, the Tender, on behalf of the 

Tenderer; 

 

5. For the purposes of this Certificate and the accompanying Tender, I understand that the 

word “competitor” shall include any individual or organization, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

 

(a)  has been requested to submit a Tender in response to this Tender invitation; 

(b)  could potentially submit a Tender in response to this Tender invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the Tenderer and/or is in the same 

line of business as the Tenderer 

 

6. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive Tenderding. 
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7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a Tender;  

(e) the submission of a Tender which does not meet the specifications and 

conditions of the Tender; or 

(f) Tenderding with the intention not to win the Tender. 
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8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this Tender invitation 

relates. 

 

9. The terms of the accompanying Tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity 

for the execution of a contract. 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to Tenders and contracts, Tenders that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 

or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act  No 12 of 2004 or any other applicable legislation. 

 

 

 ………………………………………………… ………………………………… 

Signature Date 

 

 

…………………………………………………. ………………………………… 

Position  Name of Tenderer 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS: Bid Number: PM15- 25/26 

   
  
  C100   
     
 

R. COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 

 

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available 

resources to comply with the above by answering the following questions and providing the 

relevant information required below. 

 

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its 

Regulations? 

 
YES / NO 

2. Who will prepare the Contractor’s Health and Safety Plan?  

(Provide a copy of the person/s curriculum vitae/s or company 

profile). 

 

YES / NO 

3. Does the Contractor have a health and safety policy?  (If yes, 

provide a copy).  How is this policy communicated to all 

employees? 

 

YES / NO 

4. Does the Contractor keep records of safety aspects of each 

construction site?  If yes, what records are kept? 

 
YES / NO 

5. Does the Contractor conduct monthly safety meetings?  If yes, 

who is the chairperson of the meeting, and who attend these 

meetings? 

 

YES / NO 

6. Does the Contractor have a safety officer in his employment, 

responsible for the overall safety of his company? 

If yes, please explain his duties and provide a copy of his CV. 

 

YES / NO 

7. Does the Contractor have trained first aid employees?  If yes, 

indicate, who. 

 
YES / NO 

8. Does the Contractor have a safety induction-training programme 

in place? (If yes, provide a copy) 

 
YES / NO 

 

 

 

Signature of Tenderer: …………………………Date: ……………………………… 
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DAY WORK SCHEDULE 

 

This Day work Schedule shall be used for the valuation of any additional or substituted work 

which cannot conveniently be valued at the rates and prices submitted in the schedule of 

quantities. 

 

In respect of labour and materials used in the additional or substituted work not covered in the 

Day work Schedule the Contractor shall be paid the actual cost plus the percentage allowance 

stated in the schedule of quantities. 

 

The Tenderer shall quote hereunder rates which shall apply for payment purposes if the 

Engineer orders additional or substituted work to be carried out on a day work basis and shall 

therefore be in accordance with the requirements of clause 37(2) of the General Conditions of 

Contract. 

 

1. LABOUR AND MATERIALS 

 

Rates and prices entered in the schedule shall be held to allow for net cost of labour and 

materials delivered to site respectively with the percentage allowances stated in the 

schedule of quantities. 

 

2. PLANT AND EQUIPMENT 

 

The Tenderers shall list all major items of plant and equipment to be used on the works 

and which may be required for use on day works.  The proposed hire rates of these items 

shall be entered against each type of machine, such rates to include for all relevant costs 

of plant hire inclusive of fuels and lubricants but exclusive of labour charges for the 

operators, which will be paid for under sub-clause (1) above. 

 

The rates for plant items not listed in the schedule will be the ruling plant hire rates, 

inclusive of fuels and lubricants but exclusive of labour charges for the operators, inclusive 

of a 7,5% handling charge.  It is therefore in the Tenderers interest to ensure that the list 

is complete. 

 

Should there be insufficient space on the pages provided; the Tenderer shall add further 

pages as required. 

 

THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE 

SHALL BE FILLED IN FOR THE ITEMS REQUESTED.  SHOULD AN ITEM BE OMITTED 

IT SHALL BE DEEMED TO HAVE BEEN INCLUDED IN THE OTHER DAYWORKS 

RATES. 
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I. LABOUR 

 

DESIGNATION RATE 

  R C 

Brick Layers  per hour   

Pipe Layers per hour   

Plant Operators per hour   

Truck Drivers per hour   

Labour - unskilled per hour   

 - semi-skilled per hour   

 - skilled per hour   
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II. MATERIALS 

 

DESIGNATION RATE 

  R C 

Cement per 50 kg pocket 

delivered 

  

Concrete Sand per m³ delivered   

Concrete Aggregate per m³ delivered   

 

III. TRANSPORT 

 

DESIGNATION RATE 

 R C 

Per cubic metre kilometre   

 

IV. PLANT AND EQUIPMENT 

 

ITEM DESCRIPTION NON WORKING 

RATE* 

OPERATING 

RATE 

PER 

  R c R C UNIT 

a. Excavator      

b. LDV      

c. Tipper 10 cubic meter      

d. Grader (140G or equivalent)      

e. Roller      

       

       

       

       

       

       

       

       

       

       

 

*Only applicable on authority of the Engineer. 
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POLOKWANE MUNICIPALITY 

 

PART C1: AGREEMENTS AND CONTRACT DATA 

 

C1.1: FORM OF OFFER AND ACCEPTANCE 

 

C1.2: CONTRACT DATA 

 

C1.3: DEMAND GUARANTEE AND RETENTION MONEY GUARANTEE  

 

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT No 85 OF 1993 

 

C1.5: AGREEMENT WITH ADJUDICATOR 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON 

AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C1.1 Form of Offer and Acceptance  

 

Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter 

into a contract for the procurement of construction works viz.: 

 

Project Description: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE 

MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 

THREE (3) YEARS 

 

Contract No.    

 

The Tenderer, identified in the Offer signature block, has examined the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and 

by submitting this offer has accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part 

of this Form of Offer and Acceptance, the Tenderer offers to perform all of the 

obligations and liabilities of the Contractor under the Contract including compliance with 

all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract 

Data. 

 

The offered total of the prices inclusive of value-added-tax is 

 

…………………………………………………………………………………………………… 

 

……………………………………………………………………………. (Amount in words);  

 

R………………………………………………………………………….. (Amount in figures) 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this 

Form of Offer and Acceptance and returning one copy of this document to the Tenderer 

before the end of the period of validity stated in the Tender Data, whereupon the 

Tenderer becomes the party named as the Contractor in terms of the Conditions of 

Contract identified in the Contract Data. 

Signature(s) ........................................................  

 

Print Name(s) ........................................................ 
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Capacity .............................................. ........................................................... 

 

For the Tenderer ............................................................................................... 

 

…........................................................................................... 

 

…………………………………………………………………… 

(Name and address of organization) 

 

Signature of witness................................................Date: ................................. 

 

Print Name ............................................................ 

 

Important Note 

This page to be duly completed by the Tenderer before submitting the Tender. 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer accepts the 

Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the 

amount due in accordance with the Conditions of Contract identified in the Contract 

Data.  Acceptance of the Tenderer’s Offer shall form an agreement between the 

Employer and the Tenderer upon the terms and conditions contained in this Agreement 

and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part 1: Agreements and Contract Data (which include this Agreement) 

 

Part 2: Pricing Data 

 

Part 3: Scope of Work 

 

Part 4: Site Information 

 

and drawings and documents or parts thereof, which may be incorporated by reference 

into parts 1 to 4 above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any 

addenda thereto, as listed in the Tender Schedules, as well as any changes to the 

terms of the Offer agreed by the Tenderer and the Employer during this process of offer 

and acceptance, are contained in the Schedule of Deviations attached to and forming 

part of this Agreement.  No amendments to or deviations from said documents are valid 

unless contained in this Schedule, which shall be signed by the authorized 

representative(s) of both parties. 

 

The Tenderer shall, within 7 days of receiving a completed copy of this Agreement 

(including the Schedule of Deviations, if any), contact the Employer’s Agent (whose 

details are given in the Contract Data) to arrange the delivery of any guarantees, proof 

of insurance and any other documentation to be provided in terms of the Conditions of 

Contract identified in the Contract Data.  Failure to fulfill any of the obligations in 

accordance with those terms shall constitute a repudiation of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the 

date when the Tenderer receives one fully completed copy of this original document, 

including the Schedule of Deviations (if any).  Such date should be confirmed in a 

manner that c an be read, copied and recorded and shall be accepted by the 

contracting parties as the Commencement Date.  This agreement shall constitute a 

binding contract between the parties. 

 

Signature(s) ............................................................  

 

Print Name(s) ............................................................  
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Capacity ............................................................  

 

For the Employer ............................................................................................. 

 

...................................................................................................... 

 

(Name of Organization) 

……………………………………………………………………… 

 

………………………………………………………………………… 

(Address of Organization) 

 

Signature of witness............................................. Date: ................................. 

 

Print Name ............................................................ 
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SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the Tender documents issued by the Employer before 

the Tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

A Tenderer’s covering letter shall not be included in the final contract document.  

Should any matter in such letter, which constitutes a deviation as aforesaid, be the 

subject of agreements reached during the process of offer and acceptance, the 

outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the Tender documents, and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

Any change or addition to the Tender documents arising from the above agreements 

and recorded here shall also be incorporated into the final Contract Document. 

 

3.1 Subject …………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

3.2 Subject …………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

3.3 Subject …………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

By the duly authorized representatives signing this Schedule of Deviations, the 

Employer and the Contractor agree to and accept the foregoing Schedule of Deviations 

as the only deviations from and amendments to the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or changes to the terms of the offer agreed by the Contractor 

and the Employer in concluding this process of offer and acceptance;  in witness thereof 

the parties hereto have caused this agreement to be executed. 

 

It is expressly agreed that no other matter whether in writing, oral communication or 

implied during the period between the issue of the Tender documents and the receipt 

by the Contractor of a completed signed copy of this Agreement shall have any 

meaning or effect in the contract between the parties arising from this Agreement. 

 

Signed by: ................................................... Signed by: ..................................... 

 

Print Name: ................................................... Print Name: ............................. 

 

Address: ...................................................    Address: ......................................... 
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 ....................................................                    ………………………………. 

 

 ....................................................                  ………………………………. 

 

For and on behalf of the Employer in the  For and on behalf of the Contractor in the  

Presence of      presence of 

 

Witness: ............................................. Witness: ............................................ 

 

Print Name: ............................................. Print Name: ........................................... 

 

Date: .............................................. Date: ............................................  
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POLOKWANE MUNICIPALITY 

(Not to be completed at tender stage) 

 

C1.3 Performance Guarantee 

 

In accordance with clause 6.2.1 of General Conditions of Contract, 2nd  Edition 2010 

Contract No: ---------------------------------------------------------------------------------------------------------- 

Description of Contract: ------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

GUARANTOR DETAILS AND DEFINATIONS 

“Guarantor” means: ------------------------------------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------- (Please put name of 

firm) 

Please address: ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Postal address: ------------------------------------------------------------------------------------------------------ 

--------------------------------------------------------------------------------------------------------------------------- 

Tel:---------------------------------------------------------------------------------------------------------------------- 

Fax: --------------------------------------------------------------------------------------------------------------------- 

 

“Employer” means: POLOKWANE MUNICIPALITY. 

 

“Contractor” means: ------------------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------------ (Please put name of firm) 

“Guarantee sum” means: 10% of the contract amount 

“Engineer” means: ------------------------------------------------------------------------------------------------ 

“Works” means: Permanent works together with temporary works 

“Site” means: The land and other places, made available by the Employer for the purpose of 

the contract, on under over in or through which the works are to be executed or carried out. 

“Contractor” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contractor as may be agreed in writing between the 

parties. 

“Contract Sum” means: The accepted amount inclusive for tax of R-------------------------------- 

Amount in words: --------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

“Expiry Date” This Guarantee shall expire upon the issue of the Completion Certificate 

issued by Polokwane Municipality signed by the Director of ENGINEERING Services, as such 

date is advised to the Guarantor in writing confirmed by the Employer. 

tel:--------------------------------------------------------------------------------------------------------------
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CONTRACT DETAILS 

 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Work as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. Expiry Date” This Guarantee shall expire upon the issue of the final completion 

certificate issued by Polokwane Municipality signed by the Director of ENGINEERING 

Services, as such date is advised to the Guarantor in writing confirmed by the Employer 

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

the Certificate of the works has been issued. 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. Any reference in this performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship; 

3.2 . Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.1 to 4.3: 

 

4.1. A copy of a first written demand issues by the Employer to the Contractor stating that 

payment of a sum certified by the Engineer and/ or Employer in an Interim or Final 

Payment Certificate has not been made in terms of the Contract and failing such 

payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2; 

4.2.  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address and / or postal address with a copy to the Contractor stating that 

period of seven (7) days has elapsed since the first written demand terms of 4.1 and 

the sum certificate has still not been paid; 

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive 

payment in terms of the Contract sum in 4. 
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5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address and/ or postal address calling up this Performance Guarantee, such demand 

stating that: 

5.1. The contractor has been termination due to the Contractor’s default and this 

performance Guarantee is called up in terms of 5; or 

5.2.  A provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional /final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 

terms of 1. 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the guarantor. 

8. Payment by Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

9.  The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may deem fit and the Guarantor shall not have the 

right to claim his release from his Performance Guarantee on account alleged to be 

prejudicial to the Guarantor. 

10.  The Guarantor chooses the physical address and postal address as stated above for 

the service of all notices for all purposes in connection herewith. 

11.  This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after on claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 

12.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 

13.  Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Sign at ----------------------------------------------------------------------------------------------------------------- 

 

Date -------------------------------------------------------------------------------------------------------------------- 
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Guarantor’s signatory (1) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (2) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Witness signatory (1) ---------------------------------------------------------------------------------------------- 

 

Witness signatory (2) ---------------------------------------------------------------------------------------------
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RETENTION MONEY GUARANTEE 

(Not to be completed at tender stage) 

 

In accordance with clause 6.2.1 of General Conditions of Contract, 2nd  Edition 2010 

 

Contract No: ---------------------------------------------------------------------------------------------------------- 

Description of Contract: ------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

GUARANTOR DETAILS AND DEFINATIONS 

“Guarantor” means: ------------------------------------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------- (Please put name of 

firm) 

Please address: ---------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Postal address: ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Tel:---------------------------------------------------------------------------------------------------------------------- 

Fax: -------------------------------------------------------------------------------------------------------------------- 

“Employer” means: POLOKWANE MUNICIPALITY. 

 

“Contractor” means: ----------------------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------------ (Please put name of firm) 

“Guarantee sum” means: 10% of the contract amount 

“Engineer” means: ------------------------------------------------------------------------------------------------ 

 “Works” means: Permanent works together with temporary works 

“Site” means: The land and other places, made available by the Employer for the purpose of 

the contract, on under over in or through which the works are to be executed or carried out. 

“Contractor” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contractor as may be agreed in writing between the 

parties. 

“Contract Sum” means: The accepted amount inclusive for tax of R-------------------------------- 

Amount in words: --------------------------------------------------------------------------------------------------- 

---------------------------------------------------------------------------------------------------------------------------

“Expiry Date” This Guarantee shall expire upon the issue of the Final Completion Certificate 

issued by Polokwane Municipality signed by the Director of ENGINEERING Services, as such 

date is advised to the Guarantor in writing confirmed by the Employer. 

CONTRACT DETAILS 

tel:--------------------------------------------------------------------------------------------------------------
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Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Work as defined in the Contract. 

RETENTION GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. Expiry Date” This Guarantee shall expire upon the issue of the final completion 

certificate issued by Polokwane Municipality signed by the Director of ENGINEERING 

Services, as such date is advised to the Guarantor in writing confirmed by the Employer 

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

the Certificate of the works has been issued. 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. Any reference in this performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship; 

3.3 . Its obligation under this Retention Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.1 to 4.3: 

 

4.1. A copy of a first written demand issues by the Employer to the Contractor stating that 

payment of a sum certified by the Engineer and/ or Employer in an Interim or Final 

Payment Certificate has not been made in terms of the Contract and failing such 

payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2; 

4.2.  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address and / or postal address with a copy to the Contractor stating that 

period of seven (7) days has elapsed since the first written demand terms of 4.1 and 

the sum certificate has still not been paid; 

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive 

payment in terms of the Contract sum in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 
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address and/ or postal address calling up this Performance Guarantee, such demand 

stating that: 

5.1. The contractor has been terminated due to the Contractor’s default and this Retention 

Guarantee is called up in terms of 5; or 

5.2.  A provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Retention Guarantee is called up in terms of 5; and 

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional /final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 

terms of 1. 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the guarantor. 

8. Payment by Guarantor in terms of 5 will only be made against the return of the original 

Retention Guarantee by the Employer. 

9.  The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may deem fit and the Guarantor shall not have the 

right to claim his release from his Retention Guarantee on account alleged to be 

prejudicial to the Guarantor. 

10.  The Guarantor chooses the physical address and postal address as stated above for 

the service of all notices for all purposes in connection herewith. 

11.  This Retention Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after on claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 

12.  This Retention Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 

13.  Where this Retention Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Sign at ----------------------------------------------------------------------------------------------------------------- 

 

Date -------------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (1) ----------------------------------------------------------------------------------------- 
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Capacity -------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (2) ----------------------------------------------------------------------------------------- 

 

Capacity -------------------------------------------------------------------------------------------------------------- 

 

Witness signatory (1) ---------------------------------------------------------------------------------------------- 

 

Witness signatory (2) ---------------------------------------------------------------------------------------------- 
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POLOKWANE MUNICIPALITY 

 

C.1.2 Contract Data 

 

CONTENTS 

C.1.2.1 Part 1: Data provided by the Employer 

 

C.1.2.1.1 Conditions of Contract 

 

C.1.2.1.2 Contract-specific Data 

 

C.1.2.1.2.1 Compulsory Data 
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C.1.2.1 Part 1:  ......... Data provided by the Employer 

 

C.1.2.1.1 Conditions of Contract 

 

The Conditions of Contract are: 

 

 the “General Conditions of Contract” as they appear in the commercially-
available publication “General Conditions of Contract for Construction Works, 
Third Edition, 2010”, hereinafter referred to as “GCC 2015”; and 

 

 specific data as contained in this Contract Data. 
 

Each party to the Contract shall purchase its own copy of the GCC 2015 that 

applies to this Contract, available from its publisher: 

 

South African Institution of Civil Engineering 

Private Bag X200 

Halfway House 

1685 

South Africa 

 

Tel +27 (0)11 805 5947 

 

The following Notes apply: 

 

Note 1 

 

The GCC 2015 makes several references to the Contract Data. 

 

Each item of data below is cross-referenced to the clause in the Conditions of Contract to 

which it applies. Notwithstanding anything specified to the contrary, the Contract Data shall 

take precedence in the interpretation of any ambiguity or inconsistency between it and the 

GCC 2015. 

 

The documents forming the Contract are to be taken as mutually explanatory of one another.  

For the purpose of interpretation, the priority of the documents shall be in accordance with the 

following order of precedence: 

 

(a) the Form of Offer and Acceptance. 

(b) amendments to the General Conditions of Contract within the Contract Data. 

(c) additional conditions to the General Conditions of Contract within the Contract Data. 

(d) corrigenda to the General Conditions of Contract. 

(e) the General Conditions of Contract. 

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract 

(in that order) contained in the Scope of Work and the Site Information. 
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If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted 

to issue any necessary clarification or instruction. 

 

Note 2 

 

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been 

adapted for this particular contract.  Those pro-forma forms and pro-forma agreements 

contained in the GCC 2015 do not apply where replaced by similar pro-forma forms and pro-

forma agreements in this document. 

C.1.2.1.2 Contract-specific Data 

 

The following contract-specific data, referring to the General Conditions of 

Contract, are applicable to this Contract: 

 

C.1.2.1.2.1 Compulsory Data 

 

Clause Data 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 The time for achieving Practical Completion is TBC in months  

1.1.1.15 The name of the Employer is Polokwane Municipality 

1.1.1.26 The Pricing Strategy of a Re-measurement Contract shall apply 

1.2.1.2 The address of the Employer is: 

 

Physical address: 

Civic Centre 

Landdros Mare Street 

Polokwane City 

 

Postal address: 

PO Box 111 

Polokwane 

0700 

 

e-mail address: 

pilot@polokwane.gov.za 

 

Contact numbers: 

Corporate:  015 290 2095 

Direct:  015 290 2088 

Fax:  015 290 2174 
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Clause Data 

1.1.1.16 The name of the Engineer is: 

 

TBC__ 

1.2.1.2 The address of the Engineer is: 

 

Physical address: 

……………………. 

…………………. 

……………………. 

 

 

Postal address:  

……………………. 

……………………. 

…………………… 

 

e-mail address: 

……………………………………… 

 

Contact numbers: 

Corporate:  …………………………. 

Mobile:  …………………………. 

Fax:  …………………………. 

 

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing 

any of his functions or duties according to the following table: 

 

GCC 

Claus

e No 

Description Requires EWA* 
Delegated to 

ER* 

3.2.1 Engineer's 

Representative's 

appointment and 

termination 

Y  

3.2.4 Engineer's Representative 

acting on Engineer's 

behalf 

Y  

4.5.4 Payment for notices and 

fees 

Y  

4.7.1 Fossils, etc on Site Y  

5.7.2 Work at night Y  
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Clause Data 

5.7.3 Acceleration of rate of 

progress 

Y  

5.7.3 Payment for acceleration Y  

5.9.1 Instructions and drawings 

on Commencement Date 

 Y 

5.11.1 Suspension of the Works  Y 

5.11.3 Proceeding with Works 

after suspension 

Y  

5.12.4 Acceleration instead of 

extension of time 

Y  

5.13.2 Reduction in penalty  Y 

6.3.1 Variation orders Y  
 

  

GCC 

Claus

e No 

Description Requires EWA* 
Delegated to 

ER* 

6.3.2.1 Confirmation of a Variation 

Order 

Y  

6.4.1.4 Dayworks as a Variation 

Order 

Y  

6.5.2 Materials for dayworks Y  

6.8.4 Costs due to changes in 

legislation 

Y  

6.11.1 Variations exceeding 20%  Y 

8.2.2.2 Damage due to excepted 

risks 

 Y 

10.1.5 Consultation on 

Contractor's claim 

Y Y 

10.1.5 Ruling on Contractor's 

claim 

Y N 

 

*The following abbreviations apply: 

ER Engineer’s Representative 

EWA Engineer’s Written Action 

N No 

NA Not Applicable 

Y Yes 

3.1.4 Delete this clause. 
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Clause Data 

4.9.1 The Contractor shall deliver to the Engineer, on a monthly basis, a detailed 

inventory of Construction Equipment kept on Site, full particulars given for each 

day of the month.  Distinction shall be made between Owned Equipment and Hired 

Equipment as well as Equipment in working order and Equipment out of order.  

Such inventory shall be submitted by the seventh day of the month following the 

month to be reported. 

4.10.2 The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail 

of supervisory staff and the number of categorized classes of labour employed 

each day for the said period by the Contractor for execution of the Contract.  Such 

return shall be submitted by the seventh day of the month following the month to 

be reported. 

5.3.1 The documentation required before commencement with Works execution are: 

 

Health and Safety Plan (Refer to Clause 4.3) 

A signed Agreement between the Employer and the Contractor for the Works to 

be completed by the Contractor in terms of the provisions of Section 37(2) of the 

Occupational Health and Safety Act (Act No.85 of 1993) and the Construction 

Regulations promulgated thereunder (Refer to Clause 4.3). 

Proof of payment to the Employer, that the Contractor has paid all contributions 

required in terms of the Compensation for Occupational Injuries and Diseases Act, 

No 130 of 1993 (Refer to Clause 4.3). 

Initial programme (Refer to Clause 5.6). 

Security (Refer to Clause 6.2). 

Insurance (Refer to Clause 8.6). 

5.3.2 The time to submit the documentation required before commencement with Works 

execution is 14 Days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but 

shall be as set out elsewhere in the Contract. 

5.8.1 The non-working Days are Sundays. 

 

The special non-working Days are: 

 

Statutory public holidays; and 

 

All annual year-end shutdown periods as recommended by the South African 

Federation of Civil Engineering Contractors (SAFCEC), and which commence 

after the Commencement Date and which commence before the Due Completion 

Date. 

5.13.1 The penalty for failing to complete the Works is 0,1 percent of contract price per 

calendar day. 
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Clause Data 

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of 

certification of Practical Completion. 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 

50 per cent for labour; and 

15 per cent for materials. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 

80%. Proof of ownership is required. 

6.10.3 The limit of retention money is 10% of the value of the Contract Price.  

A Retention Money Guarantee is compulsory. 

A penalty will be applied for non-delivery of the Retention Money Guarantee as 

required.  The penalty will be 10% of the value of the completion Retention Money 

Amount per calendar month for late delivery of the said Retention Money 

Guarantee. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is a maximum of 10% (ten percent) of the Contract 

Sum. 

8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount. 

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5. 

10.7.1 The determination of disputes shall be by arbitration. 
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C.1.2.1.2.2 Variations to the General Conditions of Contract 

Clause Data 

2.5.1 Cession 

 

Amend Clause 2.5.1 as follows: 

 

Delete the words “without the written consent of the other” 

5.14.5.1 Consequences of Completion 

 

Amend Clause 5.14.5.1 as follows: 

 

In the second line, substitute the word ‘Guarantor’ with ‘Contractor’. 

6.2 Security 

 

Replace Sub-Clauses 6.2.1 and 6.2.2 with: 

 

“The Contractor shall deliver to the Employer within such time as may be stated in 

the Contract Data, a Demand Guarantee, of an Insurance Company registered in 

terms of the Short-term Insurance Act (Act 53 of 1998) or of a registered 

Commercial Bank, in a sum equal to the amount stated in the Contract Data.  The 

Demand Guarantee shall be issued by an entity subject to the approved of the 

Employer, and shall conform in all respects to the format contained in the Contract 

Data. 

 

The security to be provided by the Contractor shall be a Demand Gurantee of 10% 

of the Contract Sum. 

 

Wherever a joint venture constitutes the contracting party, the Demand Guarantee 

shall be issued on behalf of the joint venture. 

 

Failure to produce an acceptable Demand Guarantee within the period stated in 

the Contract Data, is a fundamental breach of Contract, entitling the Employer to 

cancel the Contract by due notice in terms of Clause 9.2 with specific reference to 

Sub-clause 9.2.2 as amended in the Contract Data.” 
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Clause Data 

6.3.1 Variations 

 

Amend Clause 6.3.1, as follows: 

 

In the first paragraph, third line, after the words "or for any reason appropriate", 

add the phrase  

", including the limiting of contract expenditure so as not to exceed the 

Employer’s budgeted project funding, " 

 

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words 

"ascertaining the amount of the Contract Price": 

 

", and no such variation shall give reason for consideration of any claim in terms 

of Clause 6.11.” 

6.3.2 Orders for Variations to be in writing 

 

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

6.9.2 Definition of “materials” 

 

Amend Clause 6.9.2, as follows: 

 

Substitute the word ‘plant’ with ‘Plant’. 

6.10.1 Interim Payments 

 

Amend Clause 6.10.1.5 as follows: 

 

In the third line, add the words ‘not yet’ before the words ‘built into’ 

6.10.5 Payment of retention money 

 

Amend Clause 6.10.5 as follows: 

 

In the second line, add the words ‘, if any,’ after the words ‘Defects Liability 

Period’ 
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Clause Data 

6.10.6 Set-off and delayed payments 

 

Amend Clause 6.10.6.2 as follows: 

 

Delete the words ‘simple interest’ and substitute with the words ‘interest 

compounded monthly’. 

 

Delete the words ‘Contractor’s Bank’ and substitute with the words ‘Employer’s 

Bank’ 

6.11 Variations exceeding 15 per cent 

 

Replace the marginal heading with: 

 

“Variations exceeding 20 per cent” 

 

Replace “15 per cent” with “20 per cent” in the text of this Sub-Clause 

7.4.4 Cost of test specimens and tests 

 Amend Clause 7.4.4.2 as follows: 

 

In the second line of paragraph two, add the words ‘the requirements of’ before 

the words ‘the Contract’ 

7.8.2 Cost of making good of defects 

 Amend Clause 7.8.2.1 as follows: 

 

In the first line, correct the spelling of ‘therefore’. 

8.1.3 Excessive loads and traffic 

 In the third line, add a comma after the word ‘Site’ as follows: ‘in the vicinity of 

the Site, from’. 

  

8.3.1 Excepted risks 

 Amend Clause 8.3.1.10 as follows: 

 

In the second line, delete the words ‘Employer or any of their’ and substitute with 

‘or any of its’. 

8.6.6 Contractor to produce proof of payment 
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Clause Data 

 “The Contractor shall before commencement of the Works produce to the 

Engineer: 

 

8.6.6.1 The policies by which the insurances are effected, 

 

8.6.6.2 Proof that due payment of all premiums there under, covering the full 

required period has been made, and 

8.6.6.3 Proof of continuity of the policies for the required period. 

 

 Should, during the currency of the Contract, the required period of insurance be 

extended for any reason, the Contractor shall timeously extend (so as to maintain) 

the said insurances for the full extended duration. 

 

The Engineer shall be empowered to withhold all payment certificates until the 

Contractor has complied with his obligations in terms of this Clause 8.6.6.” 

8.6.7 Remedy on Contractor’s failure to insure 

 Delete sub-clause 8.6.7 and substitute with: 

 

“Failure on the part of the Contractor to effect and keep in force any of the 

insurances referred to in Clause 8.6.1 and its sub-clauses, is a fundamental breach 

of Contract, entitling the Employer to cancel the Contract by due notice in terms of 

Clause 9.2 and with specific reference to sub-clause 9.2.2, as amended in the 

Contract Data.” 

9.1.2 State of emergency 

 In the fourth line, delete the words ‘supply of’ and substitute with ‘availability of’. 

9.2 Termination by Employer 

 Delete the contents of Clause 9.2 and substitute with: 

 “9.2.1 The Employer may terminate the Contract by written notice to the 

Contractor if: 

 

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due 

jurisdiction, or 
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Clause Data 

 9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for 

the surrender of his estate as insolvent, or makes a compromise with his 

creditors, or assigns in favour of his creditors, or agrees to carry out the 

Contract under the supervision of a committee representing his creditors, 

or (being a company) goes into liquidation, whether provisionally or finally 

(other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction), or if the Contractor assigns the Contract without having 

first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any 

person in the employ of the Employer or the Engineer, a gratuity or reward 

or commission, or 

 9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, 

which had a bearing on the award of the Contract, or 

 9.2.1.5 The Contractor has abandoned the Contract. 

 9.2.2 If the Contractor: 

 

9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has 

suspended the progress of the Works for fourteen (14) days after receiving 

from the Engineer written notice to proceed, or 

 9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time 

stipulated in the Contract Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

 9.2.2.4 Has failed to remove materials from the Site or to pull down and replace 

work within fourteen (14) days after receiving from the Engineer written 

notice that the said materials or work have been condemned and rejected 

by the Engineer in terms of these conditions, or 

 9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting 

to carry out his obligations under the Contract, or 

 9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s 

instructions to the contrary, sublet any part of the Contract, or 

 9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s 

consent in writing, 
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Clause Data 

 then the Employer may give the Contractor 14 days’ notice to rectify the 

default, and if the Contractor fails to rectify the default in said 14 days, 

then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the 

Contractor to vacate the site within 24 hours of issue of the Notice of 

Termination and to hand the Site over to the Employer, and the Employer 

may then enter upon the Site and the Works without affecting the rights 

and powers conferred on the Employer or the Engineer by the Contract 

and the Employer may  himself complete the Works or may employ 

another contractor to complete the Works, and the Employer or such other 

contractor may use for such completion so much of the Construction 

Equipment, Temporary Works and materials brought onto the Site by the 

Contractor as the Employer may think proper, and the Employer may at 

any time sell any of the said Construction Equipment, Temporary Works 

and unused materials and apply the proceeds of sale towards payment of 

any sums that may be due or become due to the Employer by the 

Contractor under the Contract.  In such circumstances the Contractor shall 

forthwith vacate the Site and shall not be entitled to remain on the Site on 

the grounds that he is entitled to do so on a right of retention until amounts 

due to him have been paid, neither will the Contractor be entitled to any 

further payments in terms of this Contract. 

 9.2.3 If the Contractor, having been given notice to rectify a default in terms of 

9.2.2 above, rectifies said default, but later repeats the same or 

substantially the same default, then the Employer may notify the 

Contractor of the immediate termination of the Contract, and proceed as 

stated in the paragraph following the word ‘writing’ in Clause 9.2.2.7 

above. 

 9.2.4 Should the amounts that the Employer must pay to complete the Works, 

exceed the sum that would have been payable to the Contractor on due 

completion by him, then the Contractor shall upon demand pay to the 

Employer the difference, and it shall be deemed a debt due by the 

Contractor to the Employer and shall be recoverable accordingly.  

Provided that should the Contractor on demand not pay the amount of 

such excess to the Employer, such sum may be determined and deducted 

by the Employer from any sum due to or that may become due to the 

Contractor under this or any previous or subsequent contract between the 

Contractor and the Employer.” 
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C.1.2.1.2.3 Additional clauses to the General Conditions of Contract: 

 

Clause Data 

1.1 Definitions 

 

Add the following at the end of Sub-Clause 1.1.1: 

1.1.1.35 “Client”, as used in the Occupational Health and Safety Act - Construction Regulations, means 

Employer. 

1.1.1.36 “Principal Contractor”, as used in the Occupational Health and Safety Act - Construction 

Regulations, means Contractor. 

4.12 Contractor’s superintendence 

 

Add the following sub-clause 4.12.4 to Clause 4.12: 

 

“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name 

of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in 

the space provided therefore.  Previous experience of this person on work of a similar nature 

during the past five (5) years is to be entered on the form. 

 

The Contractor’s Site Agent shall be on Site at all times when work is being performed. 

 

The person shall be subject to approval of the Engineer in writing and shall not be replaced or 

removed from Site without the written approval of the Engineer.” 

5.6 Programme 

 

Add the following sub-clause 5.6.6 to Clause 5.6: 

 

“Failure on the part of the Contractor to deliver to the Engineer, the 

 

• programme of the Works in terms of Clause 5.6.1 and 

 

• supporting documents in terms of Clause 5.6.2 

 

Within the period stated in the Contract Data, shall be sufficient cause for the Engineer to retain 

25 per centum of the value of the Fixed Charge and Value-related items in assessment of 

amounts due to the Contractor, until the Contractor has submitted aforementioned first 

Programme of the Works and Supporting Documents”. 
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Clause Data 

5.9.7 Engineer to approve Contractor’s Designs and Drawings 

 

Add the following sub-clause 5.6.6 to Clause 5.6: 

 

“All designs, calculations, drawings and operation and maintenance manuals shall be fully 

endorsed by a third party registered engineer, accomplished in such specific field of practice and 

the cost thereof shall be borne solely by the Contractor. 

 

Once the alternative design has been approved, the Contractor shall indemnify and hold harmless 

the Engineer, the Employer, their agents and assigns, against all claims howsoever arising out 

of the said design, whether in contract or delict”. 

5.11 Suspension of the Works 

 

Add the following sub-clause 5.11.4 to Clause 5.11: 

“If the Contractor does not receive from the Employer the amount due under an Interim Payment 

Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment 

is to be made (except for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the 

Contractor may, after giving 14 days’ notice to the Employer, suspend the progress of the Works. 

 

The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and 

to cancellation of the Contract in terms of Clause 9.3. 

 

If the Contractor subsequently receives full payment of the amount due under such Interim 

Payment Certificate before giving a notice of cancellation of the Contract, the Contractor shall 

resume normal working as soon as is reasonably practicable.” 

5.12 Extension of Time for Practical Completion 

Add the following at the end of Sub-Clause 5.12.2.2: 

 “The extension of time to be allowed due to abnormal rainfall shall be calculated separately for 

each calendar month or part thereof in accordance with the following formula: 

 Rw - Rn 

V = (Nw - Nn) + (--------------) 

 x 

where 
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Clause Data 

 V = Extension of time in calendar days for the calendar month under consideration 

 

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm 

or more has been recorded 

 

Nn = Average number of days for the calendar month on which a rainfall of 10 mm 

or more has been recorded, as derived from existing rainfall records 

 

Rw = Actual recorded rainfall for the calendar month 

 

Rn = Average rainfall for the calendar month, as derived from existing rainfall 

records 

x = 20 

 The rainfall records which shall provisionally be accepted for calculation purposes are: 

 

Based on records taken at: Rainfall Station :   Polokwane 

 Years of assumption:   2025 

  
 

Month 

Average rainfall 

for calendar 

month 

Rn 

Average number of days for calendar 

month on which a rainfall of 10 mm or 

more were recorded 

Nn 

  (mm) (days) 

January 119 10 

February 90 8 

March 81 8 

April 44 5 

May 12 2 

June 5 1 

July 3 1 

August 4 1 

September 14 2 

October 49 6 

November 103 10 

December 137 12 

 The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which 

rainfall exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair 

allowance for those days when rainfall does not exceed 10 mm but wet conditions prevent or 

disrupt work. 
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Clause Data 

 The total extension of time shall be the algebraic sum of all monthly totals for the contract period, 

but if the algebraic sum is negative the time for completion shall not be reduced due to subnormal 

rainfall.  Extensions of time for a part of a month shall be calculated using pro rata values of Nn 

and Rn.” 

 

For this project the rainfall formula will only apply as background information, or dispute 

resolution. Extension of time for rainfall will only be granted on Actual Delays experienced; noted 

and agreed upon by the engineer. 

6.10 Payments 

 Add the following at the end of Sub-Clause 6.10.1: 

 “The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma 

documentation is obtainable from the Engineer.  Pursuant to Sub-Clause (1), these, duly signed 

by all concerned, together with the Contractor’s statement and a VAT invoice in original format 

are to be submitted to the Engineer.  Issue by the Engineer to the Employer and Contractor of 

any signed payment certificate is conditional to this information being fully endorsed, accurately 

and timeously submitted to the Engineer”. 

 Add the following at the end of Sub-Clause 6.10.1.5: 

 “All documentary evidence of such materials shall be unambiguous with respect to ownership 

having fully passed to the Contractor on or before the date of submittal of the Contractor’s monthly 

statement. 

 

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to 

submittal of his monthly statement, deliver to the Employer a Guarantor Guarantee in the form 

contained in the Appendices to the Contract Data.” 

9.3 Termination by the Contractor 

 

Add the following at the end of Sub-Clause 9.3: 

 9.3.5 “In addition to, or as an alternative to the rights to termination contained in this Clause 

9.3, the Contractor may notify the default to the Employer, with a copy to the Engineer, 

and if the default is not rectified within 10 days the Contractor may suspend progress of 

the works until a date 7 days after the default is rectified.  The Contractor shall be entitled 

to extension of time to the extent of delay caused by or resulting from such suspension, 

and to payment of additional costs caused by or resulting from the suspension.  Such 

extension of time and additional costs shall be promptly ascertained by the Engineer, who 

shall then grant the extension of time and include the additional costs in all future payment 

certificates.  Such suspension, extension of time and/or payment of additional costs, shall 

not prejudice the Contractor’s rights to cancel the contract.” 
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Clause Data 

 

 

 

C.1.2.2 Part 2: Data provided by the Contractor 

The General Conditions of Contract, as specified in Part 1, shall be used as a basis for this 
Data which is required to be completed. 
 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract 

to which it mainly applies. 

 

Clause Data 

1.1.1.9 The Name of the Contractor is: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

1.2.1.2 

 

The address of the Contractor is: 

 

Physical address: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  
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Clause Data 

1.2.1.2 

 

Postal address: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

e-mail address: 

 

 .........................................................................................................................  

 

Contact numbers: 

 

Corporate:   ................................................................  

 

Direct:   ................................................................  

 

Mobile:   ................................................................  

 

Fax:   ................................................................  
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C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

This agreement is mandatory for all contractors appointed by the Polokwane Municipality or 

any other institution that do work for or on behalf of Municipality.  

This agreement is between: 

THE CONTRACTOR: 

Herein represented by ……………………………….…...………………………………………. 

 

In his capacity as ………………………….…...……Being duly authorized hereto hereinafter 

referred to  

as “contractor”. 

Compensation Commissioner Number: 

(Attach a copy of the Registration 

Certificate to this agreement) 

Company  : Name:   ……………………………………………………………………. 

 

Registration Number:  ……………………………………………………… 

 

CEO : Name:  ……………………………………………………………………….. 

 

ID Number:  …………………………………………………………………. 

 

Physical Address:   ……………………………………………………. 

 

….…………………………………………………… 

 

 

And the POLOKWANE MUNICIPALITY 

(Hereinafter referred to as “the Council”) 
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1. DEFINITIONS 

 

1.1 CONTRACTOR  Means the “Contractor” as defined in the “Principal 

Contract”. 

 

Annexed hereto in his capacity as mandatory. 

 

1.2 MANDATORY  Includes an agent, contractor or subcontractor for work to be 

done or  

service rendered, but without derogating from his status in his 

own right as an employer of people or user of equipment, 

machinery, tools or materials. 

 

1.3 THE PRINCIPAL Means the contract annexed hereto as annexure “A”. 

 CONTRACT 

 

1.4 COUNCIL  Means the Polokwane Municipality 

  

1.5 RISK CONTROL A person appointed in writing by Council.  

OFFICER 

 

1.6 Any definitions contained in any Statute hereinafter mentioned shall have the meaning 

allocated to it by the specific statute. 

 

 

2. OBJECTIVE 

 

2.1 Whereas Council and the Contractor have entered into a contract for service (work) as 

fully indicated in the “Principle Contract” and whereas the “Contractor” agreed to 

indemnify Council against the risks stated hereunder whether foreseeable or not, and, 

whereas it is agreed between the parties that it is of cardinal importance to safeguard 

both Council and the Contractor’s obligation in terms of relevant legislation as well as 

to extend the obligation as a company and/or legal person and/or person as  an entity 

concerned with health, safety and the environment. 

 

2.2 These rules are applicable to all contractors performing work for Council within the 

jurisdictional area of the Council and on any premises, which are owned, rented or 

developed by the Council. 

 

2.3 The Council acts though those officials or persons who are generally or specifically 
charge with the responsibility, in terms of legislation, as well as any other official or 
person who is generally or specifically charged with the control and supervision of the 
project. 
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IT IS HEREBY AGREED AS FOLLOWS: 

3. INDEMNITIES 

3.1 The “Contractor” hereby indemnifies the “Council” against any loss in respect of all 

claims, proceeding, damages, costs and expenses arising out of any claim or 

proceeding pertaining to the non-compliance by the “Contractor” of any statutory 

requirements and/or requirements regarding the following Acts in particular pertaining 

to the provisions of: 

3.1.1 The Occupational Health and Safety Act 85 of 1993 (as amended), including 

the Construction Regulations, 2003 as promulgated on 18 July 2003, in terms 

of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 

1993), in Government Gazette No. 25207 and Regulation Gazette No. 7721. 

See Annexure B. 

3.1.2 The Health Act 63 of 1977. 

3.1.3 Road Traffic Act 29 of 1989 (as amended). 

3.1.4 Environment Conservation Act 73 of 1989. 

3.1.5 The National Water Act 36 of 1998. 

3.1.6 The Criminal Procedure Act 51 of 1977. 

3.1.7 The Explosives Act 26 of 1956. 

3.1.8 The Arms and Ammunition Act 75 of 1969. 

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993. 

3.1.10 The Labour Relations Act 66 of 1995. 

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended). 

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended). 

3.1.13 Standards Act 29 of 1993. 

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local 

government and/or any published official standard incorporated into any statute 

or bylaw relating to the completion of the work set out in the “Principal Contract”. 

3.1.15 Any other health and safety standard prescribed by the “Council”. 

 

3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of the 

above legislation and that he, his employees and any subcontractor will comply with all 

the statutory provisions contained in them. 

 

3.3 The “Contractor” shall indemnify the “Council” in respect of any physical loss or damage 

to any plant, equipment or other property belonging to the “Contractor” or for which he 

is responsible and he hereby indemnifies the “Council” against any loss in respect of 

all claims, proceedings, damages, costs and expenses consequent upon the loss of or 

damage to any plant, equipment or other property belonging to, or which is the 

responsibility of, any subcontractor, agent or employee of the subcontractor. 

 

3.4 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss, 

claim or proceedings whatsoever, whether arising in common law or by statute, 

consequent on personal injuries to or the loss of health or death of any person 

whosoever arising out of or in the course of or caused by the execution of the “Principal 

Contract”. 
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3.5 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss, 

claim or proceedings consequent on loss of or damage to any movable or immovable 

property arising out of or in the course of or caused by the execution of the “Principal 

Contract” and due to any act or omission of the “Contractor”, his agents, servants or 

subcontractors. 

 

4. PERFORMANCE SAFE WORKING PRACTICE 

 

4.1 The “Council” requires a high standard of safe work performance from all employees 

and expects that the standard be maintained by the “Contractor” within the “Council’s” 

jurisdictional area or on its premises. 

 

4.2 Irrespective of human considerations, the maintaining of these health and safety rules 

shall be the execution of the prescribed legal requirements.  These rules are not to 

hinder the “Contractor” in rendering services or indemnify the “Contractor” from any 

legal responsibility to ensure healthy and safe work circumstances. 

 

4.3 The “Council” shall assist the “Contractor” in any practical considerations to 

accommodate the healthy and safe execution of work and therefore require co-

operation in the execution of these safety rules.  

 

5. LOCK OUT PROCEDURE 

 

5.1 When power or air driven machines or equipment, electrical apparatus or pipe lines are 

examined, repaired, adjusted, cleaned, lubricated or serviced in any other way than 

normal servicing, then all isolating switches, -levers, valves or appliances must be put 

in the “off” or “closed” position and locked. 

 

5.2 Should more than one team work on a machine, then each person in control of a team, 

must put a separate lock on the switch, lever, valve or appliance. 
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6. CRANES, VEHICLES AND HOISTING 

 

6.1 For each crane or hoisting equipment used, the “Contractor” must submit a valid and 

recent test certificate or other form of the last examination of the machine or equipment, 

to the “Council”. 

 

6.2.1 Only trained personnel with written permission and where determined by Law, 

with a valid driver’s license, may be allowed to operate any electrical diesel or 

petrol driver overhead crane, hydraulic or electrical hoisting equipment, self 

driven forklift, tractor or any other crane or vehicle.  No employee of the 

“Contractor” may perform any overhead work or work on an overhead crane or 

hoisting equipment or work near cranes or crane rail, before:  

i) An agreement was concluded with the “Council”.  

ii) Approval has been obtained from the “Council” to perform the work. 

iii) All applicable danger – and warning symbolic signs are put into position, 

or exemption, if applied for, is in operation. 

 

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes, hoisting 

equipment, plant, machines or equipment brought onto the work site by the “Contractor” 

 

 

7. MACHINE VALANCES, PROTECTION AND FENDING 

 

7.1 No machine valances, protection or fending may be removed from machines, 

manholes, etc without the written permission of “Council” if applicable exemption 

procedures were not appropriated. 

 

 

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT 

 

8.1 No equipment or appliance belonging to “Council” may be used without written 

permission from “Council”. 

 

8.2 Unless prior arranged, “Contractors” must bring sufficient tools and equipment to the 

site to finish the contract, including offices and storerooms. The mentioned equipment 

remains the responsibility of the “Contractor” with respect to loss, damage and theft.

  

 

8.3 In exceptional cases, where tools and equipment belonging to “Council” are used to 
finish the contract, the said equipment and tools are used on own risk and the 
“Contractor” indemnifies “Council” from any claims that may arise.  The said indemnity 
must be in writing, as well as information regarding the loan period, identification and 
 condition of tools and equipment.  The “Contractor” is responsible for the 
returning of  said tools and equipment in the same condition or better.  The “Contractor” 
is responsible to “Council” for any damage or excessive wear of such tools or 
equipment and material. 
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9. EXCAVATIONS 

 

9.1 Before any excavations commence, written permission must be obtained from 

“Council” to confirm the location of existing electrical cables, water pipes, etc. 

 

9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced effectively 

and safeguarded between sundown and sunup with a sufficient amount of red/yellow 

warning lights and symbolic signs. 

 

9.3 The surrounding area must be kept clean, safe and tidy during excavation.  Excess 

material may not obstruct unnecessarily. 

 

9.4 If any property is in danger during excavation, it must be supported and the proposed 

support work must be submitted to the Department of Labour (OHS) and “Council” for 

approval. 

9.5 Written permission must be obtained from “Council” to grant admittance to restricted 

areas as well as areas where dangerous or poisonous gases are present. 

 

10. FIRST AID 

 

10.1 The “Contractor” must provide and maintain a first aid box equipped according to legal 

requirement where more than (5) five persons are employed.  The first aid box must be 

in the care of a person with a competency certificate from one of the following 

organizations: 

(i) SA Red Cross Association; 

(ii) St Johns Ambulance; 

(iii) SA First Aid League; or 

(iv) A person or organization approved by the Chief inspector for this purpose. 

 

10.2 A visible notice must be put up on any work premises with the name of the person 

responsible for first aid.  In an emergency “Council’s” Ambulance / Fire Department or 

emergency services may be contacted at (015) 290 2000. 

 

11. FLAMMABLE LIQUIDS 

 

11.1 The “Contractor” shall be held responsible for the necessary precautionary fire 

prevention measures.  No smoking signs must be put up where applicable.  The 

“Contractor’s” employees must be informed of “Council’s” fire prevention measures and 

evacuation procedures. 

 

12. COMPENSATION BY CONTRACTOR 

 

12.1 The “Contractor” shall be held responsible for all loss of and damage to property, the 

death or injury of persons, the resultant loss or damage suffered as well as all law  suits, 

claims, costs, charges, fines and expenses due to negligence, violation of statutory 

liability or neglect of the “Contractor” or the “Contractor’s” employees. 
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13. TRANSGRESSION OF RULES AND MISBEHAVIOUR 

 

13.1 The “Contractor” is warned that any act(s) leading to damage or loss of employees of 

the “Contractor” or the “Council” shall not be tolerated.  The “Council” may (without any 

reason) demand that any employee of the “Contractor” be withdrawn from the principal 

“Contract” or site. 

 

 

14. INCIDENT REPORTING 

 

14.1 All incidents referred to in Section 24 of the Occupational Health and Safety Act and or 

other incidents shall be reported, by the “Contractor”, to the Department of Labour, as 

well as to the “Council” and should such an incident take place outside normal working 

hours, on a Saturday, Sunday or Public holiday provided with a written report relating 

to any incident. 

 

14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted in 

terms of the Occupational Health and Safety Act in any incident involving the 

“Contractor” and/or his employees and/or his subcontractors. 

 

14.3 The “Contractor” undertakes to report to “Council” anything deemed to be unhealthy 

and/or unsafe and that he undertakes to verse his employees and/or subcontractors in 

this regard. 
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15. LIAISON AND SUPERVISION 

 

15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the designated 

Risk Control Officer and “Council” representative regarding any hazards or incidents that may 

be identified or encountered during the performance of the “Principal Contract”. 

 

 

16. SERVICE INTERRUPTION 

 

16.1 Should any work done by the “Contractor” cause a possible interruption, written 

permission must be obtained from “Council”, before such work commences.  The 

“Contractor” may not switch on or off any compressed air, steam, oxygen, vacuum 

supply or electrical supply without written permission from the “Council”. 

 

 

17. CONFIDENTIALITY 

 

17.1 The “Contractor” and his employees shall regard all data, documentation and 

information of the contract and related documentation as confidential. 

 

17.2 Lost documentation/plans or related documentation shall immediately be reported in 

writing to the “Council”. 

 

17.3 The “Contractor” shall not put up any advertisements or billboard at the site without 

permission. 

 

17.4 The “Contractor” shall not take photographs of the contract site or part thereof or any 

work process or part thereof, without written permission from the “Council”, or have 

photographs taken, published or let it be published. 

 

 

18. CONTRACT SITE AND PRESERVATION 

 

18.1 Employees of the “Contractor” shall not be allowed entrance to the site unless a valid 

identity document, issued by “Council”, is displayed.  The mentioned documents shall 

only be valid for a limited period, where after it must be renewed. 

 

 

19. COMPLETION OF WORK 

 

19.1 The “Contractor” or his employees shall not leave the contract site before the “Council” 

is satisfied that the contract is completed according to the requirements and standards 

set out in the contract and that the working site is left in a satisfactory and safe 

condition. 
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20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS 

 

20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or firearms be 

brought onto the premises. 

 

 

21. SEARCHES 

 

21.1 The “Contractor” and any person engaged in the contract work may at any time be 

searched by “Council” appointed security personnel and all packages, suitcases, etc. 

must be presented to the access control point for examination prior to them being 

brought onto the property or leaving the property. 
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22. GENERAL CONDITIONS 

 

22.1 Notwithstanding anything to the contrary in this agreement, it is hereby specifically 

determined that the “Contractor-“ 

 

22.1.1 shall have acquainted himself and be conversant with the contents of all 

statutory provisions applicable to the health and safety of workers and other persons 

on the site including the execution of the work, and in particular the conditions 

contained in the Occupational Health and Safety Act, 1993 (Act 85/1993), and the 

regulations promulgated in terms thereof, and shall comply therewith meticulously and 

in all aspects and/or take care that it is complied with; 

 

22.1.2 shall be obliged to immediately execute all instructions given to him by an 

authorized representative of “Council” in order to ensure and uphold the 

implementation and enforcement of the provisions referred to in sub-paragraph 1, to 

the satisfaction of the said representative; 

 

22.1.3 shall indemnify the “Council” against any or all liability which may be incurred 

by the “Council” as a result of the omission of the “Contractor”, his employees, sub-

contractors and/or representatives to comply with the provisions referred to in sub-

paragraph 1, or to ensure that it shall be complied with; 

 

22.1.4 shall undertake to pay upon demand any and/or all legal costs and other 

expenses which “Council” may have incurred as a consequence of any criminal 

charges or other proceedings pending against, or involving the “Council” as a result of 

the contravention or non-compliance by the “Contractor”, his employees, sub-

contractors and/or representative of any of the statutory provisions referred to in sub-

paragraph 1. 

 

22.1.5 Should the “Contractor” neglect to immediately execute any health and safety 

written orders issued to him, or to his employee in charge of the works, in terms of the 

stipulations of sub-paragraph 2, the “Council” shall be entitled to suspend the execution 

of the works and take the necessary steps to execute or have such order executed.  

Under these circumstances the contractor shall be obliged to pay “Council”, upon 

demand, all costs and expenses incurred by “Council”, in order to execute or have the 

said orders executed. 

 

22.1.6 Should the abovementioned steps not establish a healthy and safe work 

environment the “Council” will be entitled to terminate the contract without incurring any 

further costs or claims from the contractor?  

 

 

23. “CONTRACTOR” IDENTIFICATION BOARD 

 

23.1 The “Contractor” shall provide on any work premises a temporary identification board 

containing at all worksites the following information: 

 Company name on behalf of which division/department the work is being done. 
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 The contact number and name of the person representing the “Contractor”. 

 The contact number and name of the person representing “Council”  
 

 

24. ACKNOWLEDGEMENT 

 

24.1 The “Contractor” hereby acknowledges that he has read and received a copy of the 

“Principal Contract” and agrees to be bound by and undertakes to observe all the terms 

and conditions of the “Principal Contract”.  This appointment is made in terms of Section 

37(2) of the Occupational Health and Safety Act, 85 of 1993. 
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25. EXCEPTIONS AND OMISSIONS 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 

26.  REMARKS 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

  



Project Description: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS Tender number: PM15 -
25/26 

 

   
 C73  
  
 

 

THE CONTRACTOR 

 

SIGNED AT ………………….………… ON THIS …………… DAY OF ………………………... 

 

 

WITNESSES: 

 

………………………………………  1. …………………………………………. 

THE CONTRACTOR 

 

                                                                             2. …………………………………………. 

 

THE COUNCIL 

SIGNED AT ………………….………… ON THIS …………… DAY OF ……………………….….. 

 

 

WITNESSES:……………………………  1.       ……………………………………………. 

THE COUNCIL 

                                                                2.     …… ………………..……………………… 
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b)  INDEMNITY CERTIFICATE 

 

 

Contractor: ………………………………………………………………………………………… 

 

Employer: Polokwane Municipality  

 

Contract: ………………………………………………………………………………………… 

 

 

I/we ……………………………………………………………………………………………………… 

Hereafter the “Contractor” 

 

“Contractor” hereby indemnifies the Polokwane Municipality (Council) against any claim of 

whatever sort which may arise directly or indirectly from the execution by me/us of the above-

mentioned contract and which may be instituted against “Council”, as well as of any loss or 

damage which the “Council” suffers or expenditure the “Council” incurs to prevent responsibility 

for such claim, loss or damage, whatever the cause of such claim may be or whatever loss or 

damage the “Council” suffers. 

 

THUS done and signed at ………………………………………… on this …………………………. 

day of 

 

…………………………………………….. 20….... 

 

WITNESSES: 

1. ………………………………………..  …………………………………….. 

        CONTRACTOR 

 

2. ………………………………………..  ……………………………………… 

                                    COUNCIL 
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c)  ACKNOWLEDGEMENT CERTIFICATE 

 

I, in my capacity as………………………………………………………………...……………………  

 

Duly authorized hereto …….………………………………………………………………………….  

 

representin…………………………………….……………… Contractors, acknowledge receipt 

of a copy of the Polokwane Municipality’s safety manual for contractors and the under 

mentioned person as my supervisor regarding all works and services which must be executed 

by the Contractor.  The appointment is done in terms of the Occupational Health and Safety 

Act, 1993 (Act 85/1993). 

SIGNED AT ………………………………. ON ………………………………………………. 20..... 

 

I, ………………………………………………………………..…………….. accept the 

abovementioned appointment, and declare that I am familiar with the contents of the 

Polokwane Municipality’s  Safety Manual for contractors 

CASUALTIES REGISTRATION NUMBER 

_________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

SIGNED AT ……………………………………. ON …………………………………………. 20…. 

 

SIGNATURE: 

 

WITNESSES: 1.  ………………………………….. 

 

2. ………………………………….. 

 

A copy of this certificate shall be submitted to the “Council” before any work commences. 
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C1.5: Agreement with Adjudicator 

 

This agreement is made on the...............day of .................................. 20.........between: the 

Employer 

(name of company / organisation)............................................................................................. 

of 

(address)..................................................................................................................................... 

.....................................................................................................................................and the 

Contractor 

(name of company / organisation) ............................................................................................  

of 

(address).....................................................................................................................................  

............................................................................................................................................... 

(hereinafter called the Parties) 

 

and 

(name).........................................................................................................................................  

of (address) 

..............................................................................................................................................  

................................................................................................................................................ 

(hereinafter called the Adjudicator) 

 

Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated.................  

and known as Contract No...............................................  

(Contract 

title)............................................................................................................................................ 

 

and these disputes or differences shall be/have been* referred to adjudication in accordance 

with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the 

Adjudicator may be or has been requested to act. 

(* Delete as necessary) 

 

IT IS NOW AGREED as follows: 

 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 
Procedure. 

 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the 
adjudication in accordance with the Procedure. 

 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 
expenses in accordance with the Procedure as set out in the Contract Data. 
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4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 
adjudication and shall endeavour to ensure that anyone acting on their behalf or 
through them will do likewise, save with the consent of the other Parties which consent 
shall not be unreasonably refused. 

 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which 
have been sent to him in relation to the adjudication and he shall retain documents for 
a further period at the request of either Party. 

 

SIGNED by: 

(Signature): ...........................  (Signature): ........................... (Signature): .............................. 

 

Name: .................................... Name: ................................... Name: ....................................... 

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 

duly authorised to sign for and duly authorised to sign for presence of 

on behalf of the First Party in and on behalf of the Second the presence of Party in the 

presence of 

 

Witness: Witness: Witness: 

 

(Signature).............................. (Signature).......................... (Signature)................................. 

Name: .................................... Name: .................................... Name: ....................................  

 

Address: ................................. Address: ................................. Address:  ...............................  

 

........................................... ............................................... ................................................. 

 

Date: ..................................     Date: ..................................     Date: ....................................... 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON 

AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C2.1 Pricing Instructions 
 

1. GENERAL 

 

The pricing instructions describe the criteria and assumptions which will be assumed 

in the Contract that the Bidder has taken into account when developing his prices.  The 

Bills of Quantities record the Contractor’s rates for providing supplies, services, 

engineering and construction works in accordance with the Scope of Work. 

 

The terms of payment and the provisions for price adjustment, if applicable, are 

established in the Contract Data.  These items are not described in the Pricing Data. 

 

The Bidder’s obligations in pricing the Bidder offer and the Employer’s undertakings in 

the checking and correction of arithmetical errors are dealt with in the Standard 

Conditions of Bidder contained in Annexure F of SANS 294, as amended in and read 

in conjunction with the Bidder Data. 

 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another.  The Bill of Quantities forms an integral part of the Contract Documents and 

shall be read in conjunction with the Bidder Data, Contract Data, Scope of Work, Site 

Information General and Special Conditions of Contract, the Specifications and the 

Drawings. 

 

3. DEFINITIONS 

 

For the purpose of this Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 

 

 Unit  : The unit of measurement for each item of work as defined in  

                                                the Scope of Work and Site Information. 

 

 Quantity : The number of units of work for each item. 

 

 Rate  : The payment per unit of measurement at which the Contractor  

Contracts to do the work. 

 

 Amount : The product of the quantity and the rate Biddered for an   item. 

 

 Sum  : An amount contracted for an item, the extent of which is  
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                                               described in the Bill of Quantities, the specifications or  

                                                elsewhere but the quantity of work of which is not measured in  

                                               any units. 

 

4. DESCRIPTIONS 

 

Descriptions in the Bill of Quantities are abbreviated and comply generally with those 

in the Standardised Specifications.  Clause 8 of each Standardised Specification, read 

together with the relevant clauses of the Scope of Work, set out what ancillary or 

associated activities are included in the rates for the operations specified.  Should any 

requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements 

of the Standardised Specification or Scope of Work, as applicable, shall prevail. 

 

5. REFERENCES 

The clauses in a specification in which further information regarding the schedule item 

can be obtained appear under “Reference clause” in the Bill.  The reference clauses 

indicated are not necessarily the only sources of information in respect of scheduled 

items.  Further information and specifications may be found elsewhere in the contract 

documents.  Standardised Specifications are identified by the letter or letters which 

follow SABS in the SABS 1200 series of specifications, eg. G for SABS 1200 G. 

6. UNITS OF MEASUREMENT 

 The units of measurement indicated in the Bill of Quantities are metric units. 

 The following abbreviations are used in the Bill of Quantities: 

%  = per cent 

h  = hour 

ha  = hectare 

kg  = kilogram 

kl  = kilolitre 

km  = kilometre 

km-pass = kilometre-pass 

kW  = kilowatt 

l  = litre 

m  = metre 

mm  = millimetre 

MN  = meganewton 

MN-m  = meganewton-metre 

MPa  = megapascal 

m²  = square metre 

m³  = cubic metre 

m³-km  = cubic metre-kilometre 

m²-pass = square metre-pass 

no  = number 

PC sum  = Prime Cost sum 

Prov Sum = Provisional Sum 

sum  = lump sum 

t  = ton (1 000 kg) 
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7. NET MEASUREMENTS 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance is made for off-cuts and waste. 

8. QUANTITIES 

 

The quantities set out in these Bills of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 

accepted and certified for payment will be used for determining payments due and not 

the quantities given in the Bills of Quantities. 

 

The Contract Amount to be determined in accordance with the conditions of contract 

identified in the Contract Data shall be computed from the actual quantities of 

authorized work done, value at rates determined in terms of the Contract Data, against 

the respective items in the Bill of Quantities. 

9. CURRENCY 

 

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole 

cents.  Fractions of a cent shall be discounted. 

 

10. VALUE ADDED TAX 

 

Value Added Tax shall be excluded from the rates and sums contracted for the various 

items of work included in the Bill of Quantities.  VAT will be added as a single entry to 

the summary. 

 

11. RATES AND PRICES 

 

 11.1 General 

 

a) The Contractor must price each item in the Bill of Quantities in BLACK 

INK.  Reproduced computer printouts of the Bills of Quantities will not 

be acceptable. 

 

b) The rates and prices to be inserted in the Bill of Quantities shall cover 

all the services and incidentals for the work described under the several 

items.  Such prices and rates shall cover all costs and expenses that 

may be required in and for the execution of the work described, and 

shall cover the cost of all general risks, liabilities and obligations set forth 

or implied in the documents on which the Bidder is based, as well as 

overhead charges and profit.  Reasonable prices shall be inserted as 

these will be used as a basis for assessment of payment for additional 

work that may have to be carried out. 

 

c) Where the Contractor is required to furnish detailed drawings and 

designs or other information in terms of the Contract Data, all costs 

thereof shall be deemed to have been provided for and included in the 
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unit rates and sum amounts contracted for the items scheduled in the 

Bill of Quantities.  Separate additional payments will not be made. 

 

d) A price or rate is to be entered against each item in the Bill of Quantities, 

whether the quantities are stated or not.  An item against which no price 

is entered will be considered to be covered by the other prices or rates 

in the Bill.  The Contractor will not be paid for items against which no 

rate or lump sum has been entered in the Bill of Quantities. 

 

e) Should the Contractor group a number of items and contract one lump 

sum for such group of items, this single lump sum shall apply to that 

group of items and not to each individual item. 

 

f) Should the Contractor indicate against any item that compensation for 

such item is included in another item, the rate for the item included in 

another item shall be deemed nil. 

 

g) A submission may be regarded as non-responsive if any rates or lump 

sums in the Bill of Quantities are, in the opinion of the Employer, 

unreasonable or out of proportion. 

 

 11.2 “Rate only” items 

 

The Contractor shall fill in a rate (in the rate column) against all items where the 

words "rate only" appear in the Amount column, which rate will constitute 

payment for work which may be done in terms of this item.  Such "rate-only" 

items are used where it is estimated that little or no work will be required under 

the item or where the item is to be considered as an alternative to another item 

for which a quantity is given. 

 

 

 11.3 Arithmetic 

 

Excepting where Sum Amounts are required or where Provisional Sums have 

been indicated, the Contractor shall enter an applicable rate in the Rate Column 

of the Bill of Quantities for each scheduled item.  He shall also enter an 

appropriate sum in the Amount column for each scheduled item, by determining 

in the applicable line item the product of the Quantity and the Unit Rate. 

 

If there is an error in the line item resulting from the product of the unit rate and 

the quantity, the rate shall be binding and the error of extension as entered in 

the Bidder offer will be corrected by the Employer in determining the Contract 

Price. 

 

Where there is an error in addition, either as a result of other corrections 

required by this checking process or in the Bidder’s addition of prices, such error 

will be corrected by the Employer in determining the Contract Price. 
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11.4 Labour Intensive work 

 

Item numbers in the schedule of quantities suffixed by the letter "L" shall denote 

a payment item in respect of work which is required to be executed by labour 

intensive construction methods.  Item numbers with the suffix "L" are not 

necessarily an exhaustive list of all the activities which must be done by hand, 

and this clause does not over-ride any of the requirements in the generic labour 

intensive specification in the Scope of Works. 

 

Payment for items which are designated to be constructed labour-intensively 

(either in this schedule or in the Scope of Works) will not be made unless they 

are constructed using labour-intensive methods. Any unauthorised use of plant 

to carry out work which was to be done labour-intensively will not be condoned 

and any works so constructed will not be certified for payment. 

 

 

12. VARIATION IN TEXT 

 

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  

Should any alteration, erasure or addition be made, it will not be recognized; the original 

wording of the Bill of Quantities will be adhered to. 
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 ____   
Contract C57        C3.1 
Part C2: Pricing Data         Standard Specifications 

POLOKWANE MUNICIPALITY 

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS AND 

WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C2.2 BILL OF QUANTITIES  

SUMMARY OF SCHEDULE OF QUANTITIES 

SECTIO

N 

DESCRIPTION AMOUNT 

1200 General Requirements & Provisions  R 

1300 Establishment and General Obligations  R 

1400 Housing, Offices & Laboratories  R 

1500 Accommodation of Traffic  R 

1700 Clearing and Grubbing  R 

1800 Dayworks  R 

2100 Drains  R 

2200 Prefabricated Culverts  R 

2300 Concrete kerbing, concrete channelling, open 

concrete  

chutes and  

concrete linings for open drains 

 R 

3100 Borrow Materials  R 

3300 Mass Earthworks  R 

3400 Pavement Layers of Gravel Material  R 

3500 Stabilization  R 

4100 Prime Coat  R 

4200 Asphalt Seals R 

5100 Pitching, Stonework and Protection Against Erosion R 
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Contract: Pricing Instruction  C58 C3.2 
 Standard Specifications 

5600 Road signs  R 

5700 Road Markings  R 

5900 Finishing the Road and Road Reserve and treating old 

roads 

 R 

7300 Concrete Block Paving for Roads  R 

8100 Testing Materials and Workmanship  R 

TOTAL  SCHEDULE A :   (CARRIED TO SUMMARY)  R 

 

CALCULATION OF TENDER SUM 

TOTAL FOR SCHEDULE OF QUANTITIES (brought forward)  R 

CONTRACT PRICE ADJUSTMENT ( 7.5%)  R 

CONTINGENCIES The sum provided here is under the sole  

control of the employer and may be deducted in whole or in part 
(10%) R 

SUB-TOTAL  R 

15% VAT  R 

TOTAL TENDER SUM CARRIED FORWARD TO FORM OF  

OFFER AND ACCEPTANCE 
 

R 

_____________________ 

 

NB: The proposed an indicative rate(s) shall be reasonably firm, realistic and market related.  
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Bill to be completed in south African Rand(s) 

 

 

 

 

PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

GENERAL REQUIREMENTS AND PROVISIONS

12,02             Services

a)   Relocation and Protection of existing services  P.C. Sum 1,00            

b)   Handling cost and profit in respect of subitem 12.02(a) % -              

Project Name Board No 1,00            

B12.31 Accredited training

(a)   Entrepreneurial skills P.C. Sum 1,00            

 (b) Allow a provisional sum for payment of salary for 1 student(@R4500 p/m) Prov. Sum 1,00            

(c)   Handling cost and profit in respect of subitem 12.31(a) and (b) above % ……..

B12.34 Public Participation

(a) Allow a provisional sum for payment

    of salary for CLO (@R4500 p/m) Prov Sum 1,00            

 (b) Allow a provisional sum for payment of a (6-10) member Project Steering 

Committee (@R140/sitting/month) including induction 
Prov. Sum 1,00            

 (c) Allow a provisional sum for payment of salary of a Safety 

Representative(@R4500 p/m) 
Prov. Sum 1,00            

(d) Handling cost and profit

    in respect of sub-item B12.34 (a) to (c) % R0,00

PSA6.3 Occupational Health & safety

  Provision for the cost of the Occupational Health &Safety Act, 85 of 1993, and the 

relevant regulation 

a) Preparation of Health & Safety File Sum 1,00            

c) Health & safety induction training of employees Sum 1,00            

 d)  Compilation and keeping up with date the Health & Safety file which shall include 

all documentation required in terms of the Act. 
Sum

1,00            

1200 TOTAL CARRIED TO SUMMARY

ITEM DESCRIPTION UNIT QUANTITYLI  RATE AMOUNT
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

CONTRACTORS ESTABLISHMENT ON SITE  

AND GENERAL OBLIGATIONS

B13.01 The contractors general obligations :

(a)   Fixed obligations Lump sum 1,00          

(b)   Value-related obligations Lump sum 1,00          

(c)   Time-related obligations Month 1,00          

1300 TOTAL CARRIED TO SUMMARY

AMOUNTITEM DESCRIPTION UNIT QUANTITY RATELI
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

RATE

HOUSING, OFFICES AND LABORATORIES FOR

THE ENGINEER'S SITE PERSONNEL

14,01  Office and laboratory accommodation:

 The provision of accommodation as specified, including roof, external and 

internal walls, windows complete with glazing, doors with locks and fittings 

burglar proofing, painting, floors, fencing, the provision of a 220/250 volt  

electrical installation 

 with wiring, switchboards, etc, water and sewerage installation, and 

stores, complete, in accordance with the drawings and specifications, 

except for items scheduled elsewhere : 

(a)   Offices (interior floor space only) m² 1                   

(b)   Laboratories (interior floor space only) m² 1                   

(c)   Open concrete working floors, 150mm thick m² 1                   

(d)   Roofs over open concrete working floors m² 1                   

(e)   Ablution units m² 1                   

(f)   Stores m² 1                   

14,02  Office and laboratory furniture:

(a) Chairs (heavy duty plastic chairs) No. 1                   

(d)   Desks, complete with drawers and locks No. 1                   

(f)   Conference tables No. 1,00              

B14.03 Office and laboratory fittings, installations

and equipment:

(a)   Items measured by number :

        (i)     220/250 volt power points No. 1                   

       (iii)    Double 80 watt fluorescent-light 

               fittings complete with ballast and tubes No. 1                   

       (vi)   Wash-hand basins complete with 

               taps and drains No. 1                   

       (vii)  Laboratory basins complete with swan- 

               neck taps and drains No. 1                   

       (viii)   Extractor fans installed complete with own power

                   connection No. 1                   

       (x)   Fire extinguishers, 9,0kg, all purpose dry 

              powder type, complete, mounted on wall with brackets No. 1                   

            

      (xi)  Air-conditioning units with, 2,2kW 

             minimum capacity, mounted and with  

              own power connection No. 1                   

      (xiv)  General - purpose steel cupboards

               with shelves No. 1                   

14,03  (b)    Prime-cost items and items paid for in a lump sum

     (ii) 1.  Supply of cellular telephones: PC Sum 1                   

            2. Cost of calls and internet charges PC Sum 1                   

B14.03 (c) Items measured by area:

     (viii)   Notice boards as specified m2 1,00              

14,04  Car ports

added Car ports as specified, at offices and laboratory building No. 1                   

1400 TOTAL CARRIED TO SUMMARY

ITEM LI DESCRIPTION UNIT QUANTITY AMOUNT
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ACCOMMODATION OF TRAFFIC

B15.01 Accommodating traffic and maintaining 

temporary deviations: km 1,00          

15,02     Earthworks for temporary deviations:

(a)    Shaping of temporary deviations km 1,00          

(b)   Cut and borrow to fill m³ 1,00          

(c)   Cut to spoil m³ 1,00          

B15.03 Temporary traffic-control facilities:

(a)    Flagmen man-days 1               

(b)    Portable STOP and GO-RY signs No. 1               

(d)    Amber flicker lights No 1,00          

(e)    Road signs, R- and TR-series

          (i)   900mm No 1,00          

          (ii)   1200mm No 1,00          

(f)    Road signs, TW-series

          (i) 1500mm No 1,00          

           (ii) 2400 mm x 400 mm No 1,00          

(g)   Road signs, STW-, DTG-, TGS- and TG-series

       (excluding delineators and barricades)

          (i) 1600mm x 1200mm No 1,00          

          (ii) 2400 mm x 1800 mm No 1,00          

(h)   Delineators (DTG50J)  (800mm x 200mm):

       (i)   Single No. 1,00          

       (ii)   Mounted back to back No. 20             

(i)   Movable barricade/road sign combination No. 8               

(j)   Traffic cones (500mm height) Lump Sum 20,00        

(m) Two-way communication devices No. 1,00          

B15.03 (n)   Provision of high visibility safety vests and safety hats No. 4               

(o)  Special information signs as required by Engineer m
2 15             

15,04     Relocation of traffic-control facilities Lump sum 1,00          

15,05     Gravelling and repair of temporary deviations

and existing gravel shoulders used as

temporary deviations:

(a)    Temporary deviations m³ 375,00      

(b)   Existing gravel shoulders m³ 75,00        

15,06     Watering of temporary deviations kl 2 400        

15,07     Blading by road grader of:

(a)    Temporary deviations km-pass 1,00          

(c)   Existing gravel shoulders used as temporary deviations km-pass 1,00          

15,10     Accommodation of traffic where the road is constructed km 1,00          

in half widths

1500 TOTAL CARRIED TO SUMMARY

PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

LIITEM DESCRIPTION UNIT QUANTITY AMOUNTRATE
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CLEARING AND GRUBBING

17,01  Clearing and grubbing

(a)   Normal areas:

   (i)   Within the road reserve ha 1,44          

   (ii)   In borrow pits ha 3,40          

17,02  Removal and grubbing of large trees and

tree stumps:

(a)    Girth exceeding 1m up to and including 2m No 1,00          

(b)    Girth exceeding 2m up to and including 3m No 1,00          

17,04  Clearing and grubbing at inlets and outlets of hydraulic structures m2 1,00          

1700 TOTAL CARRIED TO SUMMARY

AMOUNT

PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

ITEM DESCRIPTION UNIT QUANTITYLI RATE
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

RATE

18.00 DAYWORKS

B18.01 Labourers

(i)   Unskilled hour rate only

(ii)   Semi-skilled hour rate only

(iii)   Skilled hour rate only

(iv)   Survey assistants hour rate only

B18.02 Foreman hour rate only

B1.03 Tipper truck

(i)   3 - 5 ton hour rate only

(ii)   5.1 - 10 ton hour rate only

(iii)  10.1 - 15 ton hour rate only

B1804 Loader (0.5m3 bucket) hour rate only

B18.05 Grader (CAT 14G or similar) hour rate only

B18.06 Vibratory roller (as per 33.04(b)(i)) hour rate only

B18.07 Grid roller (as per 33.04(b)(iii)) hour rate only

B18.08 Walk behind roller (Bomag BW90) hour rate only

B18.09 Air compressor, 4m3/min, complete with drills hour rate only

B18.10 Waterpump including all necessry hoses hour rate only

B18.11 Concrete mixer (0.3m3) hour rate only

B18.12 Trench vibrating roller or pad 0.6m width hour rate only

B18.13 Backactor, 0.3m3 hour rate only

B18.14 Tracked excavator 20t hour rate only

B18.15 Watercart, 500l hour rate only

B18.16 Allow provisional for purchase of materials P.C Sum 1,00             

B18.17 Handling cost and profit % 10%

1 800      

AMOUNT

TOTAL SCHEDULE C:   (CARRIED TO TENDER SUMMARY)

ITEM DESCRIPTION UNIT QUANTITYLI
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DRAINS

21,01       Excavation for open drains:

(a)  Excavating soft material situated within the

       following depth ranges below the surface

       level:

    (i)  0m up to 1,5m m³ 1,00           

    (ii)  Exceeding 1,5m and up to 3,0m m³ 1,00           

(b)  Extra over subitem 21.01(a) for excavation in

       hard material, irrespective of depth m³ 1,00           

21,02       

 Cleaning and shaping existing open drains (including the 7x1200mm Dia. 

Culvert) m³ 1,00           

21,03       Excavation for subsoil drainage systems:

(a)  Excavating soft material situated within the

       following depth ranges below the surface

       level:

    (i)  0m up to 1,5m m³ 1,00           

(b)  Extra over subitem 21.03(a) for excavtion in

       hard material, irrespective of depth m³ 1,00           

21,04       Impermeable backfilling to subsoil drainage

systems m³ 1,00           

21,05       Banks and dykes m³ 1,00           

21,06       Natural permeable material in subsoil drainage

systems (crushed stone):

(b)  Crushed stone obtained from commercial

       sources ( no overhaul):

(i) 7mm stone aggregate m³ 1,00           

     (ii)  Coarse grade stone (19mm nominal size

            aggragate) m³ 1,00           

21,07       Natural permeable material in subsoil drainage

systems (sand):

(b)  Sand from commercial sources (no overhaul) m³ 1,00           

21,08       Pipes in subsoil drainage systems:

(b)  Unplasticized PVC pipes and fittings, normal

       duty, complete with couplings:

      (i)  160mm diameter, perforated m 1,00           

c) High Density PE (160mm dia, perforated) m 1,00           

B21.09 Polyethylene sheeting, 0,25mm thick, or similar

approved material, for lining subsoil drainage

systems m² 1,00           

2100
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21,10                 Synthetic-fibre filter fabric:

(a)  Non-wowen needle punched type:

    (I)  Kaymat U24 or approved equivalent m² 1,00           

21,12                 Concrete outlet structures, mahole boxes,

junction boxes and cleaning eyes for subsoil

drainage systems:

 (a) Outlet structures No. 1

  (b) Manhole Boxes No 1

  (c) Junction boxes No 1

  (d) Cleaning eyes No 1

21,13                 Concrete caps for subsoil drain pipes No. 1

21,15                 Overhaul for material hauled in excess of 5,0km

free-haul (normal overhaul) m³-km 1

21,17                 Test flushing of pipe subsoil drains No. 1,00           

B21.20 Galvanized wire mesh, 250 x 250mm, at the

outlets of subsoil drainage systems. Mesh

10mm x 10mm x 2,5mm wire diameter No. 1                

2100 TOTAL CARRIED TO SUMMARY
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(g) Extra over or less than subitem 22.17(f) for variations in the lengths of 

kerb inlets from the standard length designated for tendering purposes 

(standard length = 6.0m, type as shown on drawing 12135/T/239)

m 1,00

22,28    Prefabricated reinforced concrete skew end units for

concrete culverts constructed at skew angle.

     (i)  600mm dia. (Class 75D) No. 1               

     (iii)  750mm dia. (Class 50D) No. 1               

2200
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

23,00  CONCRETE KERBING, CONCRETE CHANNELLING

OPEN CONCRETE CHUTES AND CONCRETE

LININGS FOR OPEN DRAINS

23,01  Concrete kerbing: Class 25/19 cast in-situ concrete

(a)   Prefabricated barrier kerbs SABS 927 (1969) fig 7 dwg m 1,00         

23,02  Concrete kerbing-channelling combination

(Class 25/19 cast in situ concrete in channel):

(a)(i)  Prefabricated mountable kerbs SABS 927 (1969) fig 8 m 1              

      (ii)  Class 20/19 cast in-situ concrete in channel m 1              

(b) Prefabricated mountable kerbs SABS 927 (1969) fig 3 dwg

m 1,00         

23,03  Concrete chutes:

(a)   Prefabricated concrete chutes SABS 927 class 75 fig 7 m 1,00         

23,04  Cast in situ concrete chutes ( measured by compoments)

(a) (i)  Structural concrete (Class 25/19) m³ 1              

      (ii)  Mass concrete (Class 15/38) m³ 1              

(b)  Vertical Formwork (Class F1 surface finish) m² 1              

23,06  Inlet, outlet, transition and similar structures

(measured by components):

(a)   Concrete (Class 20/19)

(i)   In side inlets m³ 1              

(ii)   in transition and outlet structures m³ 1              

(iii)   Energy breaker blocks m³ 1              

(b)   Formwork:

(i)   Class F1 surface finish No 1              

23,07  Trimming of excavations for concrete-lined

open drains:

(a)  In soft material m³ 1              

(b)  In hard material m³ 1              

23,08  Concrete lining for open drains:

(a)  Cast in situ concrete V-drain (Class 25/19) m³ 1              

23,12  Steel reinforcement:

(b)  High tensile steel bars Y10 kg 1,00         

(c)   Welded steel fabric (High-tensile steel) ref 245 m² 1              

2300
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

RATE

BORROW MATERIALS

31,01     Removal of excess overburden m³ 1                  

31,03     Finishing-off borrow areas in:

(a) Hard material ha 1,00             

(b)    Intermediate material ha 1,00             

(c)    Soft material ha 1,00             

B31.04 Compensation to landowners:

(a)   Prime cost sum for compensation to landowners P.C. sum 1                  

(b)   Handling costs and profit in respect of subitem 

B31.04(a) above % R 50 000,00

B31/55.0

2 Fencing of borrow pits km 1,00             

3100

AMOUNT

TOTAL CARRIED TO SUMMARY
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

RATE

MASS EARTHWORKS

33,01      Cut and borrow to fill, including free-haul up

to 1.0km:

(a)   Material in compacted layer thicknesses of

        200mm and less:

      (ii)  Compacted to 93% of modified AASHTO density m³ 1,00           

33,03      Extra over item 33.01 for excavating and

breaking down material in:

(a)   Intermediate excavation m³ 1,00           

(b)   Hard excavation m³ 1,00           

33,04      Cut to spoil, including free-haul up to 0,5km.

Material obtained from:

(a)   Soft excavation m³ 1                

(b)   Hard excavation m³ 1                

(c)   Intermediate excavation m³ 1                

(d)   Boulder excavation Class B m³ 1                

33,06      

 Variations in the number of roller passes (applicable to subsubitem 

33.01(a)(iii) and 33.01(b)(iii) and item 33.11) 

(a)   Vibratory rollers m2-pass 1,00           

(b)   Grid rollers m2-pass 1,00           

33,07       Removal of unsuitable material (including free-haul of 0,5km): 

(a)   In layer thicknesses of 200mm and less:

     (ii)   Unstable material m³ 1,00           

33,08       Widening of cuts(extra over items 33.01, 33.02 and 33.04) 

  (b) In boulder material 

class A or class B m³ 1,00           

33,10      Roadbed preperation and the compaction of material

 (b)   Compaction 150mm thick to 93% of modified AASHTO density m³ 1,00           

33,11      

 Three roller passes compaction  in collapsible sandy material on the 

road to a layer thickness of 600mm below the roadbed: 

(a)   Vibratory roller m² 1,00           

(b) Oscillatory Roller m² 1,00           

(c)   Grid roller m² 1,00           

33,12      In situ treatment of roadbed:

(a)   In situ treatment by ripping m³ 1,00           

(b)   In situ treatment by blasting m³ 1,00           

33/16.00 Overhaul on material hauled in excess of 1.0km m³-km 1,00           

3300 TOTAL CARRIED TO SUMMARY

AMOUNTITEM DESCRIPTION UNIT QUANTITYLI
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

34,00    PAVEMENT LAYERS OF GRAVEL MATERIAL

34,01    Pavement layers constructed from gravel taken

from cut or borrow, including free-haul up to 1.0km

(a)   Gravel selected layers compacted to:

   (i)  93% of modified AASHTO density (150mm) m³ 1,00           

   (ii)  95% of modified AASHTO density (150mm) m³ 1,00           

c) Gravel subbase layer G6 (unstabilised material) compacted to:

(i) 95% of modified AASHTO density:(150mm approved gravel) m³ 1,00           

d) Gravel subbase C3 material (chemically stabilized material) compacted to:

(i) 97% of modified AASHTO density:(150mm approved gravel) m³ 1,00           

 (f)   Gravel base C4 Material (chemically stabilized material) compacted to: 

    (i)  98% of Modified AASHTO density (150mm) m³ 1               

Crushed-stone base:

36,01    c) Constructed from type G2 material obtained m³ 1               

from commercial sources and compacted to 

85% of bulk density(150mm)

(g)  Gravel shoulders compacted to:

(i)  95% of modified AASHTO density (200mm) m³ 1,00           

 

34.01/16

01 Overhaul in excess of 1km m³-km 1               

34,02    Extra over item 34.01 for excavation of material in:

(a)   Intermediate excavation m³ 1,00           

(b)   Hard material m³ 1,00           

3400

AMOUNTRATE
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

35,00     STABILIZATION

35,01     Chemical stabilization extra over unstabilized

compacted layers:

(a)    Base layer, 150mm thick m³ 1                   

(b)   Subbase layer, 150mm thick m³ 1                   

35,02     Chemical stabilizing agent:

(a)   Ordinary portland cement t 1,0                

(b)   Slaked road lime t 1,00               

35,04     Provision and application of water for curing kl 1                   

35,13     Extra over item 35.01 for trial sections m² 1,00               

3500
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

41,00        PRIME COAT

41,01        Prime coat:

(a)   MC-30 cut back bitumen litre 1,00                

Application rate of 0,8 l/m
2

(b)   MSP1 litre 1,00                

Application rate of 0,8 l/m
2

41,02        Aggregate for blinding m³ 1,00                

41,03        Extra over item 41.01 for applying the prime

coat in areas accessible only to hand held

equipment litre 1,00                

4100 TOTAL CARRIED TO SUMMARY
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

ITEM LI UNIT QTY RATE AMOUNT

42,00

42,02

(a) Medium continously graded asphalt

(i)Thickness - 30mm m² 1                  

(ii)Thickness - 40mm m² 1                  

42,03

(a) in surfacing   t 1,00              

42,04 litre 1,00              

a) Application rate of 0,5 l/m
2

litre 1                  

4200,00 TOTAL CARRIED TO SUMMARY

Rolled in chippings (9.5mm)

Tack coat of 30% stable grade emulsion

Asphalt surfacing

( 60/70 penetration grade bitumen)

DESCRIPTION

ASPHALT BASE AND SURFACING
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

ITEM LI UNIT QTY RATE AMOUNT

5100

51,01

m
2 1,00        

51,05

m
3

1,00        

5100

Stone pitching (complete with excavations trimming and compaction)

Concrete Edge Beams

PITCHING, STONEWORK AND PROTECTION AGAINST 

EROSION

TOTAL CARRIED TO SUMMARY

  (b) Grouted stone pitching

(a) Class 30/19

DESCRIPTION
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

ROAD SIGNS

56,01     

semi-matt background. Symbols, lettering and

borders in semi-matt black or in Class 1 retro-

reflective material, where the sign board is

constructed from:

     (i)  Area not exceeding 2m² m² 1,00                

     (ii)  Area exceeding 2m² but not exceeding 10m2 m² 1,00                

56,02     Extra over item 56.01 for using:

(a)   Background of retro-reflective material:

     (i)  Class l m² 1,00                

56,03     Road sign supports (over-head road sign

structures excluded): 1,00                

(a)   Steel tubing 

"D"-shaped steel tubing profile

(i) 75mm diameter and 3.5mm wall thickness t 1,00                

56,05     Excavating and backfilling for road sign

supports (not appicable for kilometre posts) m³ 1,00                

56,06     Extra over item 56.05 for cement-treated soil

backfill m³ 1,00                

56,09     Dismantling and storing road signs with a

surface area of:

(a)   Up to 2m² No 1,00                

(b)   Exceeding 2m² but not 10m² No 1,00                

B56.10 Danger plates (Types W401 and W402)

(a)   Size 200mm x 800mm at stormwater culverts No 1,00                

(b)   Size 300mm x 1200mm at bridge structures No 1,00                

5600
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

RATE

5700 ROAD MARKINGS

57,02 Retro-reflective road-marking paint:

(a)   White lines (broken or unbroken):

    (i)   100mm wide km 1,00           

    (ii)   200mm wide km 1,00           

    (iii)   500mm wide km 1,00           

(b)   Yellow lines (broken or unbroken):

    (1i)   150mm wide km 1,00           

(d)   White lettering and symbols m² 1,00           

(e)   Yellow lettering and symbols m² 1,00           

(f)   Transverse lines, painted island and

       arrestor bed markings (any color) m² 1,00           

57,04 Variation in rate of application

(a) White paint liter 1,00           

(b) Yellow paint liter 1,00           

(c ) Reflective beads kg 1,00           

B57.05 Supply and install road studs

(a ) Uni-directional

(i) 360˚ Clear - All colours No. 1,00           

 (ii) Ferolinx 48 (steel with shank or approved equivalent) - All colours No. 1,00           

(iii) Swanmank (or similar approved) - All colours No. 1,00           

(b) Bi-directional

 (ii) Ferolinx 48 (steel with shank or approved equivalent) - All colours No. 1,00           

(iii) Swanmank (or similar approved) - All colours No. 1,00           

B57.06  Setting out and pre-marking the lines (excluding traffic island 

markings, lettering and symbols) 

km 1,00           

B57.07  Re-establishing the painting unit at the end of the maintenance 

period 

Sum 1,00           

  

5700

AMOUNT

TOTAL CARRIED TO SUMMARY
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

59,00    FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS

59,01    Finishing the road and road reserve:

(b)    Single carriageway road km 1,00           

(b)   Treatment of old roads and temporary deviations km 1,00           

5900

ITEM DESCRIPTION UNIT QUANTITYLI RATE
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PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE

7300 CONCRETE BLOCK PAVING FOR ROADS

B73.01

 Supply and install concrete interlocking paving blocks including river sand 

blinding of 25mm (Grey 60mm SA-type) 
m

2 1               

 Supply and install concrete interlocking paving blocks 80mm thick including 

river sand blinding of 25mm (Grey 80mm SA-type) 
m

2 1               

 Supply and install concrete interlocking paving blocks including river sand 

blinding of 25mm (Terracotta 60mm SA-type) 
m

2 1               

 Supply and install concrete interlocking paving blocks 80mm thick including 

river sand blinding of 25mm (Terracotta 80mm SA-type) 

1               

B73.02  Supply and install prefabricated Figure 10 kerbing as edge restraints m 1               

7300
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81,00    

81,02    TESTING MATERIALS AND WORKMANSHIP                   

(for use by the engineer) P.C Sum 1,00           

8100

PANEL OF CONTRACTORS FOR ROAD INFRASTRUCTURE
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ITEM DESCRIPTION UNIT QUANTITYLI AMOUNTRATE



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE 
MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS                          Bid Number: PM15-25/26 

  ____   
Contract: Pricing Instruction  C82 C3.2 
 Standard Specifications 

 

PART C3:  SCOPE OF WORK 
 

C3.1: DESCRIPTION OF WORKS 

 

C3.2: LIST OF DRAWINGS 

 

C3.3: PROCUREMENT 

 

C3.4: CONSTRUCTION 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS AND 

WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C3:   SCOPE OF WORK 

 

C3.1 STANDARD SPECIFICATIONS 

 

C3.2 PROJECT SPECIFICATIONS 

 

PART A:  GENERAL 

 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Management Requirements 

PS-5 Security Clearance of Personnel  

PS-6 Subcontractors  

PS-7 Supply of Materials  

PS-8 Execution of Works  

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

PSA SABS 1200 A: General 

PSC SABS 1200 D: Earthworks 

 

C3.3 PARTICULAR SPECIFICATIONS  

 

SECTION PC  Trimming Of Site 

SECTION PC Maintenance 

SECTION PE  Contingencies 

SECTION PG  Generic Labour-Intensive Specification 

SECTION POHS  

OHSA 1993 Safety Specification 
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS AND 

WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C3 Scope of Work 

 

As much as is economically feasible all work shall be implemented by employing Labour Intensive 

Construction methods. Over and above the normal Building and Allied works to be implemented by 

employing skilled and unskilled labour the works specified in the “Guidelines for the Implementation of 

Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP)” shall be 

undertaken using Labour Intensive Construction methods 

 

1 DESCRIPTION OF THE WORKS 

 

1.1 Employer’s objectives  

The main objective is the Construction of Roads and Stormwater management facilities 

including associated (road) infrastructure within the Jurisdiction of Polokwane Municipality.  

The employer’s objectives are to deliver public infrastructure using labour intensive methods and in 

so doing provide work place training opportunities to learners who have a Leaderships Agreements 

with the Construction Education  and Training Authority. 

 

1.2 Overview of the works 

 

The work will be carried using Labour- Intensive approach as much as possible. Labour-intensive 

works comprise the activities described in SANS 1921-5, Earthworks activities which are to be 

performed by hand, and its associated specification data. Such works shall be Constructed using 

local workers who are temporarily employed in terms of this Scope of Work. 

 

1.3 Extent of the works 

The Construction of Buildings and Facilities infrastructure which includes the following: 

 Establishment of the Contractor’s Camp Site 

 Excavation 

 Layer works / Earthworks  

 Concrete works  

 Procurement and installation of all related materials. 

 Construction of all road components as detailed in the schedule quantities. 

 Commissioning of the Works and Maintenance as per contract data. 

 

1.4 Location of the Works 

The limits of the project are as shown on the locality plan bound into the book of drawings to be 

received together with this document.   
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The site of works is located at; 

 

Within the jurisdiction of Polokwane Municipality. 

 

The site shall not only include the works area for the construction of the new or existing 

infrastructure services, but shall be extended in the broader sense to take account of all areas 

occupied by the Contractor or as directed by the Client and be it deliberate or unintentional, in the 

execution of the contract. 

 

C3.1 STANDARD SPECIFICATIONS 

 

The standard specifications on which this contract is based are:  

 

TRH / TMH 

Relevant Road Construction Standards and References (South Africa) 

South African National Standards (SANS) 

SANS No. Title / Description Application in Roadworks 

SANS 1200 Series 
Standardized Specifications for Civil 
Engineering Construction 

This is the primary reference for roadworks. Each 
part (A–MJ) covers a specific work component. 

SANS 1200 A General Requirements and Provisions 
Applies to all civil engineering works — site 
establishment, testing, and general compliance. 

SANS 1200 C Site Clearance 
Clearing and grubbing of vegetation, topsoil 
stripping, etc. 

SANS 1200 D Earthworks 
Road formation, cut/fill, compaction, subgrade 
preparation. 

SANS 1200 DK Earthworks (Pipe Trenches) 
For trenches related to Stormwater, culverts, and 
services. 

SANS 1200 G Concrete (Structural) 
For structural concrete elements (e.g., headwalls, 
aprons). 

SANS 1200 GA Concrete (Small Works) 
Minor concrete works, kerbs, channels, and 
drainage structures. 

SANS 1200 M Roadworks Construction of road pavement layers and surfacing. 

SANS 1200 ME Subbase Laying and compaction of subbase materials. 

SANS 1200 MF Base 
Base course construction using crushed stone or 
stabilized material. 

SANS 1200 MH Asphalt Base and Surfacing Supply, placement, and compaction of asphalt. 

SANS 1200 MJ Segmented Paving 
Brick/block paving for roads, sidewalks, and parking 
areas. 

SANS 1200 LB Bedding (Pipes) Bedding and backfilling for stormwater pipes. 

SANS 1200 LD Sewers/Stormwater Drainage 
Construction of stormwater pipelines, manholes, and 
culverts. 

SANS 1083 Aggregates for Concrete 
Specifies quality requirements for aggregates used 
in concrete and road layers. 

SANS 5863 Bituminous Binders Requirements for bitumen used in road surfacing. 

SANS 6252 Road Traffic Signs 
Standards for fabrication and installation of road 
signs. 
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SANS No. Title / Description Application in Roadworks 

SANS 10403 Pavement Markings Design, materials, and application of road markings. 

SANS 3001 Series Civil Engineering Test Methods 
Standard testing procedures for soils, aggregates, 
bitumen, and asphalt (replaces TMH1). 

 

 

 

(Note: “SABS” has been changed to “SANS”; the SABS 1200 specifications are due to be 

replaced in the foreseeable future by SANS 1200) 

 

The following SANS specifications are also referred to in this document and the Contractor is 

advised to obtain them from Standards South Africa (a division of SABS) in Pretoria: 

 

SANS 1921 – 1 (2004): Construction and Management Requirements for Works Contracts 

Part 1: General Engineering and Construction Works  
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR 

CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON 

AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

C3.2:  PROJECT SPECIFICATIONS 

 

STATUS 

 

The Project Specification, consisting of two parts, forms an integral part of the contract and 

supplements the Standard Specifications.  

 

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, 

if applicable, the Particular Specifications.  

 

In the event of any discrepancy between a part or parts of the Standardized or Particular 

Specifications and the Project Specification, the Project Specification shall take precedence. 

In the event of a discrepancy between the Specifications, (including the Project Specifications) 

and the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the 

Engineer before the execution of the work under the relevant item. 

 

The standard specifications which form part of this contract have been written to cover all 

phases of work normally required for civil contracts, and they may therefore cover items not 

applicable to this particular contract. 
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C3.2 PROJECT SPECIFICATIONS  

 

PART A:  GENERAL 

 

PS1 PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) 

FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE 

MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 

THREE (3) YEARS 

 

The projects shall to adhere to the requirements of Polokwane Municipality who act 
as the agent for the areas (Jurisdiction) and is dedicated to provide the minimum 
level of services towards all the areas within its jurisdiction taking into consideration 
the following: 

 Construct new infrastructure and other municipal road facilities  

 To improve the health and quality of life of the population. 

 To integrate the development of a community in the provision of streets 

infrastructure 

 To protect the environment. 

The Polokwane Municipality through its IDP therefore would like to provide 

infrastructure services that is: 

 reliable 

 acceptable 

 appropriate 

 affordable 

 and sustainable 

 

PS2 DESCRIPTION OF THE SITE AND ACCESS 

2.1 Access to site 

 

Access to the sites as and when appointments are made shall be obtained via the 

public streets within the perimeter of the site of works. The contractor shall be 

responsible for the maintenance and reinstatement of damage caused by him or his 

agents/deliveries to any property (Private or State Owned), fauna and flora and rights 

of way. 

 

The contractor shall take cognizance of the aforementioned items and should allow in 

his rates tendered for any costs that could be incurred due to damages by the 

contractor. 
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PS3 DETAILS OF THE WORKS 

A brief detail of the works for which this specification is applicable is as follows: the 

establishment and appointment of a panel of contractors (40) for the construction of 

Road and Stormwater facilities (infrastructure) in Polokwane Municipality on an as 

and when required basis for a period of three (3) years. 

 

3.1 Construction of rod and Stormwater facilities infrastructure in Polokwane 
municipality on an as and when required basis for a period of three (3) years                            

 
The Polokwane Municipality through its past experience of implementing similar types of 
projects would like to implement the minimum standards of roads towards these communities 
with the following criteria: 

Construction and Rehabilitation of Roads and Stormwater Infrastructure in Polokwane 
Municipality on an as and When Required Basis for a Period of Three (3) Years) 

a. Introduction 
 

The Polokwane Municipality seeks to appoint and establish a panel of forty (40) qualified 
contractors for the construction, maintenance, and rehabilitation of roads and 
Stormwater infrastructure on an as and when required basis over a three (3) year period. 

The appointed service providers will provide professional, efficient, and cost-effective 
civil engineering construction services to support municipal operations and improve 
community infrastructure, thereby contributing to sustainable service delivery, road safety, 
and flood mitigation across the Municipality. 

b. Purpose of the Contract 
The purpose of this contract is to ensure that the Municipality has access to a reliable panel 
of competent contractors to: 

 Construct new Roads and Stormwater drainage systems within the municipal 
area. 

 Rehabilitate, refurbish, and maintain existing Roads and Stormwater 
infrastructure. 

 Undertake emergency repairs to restore mobility and prevent infrastructure failure. 
(if ever required) 

 Implement labour-intensive construction methods in accordance with the 
Expanded Public Works Programme (EPWP) to promote local employment and 
skills development. 

c. Scope of Work 
The appointed contractors will be required to perform, but not be limited to, the following 
works on an as and when required basis: 

I. Road Construction Works 
 Construction of new surfaced roads (asphalt, concrete paving, or bituminous seals). 
 Construction and upgrading of gravel roads, including layer works (subgrade, sub-

base, base, and surfacing). 
 Reconstruction, rehabilitation, and resealing of existing roads. 
 Regravelling, re-shaping, and re-compaction of gravel roads. 
 Road widening, realignment, and intersection improvements. 
 Kerbing, channelling, and edge beam construction. 
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 Road marking, signage installation, and traffic calming measures (speed 
humps, traffic islands, etc.). 

II. Stormwater Drainage Works 
 Construction of underground stormwater drainage systems, including pipes, 

manholes, junction boxes, and catchpits. 
 Construction of open stormwater channels (lined and unlined). 
 Headwalls, wing walls, inlet and outlet structures, and energy dissipation 

structures. 
 Installation of culverts (RC pipes, box culverts, slab culverts, etc.). 
 Upgrading and rehabilitation of existing stormwater systems to improve capacity 

and reduce flooding. 
 Erosion protection measures such as gabion baskets, Reno mattresses, riprap, 

and concrete lining. 
 Routine maintenance and desilting of existing stormwater drains and channels. 

III. Earthworks and Ancillary Civil Works 
 Site clearance, stripping, and vegetation removal. 
 Excavation, filling, and compaction in preparation for road and drainage 

structures. 
 Cut-to-fill operations and material handling. 
 Borrow pit management, including sourcing, quality control, and rehabilitation. 
 Construction of retaining walls, embankments, and slope protection 

structures. 
 Traffic accommodation including detours, signage, and temporary works during 

construction. 
 Reinstatement and landscaping after completion of works. 

IV. Quality Control and Testing 
 All materials and workmanship shall be subject to testing and approval by the 

Municipality or appointed Engineer. 
 Tests may include: 

o Soil and material classification. 
o Compaction and density tests. 
o Concrete and asphalt strength tests. 
o Pipe and culvert testing. 

 All testing shall comply with relevant SANS, COLTO, and TMH standards. 
 Contractors must maintain proper quality assurance records and submit as-built 

documentation upon completion. 

d. Contract Duration 
 The contract will be valid for a period of three (3) years from the date of 

appointment. 
 Works will be implemented on an “as and when required” basis, subject to 

municipal priorities and available budget. 
 Specific projects will be issued through formal task orders, work instructions, or 

project briefs. 

e. Deliverables 
 Successfully completed roads and stormwater projects as per approved designs, 

drawings, and specifications. 
 Monthly progress reports on work performed. 
 Quality assurance documentation, material test results, and as-built records. 
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 Completion and compliance certificates where applicable (e.g., structural, 
electrical, and environmental). 

 Final handover reports for each project. 

f. Compliance and Standards 
All works must comply with, but not be limited to, the following: (Read together with the 
entire drawing) 

 South African National Standards (SANS). 
 COLTO Standard Specifications for Road and Bridge Works for State Road 

Authorities. 
 Technical Methods for Highways (TMH) and Technical Recommendations for 

Highways (TRH) guidelines. 
 Occupational Health and Safety Act (Act No. 85 of 1993). 
 Environmental Management Act and associated regulations. 
 Municipal bylaws and regulations. 
 Expanded Public Works Programme (EPWP) guidelines on labour-intensive 

methods. 

g. Resources and Responsibilities 
 

 The Municipality will provide: 
o Project briefs, approved designs, and site information. 
o Site access, permits, and supervision through the Project Manager or 

Engineer. 
 The Contractor will be responsible for: 

o Providing all labour, materials, plant, equipment, and supervision 
necessary to complete the works. 

o Employing qualified and experienced personnel with appropriate trade and 
professional certifications. 

o Submitting Health, Safety, and Environmental (HSE) plans, method 
statements, and programme of works before commencing site activities. 

o Ensuring quality control, time management, and cost efficiency in the 
execution of all tasks. 

h. Performance Monitoring 
 

 All work will be subject to inspection, verification, and approval by the 
Municipality’s Project Manager or appointed representative. 

 Performance will be monitored on key parameters such as quality, adherence to 
timelines, safety compliance, and community engagement. 

 The Municipality reserves the right to terminate or suspend the contract in cases of 
poor performance, non-compliance, or breach of contract terms. 

i. Labour-Intensive Construction 
 

The project must be implemented in accordance with labour-intensive construction 
principles in line with the Expanded Public Works Programme (EPWP) and relevant 
Municipal and National Policy Guidelines. 

 Contractors are required to maximize local labour participation and engage local 
subcontractors and SMMEs where possible. 

 Preference should be given to the employment of local community members, 
youth, women, and persons with disabilities. 
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 Contractors must maintain accurate records of local labour employment, wages, 
and training provided. 

 Skills transfer and capacity building should form part of the implementation strategy. 

j. Health, Safety, and Environmental Requirements 
 All works must comply with the Occupational Health and Safety Act (Act 85 of 

1993) and associated regulations. 
 Contractors must prepare and implement a site-specific Health and Safety Plan, 

approved by the Municipality prior to commencement. 
 Environmental protection measures must be in place to prevent pollution, erosion, 

and damage to surrounding areas. 
 Waste management, dust suppression, and noise control must be properly 

implemented throughout the construction period. 

k. Supposition 
This panel appointment will enable the Polokwane Municipality to efficiently implement 
road and Stormwater infrastructure projects that enhance public safety, promote sustainable 
mobility, and mitigate flooding risks. The appointed contractors will be expected to uphold 
high standards of quality, safety, and community benefit throughout the duration of the three-
year contract. 

 

3.2 Traffic 

 

The work will be undertaken inside an existing established residential area. Haulage 

of materials will be done on public roads within Polokwane town and its surroundings. 

 

3.3 Nature of ground conditions and subsoil conditions 

 

The soil conditions are expected to be the same or less favourable as that of 

Polokwane. A lot of hard rock material and intermediate material can be expected. 

 

Rock boulders were encountered at certain test pits and can thus be expected with 

deeper excavations (deeper than ±1m). 

 

3.4 Available selected fill materials 

 

Due to the poor in-situ soil property quality of materials in and around the Polokwane 

region, the contractor will be required to procure materials from a nearby municipal 

borrow pit. The material from this borrow pit is suitable as selected fill material. 

 

3.5 Climatic conditions  

 

The site is located in a summer rainfall region with an average annual precipitation of 

521mm. 

 

3.6 Labour recruitment conditions 

 

A Project Steering Committee (PSC) will be established and is a vital means of 

communication between all parties involved with the project. The composition of the 
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PSC comprises representation by the Employer, the Engineer and formal structures 

within the municipality/community. 

 

The contractor shall make use of these communication channels, and shall appoint 

from amongst his site personnel a responsible person to participate in the affairs of the 

PSC, and this representative may also be required to attend the monthly PSC 

meetings. 

 

It is mandatory that the Contractor shall interact with the community via proactive 

project liaison and project participation by its leaders and constituted organisations and 

forums, as well as through the employment of its people, and these activities shall 

constitute essential facets of the project. 

 

Local labour is to be used and the employment of such labour is to be done in 

conjunction with the PSC. 

 

The PSC shall appoint a Community Liaison Officer (C.L.O.) (which shall be 

remunerated under the contract) who shall be in full time employ of the contract.  The 

duties of the C.L.O. shall consist inter alia of the following: 

 To be available on site daily between the hour of 07:00 and 16:00 and at other 
times as the need arises.  His normal working day will extend from 07:00 in the 
morning until 16:00 in the afternoon. 

 To communicate daily with regard to number and skills availability. 

 To facilitate in labour disputes and to assist in their resolution. 

 To attend all meetings in which the community and/or labour are present or are 
required to be represented. 

 To attend all PSC meetings to report on labour. 

 To assist in the identification and screening of labourers from the community in 
accordance with the contractor’s requirements. 

 To advise and inform temporary labourers of their conditions of employment and 
to inform temporary labourers as early as possible when their period of 
employment will be terminated. 

 To attend disciplinary proceedings to ensure that hearings are fair and 
reasonable. 

 To keep a daily written record of his interviews and community liaison, labour 
force etc. 

 To attend monthly site meetings and report in writing on labour and contract 
matters. 

 Keeping a data base of available labour. 

 All such other duties as agreed upon between all parties concerned. 

 Compile a list of available skills in the area (skills audit). 
 

PS4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 

 

4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 

Management Requirements for Works Contracts. These specifications shall be 

applicable to the contract under consideration and the Contractor shall comply with all 

requirements relevant to the project.  

 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS                          Bid Number: 
PM15-25/26 

94 
 

Certain aspects however require further attention as described hereafter.  

 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 

 

The reduced drawings form part of the tender documents as mentioned under Part T1 

and shall be used for tendering purposes only. 

 

The contractor shall be supplied with three complete paper copies of the construction 

drawings free of charge. The Contractor shall at his own expense re-produce further 

paper prints required for the construction of the work. 

 

At the completion of the Contract, the Contractor shall return to the Engineer all drawings, 

provided or made, during the contract period. 

 

Any information which the Contractor has control over and which is required by the 

Resident Engineer to complete the as built drawings shall be made available to the 

Resident Engineer before the Certificate of Completion is issued.  

 

Only written dimensions may be used. Dimensions are not to be scaled from drawings 

unless ordered by the Engineer. The Engineer will supply all figures / dimensions which 

are not shown on the drawings. The levels or dimensions given on the drawings are 

subject to confirmation on site. The Contractor shall submit all levels and dimensions to 

the Engineer for confirmation before he commences with any structural construction 

work. The Contractor shall also check all dimensions which are given on the drawings 

and inform the Engineer of any conflicting dimensions. 

 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 

Clause 4.2) 

 

4.3.1 The responsibility strategy followed in this contract shall be A. 

 

4.3.2 The structural and civil engineer responsible for the design in accordance with the 

specification is: TBC 

  

4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 

clause 4.3) 

 

4.4.1 Preliminary programme 

 

The Contractor shall include with his tender a preliminary programme on the 

prescribed form to be completed by all Tenderers. The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will 

be performed within the time for completion as stated in the Contract Data. 
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Tenderers may submit tenders for an alternative Time for Completion in addition to a 

tender based on the initial tendered Time for Completion.  Each such alternative tender 

shall include a preliminary programme similar to the programme above for the 

execution of the works, and shall motivate his proposal clearly by stating all the 

financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices 

as well as in his programme for all possible delays due to normal adverse weather 

conditions and special non-working days as specified in the Special Conditions of 

Contract, in the Project Specifications and in the Contract Data. 

 

4.4.2 Programme in terms of Clause 12 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to 

Clause 12 of the General Conditions of Contract, be furnished within the time stated in 

the Contract Data. The preliminary programme to be submitted with the tender shall 

be used as basis for this programme.  

The following must be stated on the programme: 

(a) The quantity of work applicable to each bar item as well as the rate at which the 

work will be completed. 

(b) A budget of the value of completed work, month by month, for the full contract 

period. 

(c) The critical path. 

(d) Work to be undertaken by Local Contractor (if applicable) 

(e) Training Courses 
(f) Schedule of plant and resources to be utilized 
 

The Contractor's attention is also drawn to clause 40.3 of the General Conditions of 

Contract 2004. 

 

4.4.3 Time for Completion  

 

The tenderer shall indicate under section C1.2.2: Data provided by Contractor the 

time within which the contract shall be completed. 

 

4.4.4 Delay in Completion 

 

The Contractor shall organise the Works in such a manner that no delays occur. Delays 

due to faulty organisation or lack or shortage of materials or labour or co-operation with 

other parties or to any other cause within the control of the Contractor will not be 

countenanced and full power is reserved by the Engineer to order the Contractor to 

expedite the work should the work, in the opinion of the Engineer, not progress in a 

satisfactory way. 

 

 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 
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The Contractor will be solely responsible for the production of work that complies with 

the Specifications to the satisfaction of the Engineer.  To this end it will be the full 

responsibility of the Contractor to institute an appropriate Quality Assurance (QA) 

system on site.  The Engineer will audit the Contractor's quality assurance (QA) 

system on a regular basis to verify that adequate independent checks and tests are 

being carried out and to ensure that the Contractor's own control is sufficient to 

identify any possible quality problems which could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, 

instruments, equipment and tools are available to control the quality of his own 

workmanship in accordance with his QA-system. His attention is drawn to the fact that 

it is not the duty of the Engineer or the Engineer’s representative to act as foreman or 

surveyor. 

 

4.6 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water 
and stormwater on the site. It is essential that all completed works or parts thereof 
are kept dry and properly drained. Claims for delay and for repair of damage caused 
to the works as a result of the Contractor’s failure to properly manage rain and 
surface water, will not be considered.  

4.7 Earthworks  (Read with SANS 1921 - 1: 2004 clause 4.10) 
  
4.7.1 Borrow pits and spoil areas 
 

The borrow pits to be used for this contract shall be pointed out at the Site Inspection.  
The Contractor shall be permitted to use only those borrow pits approved by the 
Engineer. 
The spoil sites shall be determined on site in conjunction with the Engineer and the 
Employer. The Contractor shall be permitted to use only those spoil areas approved 
by the Engineer. 

 
Should the Contractor wish to use any other spoil area for the disposal of soil, rubble, 
vegetation, etc, its use shall be subject to the approval of the Engineer and the 
landowner. 

 
4.8 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 
 
4.8.1 Process control 
 

The Contractor shall arrange for his own process control tests. The Contractor will be 
expected of to employ the services of the existing established laboratory on site. T 
Contractor must submit the results of tests carried out on materials and workmanship 
when submitting work for acceptance by the Engineer. The costs for these tests shall 
be deemed to be included in the relevant rates and no additional payment will be made 
for testing as required. 

 
4.8.2 Acceptance control 
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The process control test results submitted by the Contractor for approval of materials 
and workmanship may be used by the Engineer for acceptance control. However, 
before accepting any work, the Engineer shall have his own acceptance control tests 
carried out by the laboratory. The cost of acceptance testing shall be to the account 
of the client. 

4.9 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 

4.9.1 Contractor's camp site and depot  

The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel, labourers, clerk of works and contracts manager. If 

the Employer can make any specific site available to the Contractor, such site will be 

pointed out to the Contractor. 

 

The Contractor shall provide security watchmen for the contract as he deems fit at no 

extra cost for the Employer.  The Contractor must ensure that all his employees as 

well as the employees of his subcontractors are able to identify themselves as 

members of the construction team. 

The chosen site shall be subject to the approval of the Engineer and Employer. 

Possible locations for a campsite shall be pointed out at the Site Inspection. The 

Contractor shall conform to all local authority, environmental and industrial regulations. 

 

4.9.2 Power Supply 

 

The Contractor shall make his own arrangements concerning the supply of electrical 

power at the contractor’s campsite. No direct payment shall be made for the provision 

of electrical services. Electrical power cannot be guaranteed by the service provider. 

During power failures and shortages, the Contractor must make his own arrangements 

for the provision of electricity. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of a power 

supply to the works. 

 

4.9.3 Water Supply and Sewer  

 

The Contractor shall erect and maintain on the site proper ablution facilities. The 

Contractor shall service and maintain the facilities in a clean and hygienic state for the 

duration of the contract period and on completion of the works from the site. 

 

The Contractor shall make his own arrangements concerning the supply of water and 

sewer disposal at the contractor’s campsite. No direct payment shall be made for the 

provision of water or sewer disposal.  
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The Contractor must supply all necessary materials for the water connection at a 

position pointed out by the Engineer. The availability of water cannot be guaranteed 

by the Municipality and in the event of water no longer being freely available, the 

Contractor must make his own arrangements to acquire it. 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of water supply 

to the works and the Contractor shall make his own arrangements for the possible 

conveyance and storage of water if necessary. The Contractor will be held responsible 

for any wastage of water due to negligence. 

 

4.9.4 Accommodation of Employees 

 

No employees except for security guards will be allowed to sleep or be accommodated 

on the site.  

 

No housing is available for the Contractor's employees and the Contractor shall make 

his own arrangements to house his employees and to transport them to site.  

No informal housing or squatting will be allowed. 

 

The Contractor shall provide the necessary ablution facilities at his camp site and the 

site of the works for the use of his employees. Chemical toilets will only be allowed 

where temporary facilities have to be provided. 

 

4.9.5 Water for construction 

 

The Contractor shall make his own arrangements concerning the supply of water for 

construction. No direct payment shall be made for the provision of water.  

The availability of water cannot be guaranteed by the Municipality and in the event of 

water no longer being freely available, the Contractor must make his own 

arrangements to acquire it. 

The rates tendered for the relevant items in the schedule of quantities shall include all 

costs for the establishment and maintenance of water supply for the works and the 

Contractor shall make his own arrangements for the possible conveyance and storage 

of water if necessary. The Contractor will be held responsible for any wastage of water 

due to negligence. 
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4.9.6 Facilities for the Engineer  

 

A site office for the Engineer is not required.  

 

No housing is required for the Engineer or his Representative. A sum will be allowed 

for in the bill of quantities in order to maintain the existing offices.  

 

4.9.7 Telephone Facilities  

 

Telephone and facsimile facilities are needed on the site.   

 

 

4.9.8 Survey beacons (Read with SANS 1921 - 1 : 2004 clause 4.15) 

 

The Contractor shall take special precautions to protect all permanent survey 

beacons or pegs such as bench-marks, stand boundary pegs and trigonometrical 

beacons, regardless whether such beacons or pegs were placed before or during the 

execution of the Contract. If any such beacons or pegs have been disturbed by the 

Contractor or his employees, the Contractor shall have them replaced by a registered 

land surveyor at his own cost. 

 

4.10 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 

The Contractor shall make himself acquainted with the position of all existing services 

before any excavation or other work likely to affect the existing services is 

commenced.  

 

The Contractor will be held responsible for any damage to known existing services 

caused by or arising out of his operations and any damage shall be made good at his 

own expense. Damage to unknown services shall be repaired as soon as possible 

and liability shall be determined on site when such damage should occur. 

 

 

Services belonging to the following service owners will be encountered: 
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SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

Telkom Telephone lines 

Polokwane Municipality Sewer, water and electrical infrastructure 

 

 

4.11 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

 

4.11.1 General statement 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees 

and any other persons, who may be directly affected by his activities, are not exposed 

to hazards to their health and safety.  To this end the Contractor shall assume full 

responsibility to conform to all the provisions of the Occupational Health and Safety 

Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 

Construction Regulations 2003 issued on 18 July 2003 by the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as 

mandatory and employer in his own right for the execution of the contract by entering 

into an agreement with the Employer in terms of the Occupational Health and Safety 

Act in the form as included in section C1.4. 

 

4.11.2 Health and Safety Specifications and Plans  

 

(a) Employer's Health and Safety Specification  

A Health and Safety Specification is included in Section C3.3, Part PE of the 

tender documents as part of the Particular Specifications.  

 

(b) Tenderer's Health and Safety Plan  

The Tenderer shall submit with the tender his own documented Health and 

Safety Plan proposed to be implemented for the execution of the work under 

the contract. The Health and Safety Plan must at least cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and 

procedures in terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working 

conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of 

subcontractors, employees and visitors to the site, including safety 

training in hazards and risk areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 

(vi) details of the Construction Supervisor, the Construction Safety Officers 
and other competent persons he intends to appoint for the construction 
works in terms of Regulation 6 and other applicable regulations; and 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS                          Bid Number: 
PM15-25/26 

101 
 

(vii) details of methods to ensure that his Health and Safety Plan is carried 
out effectively in accordance with the Construction Regulations 2003. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, 
or amendment if necessary, before commencement of construction work. The 
Contractor will not be allowed to commence work, or his work will be suspended if he 
had already commenced work, before he has obtained the Employer's written approval 
of his Health and Safety Plan.  
 

Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a 
reason to claim for extension of time or standing time and related costs  
 
 
 

 

4.11.3 Cost of compliance with the OHSA Construction Regulations 
 

The rates and prices tendered by the Contractor shall be deemed to include all costs 

for conforming to the requirements of the Act, the Construction Regulations and the 

Employer's Health and Safety Specification as applicable to this contract. 

 

Should the Contractor fail to comply with the provisions of the Construction 

Regulations, he will be liable for penalties as provided in the Construction 

Regulations and in the Employer's Health and Safety Specification. 

 

4.12 Management of the environment  (Read with SANS 1921 - 1 : 2004 clause 4.19) 

 

Respect for the environment is an important aspect of this contract and the Contractor 

shall pay special attention to the following: 

 

4.12.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the pipeline reserve (4m wide) 

for the purpose of constructing the works and where applicable detours, shall be sited 

in consultation with the Engineer and the local communities. 

 

Only those trees and shrubs directly affected by the works and such others as the 

Engineer may direct in writing shall be cut down and stumped. The natural vegetation, 

grassing and other plants shall not be disturbed other than in areas where it is essential 

for the execution of the work or where directed by the Engineer.  

 

4.12.2 Fires 
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The Contractor shall comply with the statutory and local fire regulations. He shall also 

take all necessary precautions to prevent any fires. In the event of fire the Contractor 

shall take active steps to limit and extinguish the fire and shall accept full responsibility 

for damages and claims resulting from such fires which may have been caused by him 

or his employees.  

4.12.3 Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental 
Management Plan will be adhered to.  

 

4.13 Contract Name board  

 

One official contract name board, as per C4.2 Site Information: Construction Notice 

Board, is required for this contract. 

4.14 Railway Facilities  

The nearest railway siding is Polokwane Railway Station. 

 

PS 5 SECURITY CLEARANCE OF PERSONNEL 

Tenderers should note that the Polokwane Municipality may require that Security 

Clearance investigations be conducted on any number of the Tenderer’s personnel. 

 

If so required, by the Polokwane Municipality, the Tenderer must remove personnel as 

indicated immediately and ensure that they have no access to the works or 

documentation or any other information pertaining the site.  

 

The Employer shall not be liable for any cost concerning the removal of personnel or 

the effect thereof on the execution of the work. 

 

PS 6 SUPPLY OF MATERIALS 

All material to be used in the Works is to be supplied by the Contractor.  

 

The Contractor shall ensure that the work is not delayed due to the lack of materials 

on Site, by placing orders for material required under this Contract as soon as possible. 

No extension of time will be allowed for any delay due to the supply of materials. 

 

Although the quantities have been carefully calculated, it must be considered as 

approximate only and the Contractor, before ordering any materials, should check the 

quantities required. The bill of quantities is provisional. 

 

PS 7 EXECUTION OF THE WORKS 

7.1 Inspection by the Engineer 

 

No portion of the work shall be proceeded with until the Engineer or his representative 

has examined and approved the previous stage. If any work is covered or hidden from 

view before the Engineer or his representative has inspected the work, the Contractor 

shall at his own cost expose the covered or hidden work for inspection. The Contractor 

shall also be responsible for making good any work damaged during the uncovering. 
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7.2 Certificate of Completion 

When all the work under the Contract have been completed to the entire satisfaction 

of the Engineer, he will issue a certificate of completion to the Contractor informing the 

Contractor of the date the date at which the works are deemed to be completed and 

accepted by the Employer. 

 

The sureties provided by the Contractor for the fulfilment and completion of the 

Contract in terms of the Form of Agreement will be released upon the issue of the 

Certificate of Completion. 

 

 

 

PS 8 EXPANDED PUBLIC WORKS PROGRAMME (EPWP) LABOUR INTENSIVE 

SPECIFICATION (Read with SANS 1914 -5 2002 and Guidelines for the 

implementation of Labour-Intensive Infrastructure Projects under the Expanded 

Public Works Programme (EPWP) second edition 2005) 

 

8.1 Labour intensive competencies of supervisory and management staff 

 

Contractors having a CIDB Contractor grading designation of 5CE and higher only 

shall engage supervisory and management staff in labour intensive works who have 

either completed, or for the period 1 April 2004 to 30 June 2006, are registered for 

training towards, the skills programme outlined in Table 1. 

 

The managing principal of the Contractor, namely, a sole proprietor, the senior 

partner, the managing director or managing member of a close corporation, as 

relevant, having a Contractor grading designation of 1CE, 2CE, 3CE and 4CE shall 

have personally completed, or for the period 1 April 2004 to 30 June 2006 be 

registered on a skills programme for the NQF level 2. All other site supervisory staff 

in the employ of such Contractors must have completed, or for the period 1 April 

2004 to 30 June 2006 be registered on a skills programme for, the NQF level 2 unit 

standards or NQF level 4 unit standards. 
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Table 1: Skills programme for supervisory and management staff 

 

Personnel 
NQF 

level 
Unit standard titles 

Skills 

programme 

description 

Team leader / 

supervisor 

2 Apply Labour Intensive Construction 

Systems and Techniques to Work Activities 

This unit standard 

must be 

completed, and 

Use Labour Intensive Construction  Methods 

to Construct and Maintain Roads and 

Stormwater Drainage 

 

 

  any one of these 

3 unit  

   standards  

Use Labour Intensive Construction  Methods 

to Construct and Maintain Water and 

Sanitation Services 

Use Labour Intensive Construction  Methods 

to Construct, Repair and Maintain Structures 

Foreman/ 

supervisor 

4 Implement labour Intensive Construction 

Systems and Techniques 

This unit standard 

must be 

completed, and 

Use Labour Intensive Construction  Methods 

to Construct and Maintain Roads and 

Stormwater Drainage 

 

 

  any one of these 

3 unit  

   standards  

Use Labour Intensive Construction  Methods 

to Construct and Maintain Water and 

Sanitation Services 

Use Labour Intensive Construction  Methods 

to Construct, Repair and Maintain Structures 

Site Agent / 

Manager (i.e. the 

Contractor’s 

most senior 

representative 

that is resident 

on the site) 

5 Manage Labour Intensive Construction 

Processes 

Skills Programme 

against this single 

unit standard 

 

8.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

 

8.2.1 Requirements for the sourcing and engagement of labour. 

 

8.2.1.1    Unskilled and semi-skilled labour required for the execution of all labour intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-5, Participation of Targeted Labour. 

 

8.2.1.2  As this contract form part of the Expanded Public Works Programme and being a 

Labour Intensive project, other fixed minimum task rates must be included within the 

Tendereis rates such as the  following : 

 a)       Hand excavation   :  R …. / m3 
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 b)       Building construction :  R …. / m2 

 c)       Normal daily rate  :  R…… / daily task (Or Government Gazette 

Rates)   

 

8.2.1.3  Tasks established by the Contractor must be such that: 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 

8.2.1.4  The Contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of 5.2.1.3. 

 

8.2.1.5 The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities 

presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households: 
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a)         where the head of the household has less than a primary school education; 

b)         that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income; 

d)          those who are not in receipt of any social security pension income 

 

8.2.1.6  The Contractor shall endeavor to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a)         60% women; 

b)         55% youth who are between the ages of 18 and 25; and 

c)         2% on persons with disabilities. 

 

8.2.2 Specific provisions pertaining to SANS 1914-5  

8.2.2.1 Definitions 

 

Targeted labour: Unemployed persons who are employed as local labour on the 

project. 

 

8.2.2.2 Contract participation goals 

 

There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable 

the employment provided to targeted labour to be quantified. 

The wages and allowances used to calculate the contract participation goal shall, 

with respect to both time-rated and task rated workers, comprise all wages paid and 

any training allowance paid in respect of agreed training programmes. 

 

8.2.2.3 Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be 

entered into with targeted labour. 

 

8.2.2.4 Variations to SANS 1914-5 

 

The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax 

or sales tax which the law requires the employer to pay the Contractor. 

 

The schedule referred to in 5.2.2.3 shall in addition reflect the status of targeted 

labour as women, youth and persons with disabilities and the number of days of 

formal training provided to targeted labour. 

 

8.2.2.5  Training of targeted labour  

 

a) The Contractor shall provide all the necessary on-the-job training to targeted 

labour to enable such labour to master the basic work techniques required to 

undertake the work in accordance with the requirements of the contract in a 

manner that does not compromise worker health and safety. 

b) The cost of the formal training of targeted labour, will be funded by the provincial 
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office of the Department of Labour. This training should take place as close to 

the project site as practically possible. The Contractor, must access this training 

by informing the relevant provincial office of the Department of Labour in writing, 

within 14 days of being awarded the contract, of the likely number of persons 

that will undergo training and when such training is required. The employer must 

be furnished with a copy of this request. 
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c) A copy of this training request made by the Contractor to the DOL provincial 

office must also be faxed to the EPWP Training Director in the Department of 

Public Works– Cinderella Makunike, Fax Number 012 328 6820 or email 

cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 

d) The Contractor shall be responsible for scheduling the training of workers and 

shall take all reasonable steps to ensure that each beneficiary is provided with 

a minimum of six (6) days of formal training if he/she is employed for 3 months 

or less and a minimum of ten (10) days if he she is employed for 4 months or 

more. 

 

e) The Contractor shall do nothing to dissuade targeted labour from participating 

in training programmes. 

 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by the 

Contractor to workers who attend formal training, in terms of d above. 

 

g) Proof of compliance with the requirements of b to f must be proven. 

 
 

8.3 Typical construction work to be executed applying labour intensive principles 

 

8.3.1 Construction or rehabilitation or maintenance and etc. 

 

 Excavation – Hand excavation for pit 

 Brickwork  

 Installation of road signs and other road furniture  

 Installation Stormwater pipe backfilling and laying 

 Installation of Stone pitching  

 Installation of Gabions  

 Erection of concrete road structure (wing walls up to 1.5 meters unless stated) 

 Paving 

 Kerbing placing of concrete edge beams and etc 

 Hand compaction of backfill. 
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PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

 

SABS 1200 A : CIVIL ENGINEERING CONSTRUCTION : GENERAL 

 

 

PSA  GENERAL (SABS 1200 A) 

 

PSA 1   MATERIALS (Clause 3) 

 

PSA 1.1 Standardisation mark (Clause 3.1)  

 

Add the following to the Clause: 

 

  All material delivered to the site shall bear the Official Standardisation Mark. 

 

PSA 2  PLANT (Clause 4)  

 

PSA 2.1  Restrictions on employee accommodation (Sub-clause 4.2) 

 

No housing is available for the Contractor's employees. The Contractor shall 

make his own arrangements to house his employees.  

 

The Employer shall place an area at the disposal of the Contractor to enable 

him to erect his site offices, workshops and stores. Any facilities shall comply 

with the requirements of the local authority. The Contractor shall provide his 

own fencing and site security. 

 

PSA 3  CONSTRUCTION (Clause 5) 

 

PSA 3.1 Dealing with water (Sub-clause 5.5)  

 

In addition to the items as set out in Subclause 5.5, the Contractor shall also 

provide pumping equipment, pipes and other equipment as may be 

necessary. 

 

PSA 4  MEASUREMENT AND PAYMENT (Clause 8) 

 

PSA 4.1   Fixed charge and Value Related Items (Sub-clause 8.2.1) 

 

    Replace the sub-clause with the following: 

 

    “Payment shall be a lump sum to provide for the Contractor's expenses in 

connection with: 
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  (a) setting up and maintaining his organisation, camps and plant on 

the site; 

    (b) effecting the insurance’s and indemnities required in terms of the 

General Conditions of Contract 

(c) meeting all other general obligations and liabilities which are not 

specifically measured for payment in these contract documents. 

 

The lump sum total of items (a), (b) and (c) as measured and Fixed Charge 

Items and time Related Items shall not exceed 15% of the nett total Tender 

Amount.  If the Tenderer should tender a higher amount for this item it shall be 

reduced to the amount allowed above and all other tendered prices increased 

in the proportion required to retain the same Nett Total Tender Amount. 

 

The tendered lump sum shall not be subject to any variation if the actual value 

of work done under the Contract exceeds, or falls short of, the Tender Amount, 

or as a result of an extension of time for completion in terms of Clause 42 of the 

General Conditions of Contract. 

 

Any payment made under this item shall not be taken into account when 

determining whether the value of a certificate complies with the "minimum 

amount of monthly certificate" laid down in the Appendix. 

 

Before any payment is made under this item the Contractor shall satisfy the 

Engineer that he has provided on site an establishment and plant of good 

quality and in value exceeding that of the first instalment.  The Contractor may 

be asked to furnish documented proof that he owns the offices and plant on 

site, the value of which should exceed the amount claimed in the first certificate.  

In the event that the Contractor cannot satisfy the Engineer as to the value or 

ownership, the Engineer shall have the right to withhold part of any payments 

to be made under this item, until the Works have been completed. 

 

Payment of the lump sum shall be made in three separate instalments as 

follows: 

 

(a) The first instalment, 50% of the lump sum, will be paid in the first 

payment certificate after the Contractor has met all his obligations 

under this sub-clause and has made a substantial start on 

construction in accordance with the approved programme. 

 

(b) The second instalment, 35% of the lump sum, will be paid when 

the value of the work done reaches one half of the Nett Total 

Tender Amount. 

 

(c) The third and final instalment, 15% of the lump sum, will be paid 

when the works have been completed and the Contractor has 

fulfilled all requirements of this sub-clause.  No payment for the 

scheduled Fixed Charge Items for this contract will not be made 
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until the requirements regarding and the erection of name boards 

have been met.” 

 

PSA 4.2 Time-Related Items (Sub-clause 8.2.2) 

 

Replace this sub-clause with the following: 

 

Subject to the provisions of 8.2.3 and 8.2.4, payment of item 8.4 (time-related 

item) will take place in equal monthly amounts, calculated on the tendered 

amount for the item, divided by the contract period in months, with the 

understanding that the total of the monthly payments which was paid for this 

specific item does not exceed the proportion that the progress of the works to 

date bears in relation to the works as a whole. 

 

Should the Engineer grant an extension of time, the Contractor is entitled to an 

increase in the amount tendered for time related items, and this increase must 

be kept in the same proportion to the original tender amount as the extension 

of time is to the original time of the completion of the works. 

 

Payment for such increased amounts will be considered as full compensation 

for all time related, provisional and general costs which arise as a result of the 

extension of time. 

 

PSA 4.3 Exposing of existing services (add the following Sub-clause 8.9) 

 

Add the following new pay item: 

 

  Item:  

 

Excavation by hand in all materials to expose existing services   

 Unit: m³ 

 

The tendered sum must include full compensation for all hand excavation as per 

the dimension approved by the Engineer for the locating, exposing and moving 

of existing services.  Excavation outside of approved dimensions will not be 

paid.  The rate must also include for backfill and compaction to 90% of mod 

AASHTO density and, if applicable, the removal of excess material not used for 

backfill, the securing of excavations, for handling surface and subsurface water, 

for protection of existing services and for any other activity necessary to 

complete the work.  Free haul of 1,0 km will be applicable on the transport of 

excess material. 

 

No distinction will be made between classes of material or types of services. 

 

Note:  The Contractor must provide sufficient supervision over labourers when 

services are exposed. 
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PSA 4.4 Occupational Health and Safety (add the following Sub-clause 8.10) 

 

Add the following new pay items: 

Item:  

Provision for the cost related to the Occupational Health and Safety Act, 85 of 

1993, and the relevant Regulations: 

 

a) Complete "Notification of Construction" form and submit Unit: Sum 

b) Prepare a Health and Safety Plan for compliance with all the requirements of 

the OHS Act and the Construction Regulations 2003 and submit to the engineer 

Preparation of a Health & Safety Plan Unit: Sum 

c) Compilation of a Risk Assessment prior to Construction Unit: Sum 

d) Health & Safety induction Training of employees Unit: Sum 

e) Compilation and keeping up to date the Health & Safety plan and file  

  which shall include all documentation required in terms of the act, over 

the entire construction period Unit: Sum  

The tendered sum shall include full compensation for providing the above 

services as required from the Occupational Health & Safety Act.  The rate shall 

include all related costs incurred by the Act, remuneration of personnel, trainers, 

etc. and equipment required for the execution of the required services as 

depicted by the Act.  The tendered amount for items a, b, c, d and e shall only 

be paid on the successful completion of the task as approved by the client. The 

tendered amount for item e shall be paid on a monthly basis. 

 

PSA 4.5 Facilities for Engineer (Fixed Charge) (Sub-clause 8.3.2.1) 

 

PSA 4.5.1 Furnished office (Sub-clause 8.3.2.1 a) 

 

Add the following to the pay item: 

 

No office will be required for the Engineer. 

 

PSA 4.6 Facilities for Engineer (Time Related) (Sub-clause 8.4.2.1) 

 

PSA 4.6.1 Furnished office (Sub-clause 8.4.2.1 a) 

 

Add the following to the pay item: 

 

No office will be required for the Engineer. 

 

PSA 4.6.2 Survey assistant and materials (Sub-clause 8.4.2.1 d) 

   

Add the following to the pay item: 

 

The Contractor shall make available for the duration of the contract period, 

when required by the Engineer, one skilled and one unskilled survey labourers. 

 

SABS 1200 D : CIVIL ENGINEERING CONSTRUCTION : EARTHWORKS  
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PSD 1 SPECIFICATION FOR BORROW PITS 

 

5.2.2.2.2 PSD 1.1 SCOPE  

 

 This section shall include all work in obtaining materials for work under this 

contract, negotiation with owners of the ground on which borrow pits are situated, 

clearing the site, stripping excess or unsuitable overburden, excavating selected 

material for use on the works, and finishing off the borrow area to the satisfaction 

of both the owners and the Engineer, all in accordance with these Specifications 

or as directed. 

 

PSD 1.2 GENERAL 

 

   The Contractor shall be solely responsible for the locating and supply of all 

materials required from borrow pits for the due and proper construction of the 

works embodied in this contract. 

 

   Before commencing operations at any borrow pit the Contractor shall consult the 

property owner concerted and the Engineer regarding his proposals for operating 

the quarry or borrow pit and obtaining access thereto. 

 

 The Contractor shall take all measures for the protection and control of livestock, 

etc., which is made necessary by his operations, such as providing of gates in 

the existing fences and ensuring that all gates are closed during the whole of the 

time that they are not actually in use by his traffic. 

 

 Where access to the Contractor's quarries is not obtainable by existing roads he 

shall after consultation with the property owner concerned construct such access  

roads and provide such gates as he requires and as the authorities concerned 

may agree to, but the cost of construction of such access roads and the provision 

of gates shall be deemed to be covered by the prices tendered for the 

construction of those parts of the works in which the materials from the quarries 

concerned are being used.  The provision of gates and subsequent removal of 

the gates when no longer required as well as restoration of the fence to its former 

standard will be at the Contractor's expense. 

 

 Whenever required by the owner of the land on which the borrow pit is situated 

or when it appears necessary in the interest of public health, or the prevention of 

soil erosion, adequate provision for draining the borrow pit must be made. 
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PSD 1.3 USE OF IMPORTED MATERIAL 

 

 The onus shall rest on the Contractor to ensure that the materials used in each 

stage of the work comply with the requirements for materials as specified for that 

stage before proceeding with the processing of the next stage and the Contractor 

is required to ensure that his organisation is at all times properly and adequately 

equipped to fulfil the above requirements. 

 

 All materials which do not conform to the requirements of these Specifications, 

shall be considered as defective and all such material, whether in place or not, 

shall be removed from the site of the works by the Contractor at his own expense. 

 

 No payment will be made for the shifting of the Contractor's equipment from one 

borrow pit position to the next. 

 

    

PSD 1.4 TAKING AND TESTING OF SAMPLES 

 

 The Contractor must supply the Engineer with comprehensive test results 

regarding the proposed borrow material 14 days before any borrowing starts.  

The results must contain enough information to enable the Engineer to access 

the quality and quantity of material available from the borrow site.  The total cost 

of these tests must be borne by the Contractor.  The exploitation of the pit must 

be planned in such a way that material of varying quality may be planned in such 

a way that material of varying quality may be selected and loaded directly or 

otherwise stockpiled temporarily without contamination. 

 

   If, after trial, it is found that any sources of supply, which have previously been 

approved, do not furnish a uniform product, or if the product from any source 

proved unsatisfactory in any way, the Contractor shall furnish materials from 

other approved sources. 

 The Engineer may from time to time instruct the Contractor to submit samples 

from approved sources of supply in order to ensure that the quality of materials 

remains satisfactory. 

  The cost of taking and testing of samples shall be borne by the Contractor. 

 

PSD 1.5 MEASUREMENT AND PAYMENT 

 

The rate for importing material from borrow pits selected by the Contractor or 
other commercial sources (item 8.3.4(a)2) shall cover the cost of acquiring 
suitable material, handling and transportation regardless of distance, and 
placing.  No separate payment will be made for location of borrow pits, the 
taking of samples, the testing of samples, the construction and maintenance 
of access roads, the clearing of the borrow pit site, the removal and 
replacement of overburden, the shaping and drainage of borrow pits, the 
scarifying of access roads, and paying of any royalties. 

 

 

PSD 1.6 FREEHAUL 
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 Replace clause 5.2.5.2 with: 

 
  All haul will be regarded as freehaul. 

  

PSD 1.7 CLASSIFICATION OF EXCAVATIONS 

 

 Notwithstanding anything to the contrary as may be contained elsewhere in the 

specifications, excavations shall be classified according to the specified method 

of excavation as follows : 

 

 (i) Excavations which are : 

 

 not specified in as being required to be executed utilizing labor 
intensive construction methods: and 

 

 specified as being required to be executed utilising labour 
intensive construction methods but which notwithstanding, are 
executed by the Contractor using mechanical plant and 
equipment which is prohibited in terms of the project 
specifications, either with the prior authorisation of the Engineer 
or in breach of the provisions of the specifications: 

 

 shall be classified in accordance with the provisions of the SABS 1200 

standard specification. 

 

(ii) Excavations which are specified as being required to be executed 
utilising labour intensive construction methods and which are so 
executed, shall be classified in accordance with TABLE 1. 
 

(iii) Where only softer classes of excavation are required in terms of part 1 to 
be executed  
utilising labour intensive methods, the classification for the purposes of 

determining the cut-off point for labour intensive excavation shall be 

made in terms of subsubclause (ii) above, and the excavation beyond the 

cut-off point shall be in terms of subsubclause (i) above.  (i.e. a material 

classified as "intermediate" in terms of subsubclause (ii) may, when not 

excavated by labour intensive methods, be classified as "soft" in terms of 

subsubclause (i). 

  

(iv) Where materials which are specified to be excavated utilising labour 
intensive  
construction methods are not in fact excavated by such methods, 

whether in compliance of an instruction from the Engineer, or in 

accordance with a concession granted by the Engineer or through default 

of the Contractor, classification of the material shall be in terms of 

subsubclause (i) above. 
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TABLE 1 

  NUMBER OF BLOWS REQUIRED FOR A DCP 

 PENETRATION OF 100mm 

  GRANULAR SOIL  COHESIVE SOIL 

 SOFT - Class 1  ≤ 2  ≤ 1 

 SOFT - Class 2  > 2, ≤ 6  > 1, ≤ 5 

 SOFT - Class 3  > 7, ≤ 5  > 5, ≤ 8 

INTERMEDIATE  > 15, ≤ 50  > 8, 

 HARD  > 50  - 

 

 

Measurement and payment 

 

Separate items will be listed in the schedule of quantities for works which 

are required to be executed utilising labour intensive construction methods 

and for works to which such requirement does not apply : 

 

Items which apply in respect of Works which in terms of part 1 are required 

to be executed utilising labour intensive construction methods, are 

identified in the schedule of quantities by way of the upper case letter "L" 

suffixed to the item number.  Item numbers not suffixed with the letter "L" 

shall, unless the context implies otherwise, be deemed to apply in respect 

of Works not required to be executed by labour intensive methods. 

 

Where any item in the SABS 1200 standard specifications or in part 2 refers 

to the measurement and payment of excavations in terms of increments in 

the depth of the excavation, the depth increment for excavations required 

in terms of part 1 to be executed by labour intensive methods shall be taken 

as 1,0 metre. 

 

The measurement and payment clauses as set out in the SABS 1200 

standard specification and in part 2 shall, unless specifically stated to the 

contrary, apply generally whether or not the Works to which they relate are 

required to be executed utilising labour intensive construction methods; 

provided always that where the Works is required to be executed by labour 

intensive construction methods, each particular  clause shall be interpreted 

and constructed mutatis mutandis in accordance with the provisions of this 

clause 2. 
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PARTICULAR SPECIFICATIONS AND VARIATIONS AND  

ADDITIONS TO THE STANDARD SPECIFICATIONS 

 

C3.3 PARTICULAR SPECIFICATIONS 
 
In addition to the Standardized and Project Specifications the following Particular 
Specifications shall apply to this contract and are bound in hereafter. 
 
SECTION PC  TRIMMING OF SITE 
 
SECTION PD MAINTENANCE 
 
SECTION PE  CONTINGENCIES 
 
SECTION PF  MASONRY BRICKWORK 
 
SECTION POHS OHSA 1993 SAFETY SPECIFICATION 
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PC  TRIMMING OF SITE 

 

PC1  SCOPE 

 

This work shall consist of the finishing of the entire site affected by the 

Contractor's operations before the issue of the Completion Certificate. 

 

PC2  REQUIREMENTS 

 

After completion of the work covered by this Contract, the entire area affected 

by the Contractor’s operations shall be finished off and cleared up and all loose 

rock shall be removed, if required, and disposed of as directed by the Engineer. 

 

  Under no circumstances shall the Contractor use machines for trimming. 

 

All loose stones, roots or other waste matter exposed on fill or excavation 

slopes, which are liable to become loosened shall be removed and all debris 

and muck from clearing operations shall be disposed of and the area affected 

by the Contractor’s operations and all camp sites left in a neat and presentable 

manner. 

 

All false work, temporary supports and structures, casting yards or platforms 

and equipment shall be removed from the site and from all ground occupied by 

the Contractor in connection with the work.   All parts of the work and adjacent 

ground shall be left in a neat and presentable condition, all to the satisfaction 

of the Engineer. 

 

 

PC3  MEASUREMENT AND PAYMENT 

 

Measurement and payment for complying with the above requirements will not 

be made separately, and would be regarded as being provided for in full by 

relevant payment items under 1200 A - General. 
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PD  MAINTENANCE 

 

PD1  MAINTENANCE DURING CONSTRUCTION 

 

From the time of taking over the site by the Contractor, as set out in the Special 

Conditions of Contract until the acceptance of the work and the issue of the 

Completion Certificate, the Contractor shall be responsible for the maintenance 

of the work and shall rebuild, repair, restore and make good at his own expense 

all injuries or damages to any portion thereof whether occasioned by the action 

of the elements or any other cause. 

 

 

PD2  MAINTENANCE OF COMPLETED WORK 

 

  Periods of Maintenance 

 

The periods of maintenance for each completed section of work shall extend 

for twelve months from the time of acceptance of the work and the issue of the 

relevant Completion Certificate for that section of the work as the case may be 

as set out in Clause 53 of the General Conditions of Contract. 

 

PD2.1  Work during Period of Maintenance 

 

The Contractor shall be responsible for the repair at his own expense, of all 

defects in any of the works constructed by him, or affected by him during 

construction, all in terms of Clause 53 of the General Conditions of Contract. 

 

 

PD3  MEASUREMENT AND PAYMENT 

 

Measurement and payment for maintenance as described above shall be 

deemed to be included in the prices tendered and paid for the various items for 

which payment is made in terms of this Contract and such prices shall be full 

compensation for the supply of all supervision, labour, materials, equipment, 

plant and work necessary for the maintenance thereof. 

 

The retention monies as set out in the General Conditions of Contract, Clause 

49 (3) shall be released only upon Final Settlement of the Contract as set out 

in Clause 52 of the General Conditions of Contract 
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PE  CONTINGENCIES 

 

PE1  CONTINGENCIES 

 

An amount to be spent in part or in whole at the complete discretion of the 

Engineer.   This amount shall not form part of the 15% as is defined in Clause 

50 of the General Conditions of Contract. 
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PF  MASONRY WORK 
 
 
PF  01  SCOPE 
 

This is a SPECIAL SPECIFICATION which covers masonry construction 
work  

 
PF 02  GENERAL STANDARD SPECIFICATIONS 

 

The latest edition, including all amendments up to date of tender of the following 

specifications, publications and codes of practice shall be read in conjunction 

with this specification and shall be deemed to form part thereof.  All other 

relevant and applicable SABS regulations are also to be considered as 

minimum requirements, and in particular SABS. The Application of the National 

Building Regulations. 

 

OW 371 - Specification of materials and methods to be used 

    (Fourth revision, October 1993) 

SABS 0145 - Concrete masonry construction 

SABS 0249 - Masonry walling 

SABS 0400 - Application of National Building Regulations 

SANS 952 - Polyolefin film for damp-proofing and water proofing in 

buildings 

   

PF 03  BRICKWORK CONSTRUCTION 

 

Brickwork constructed using concrete masonry units, laid in stretcher bond, using 
Class II mortar with a joint thickness of 15 mm. 

 
Provide and place brickforce reinforcement consisting of pre-galvanized hard-
drawn steel wires, not less than 2.8 mm in diameter, placed every third (3rd) 
course of brickwork. 

 
All brickwork shall be: 
 
True to line, level, and plumb. 
 

Joints fully filled with mortar, and surfaces neatly jointed or finished as specified. 
 

Damp-proof courses (DPC), control joints, and ties to be provided as indicated 
in the drawings. 

 
All materials and workmanship to comply with SANS 2001-CM1: Construction 
Works – Masonry Walling, or the latest relevant standards. 

 
 
PF 04 PLASTERING 

 

 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS                          Bid Number: 
PM15-25/26 

122 
 

All plaster shall comply with the requirements of SABS 523 and section 14 of 

OW 371. 

 

 

Plaster shall be finished to a true and even surface with a wood float.  All plaster 

surfaces shall be free from blemishes, cracks, blisters or other defects.  Plaster 

shall turn into reveals and soffits of openings, and all angles shall be true and 

straight with salient angles slightly rounded. 

 

Plastering of a surface shall be executed in one operation, as no joint marks 

will be allowed.  Plaster on walls shall not be less than 12 mm or more than 20 

mm thick and plaster on concrete shall be not less than 10 mm or more than 

15 mm thick, except where specifically specified otherwise. 

 

An approved sealant additive (key-coat by Pro Grip or similar approved) shall 

be mixed into the plaster mixture of 1:1:1  as Cement : Water : Sealant - 

mixture. 

 

PF 05  SOILCRETE  

 

Where so ordered and scheduled, the culverts shall be backfilled with 

soilcrete in lieu of a compacted gravel or lean concrete.  Soilcrete shall 

consist of an approved soil or gravel mixed with 7% by mass of 32,5 CEM II 

Portland cement and only sufficient water to give it a consistency that will 

permit the soilcrete to be placed, using vibrators, so that all voids between the 

culverts and the sides of the excavation are properly filled.  The height to 

which the backfill in soilcrete is taken shall be as determined by the Engineer 

and any remaining backfill shall be carried out as described for granular 

material. 

 

The aggregate used for soilcrete shall be a sandy material but may contain 

larger particles up to 38 mm and it shall have a plasticity index of more than 

10.  Material containing detrimental amounts of silt or clay shall not be used 

for soilcrete.  The aggregate shall be obtained from an approved source. 

 

The soilcrete shall be mixed on Site by means of suitable concrete mixers and 

the water and cement contents shall be carefully controlled.  The material 

shall be placed and then thoroughly compacted by means of vibrators so that 

all voids are filled.  Stones or other approved form work shall be packed at 

culvert ends to prevent the soilcrete from flowing outside the required limits. 
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The rate shall cover the cost of constructing soilcrete backfilling complete, 

including Portland cement calculated at the rate of 7% of the dry mass of the 

soil used.  Overhaul will not be paid on any cement, water or aggregate used 

for the soilcrete. 

PB  08  MEASUREMENT AND PAYMENT 
  Item         
 Unit 
 

PF 01  Concrete block brickwork (nominal wall thickness   
 square metre 

 and brickwork join stated)     
 (m²) 
 

The unit of measurement for the brick wall shall be the square metre of wall 
constructed as measured on the centre line.  Areas occupied in walls by pipes 
(sleeves) will be included in the area measured, and corners and intersections 
common to more than one brick wall will be measured only once. 

 
The tendered rate shall include full compensation for constructing the brick wall 
in accordance with specification PF03, including procurement and delivery to site 
of bricks and other related construction materials that shall be identified. 

 
  Item         
 Unit 
 

PF 02  Plastering brick wall      
 square metre        
   (m²) 

 
The tendered rate shall cover the full cost to procure materials and plaster wall 
according to specification PF 04 in this document (inclusive of key-cote). 

 
The unit of measurement for the brick wall shall be the square metre of wall 
plastered measured on the centre line.  Areas occupied in walls by pipes 
(sleeves) will be included in the area measured, and corners and intersections 
common to more than one brick wall will be measured only once. 

  Item         
 Unit 
 

PF 03  Soilcrete (area indicated)     
 cubic metre         
   (m3) 

 
The tendered rate shall cover the full cost to procure materials and soilcrete 
indicated area according to specification PF 05 in this document. 

 
The unit of measurement for soilcrete shall be the cubic metre of soilcrete and 
measured as follows: 
 

SECTION POHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 

POHS.1 SCOPE 
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This specification covers the health and safety requirements to be met by the 

Contractor to ensure a continued safe and healthy environment for all workers, 

employees and subcontractors under his control and for all other persons entering 

the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act 

No 85 and amendment Act No 181) 1993, and the corresponding Construction 

Regulations 2003, and all other safety codes and specifications referred to in the 

said Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the 

status of the Contractor as mandatory to the Employer (client) is that of an employer 

in his own right, responsible to comply with all provisions of OHSA 1993 and the 

Construction Regulations 2003. 

 

This safety specification and the Contractor’s own Safety Plan as well as the 

Construction Regulations 2003, shall be displayed on site or made available for 

inspection by all workers, employees, inspectors and any other persons entering 

the site of works. 

 

The following are possible risks associated with this project: 

  

 Lifting and lowering of materials and equipment from the ground onto the pipe 
pedestals (sewer) 

 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
 Movement of construction vehicles on site, taking into consideration steep 

slopes, other traffic and existing services 
 Exposure to possible injuries due to mishandling or failure of power and hand 

tools 
 Falling debris, tools and materials from bridge 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 
 

Additional risks may arise from specific methods of construction selected by the 

Contractor which are not necessary covered in the above. 

 

POHS.2 DEFINITIONS 

 

For the purpose of this contract the following shall apply: 

 

(a) Employer” where used in the contract documents and in this specification, 
means the Employer as defined in the General Conditions of Contract and it 
shall have the exact same meaning as “client” as defined in the Construction 
Regulations 2003.  “Employer” and “client” is therefore interchangeable and 
shall be read in the context of the relevant document. 
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(b) “Contractor” wherever used in the contract documents and in this specification, 

shall have the same meaning as “Contractor” as defined in the General 

Conditions of Contract. 

 

In this specification the terms “principal contractor” and “contractor” are 

replaced with “Contractor” and “subcontractor” respectively. 

 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be 

the mandatory, without derogating from his status as an employer in his own 

right. 

(c) “Engineer” where used in this specification, means the Engineer as defined in 

the General Conditions of Contract.   In terms of the Construction Regulations 

the Engineer may act as agent on behalf of the Employer (the client as defined 

in the Construction Regulations). 

 

POHS.3 TENDERS 

 

The Contractor shall submit the following with his tender: 

 

(a) a draft Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations.  The Safety Plan must be based on the Construction Regulations 

2003 and will be subject to approval by the Employer; 

 

(b) a declaration to the effect that he has the competence and necessary resources 

to carry out the work safely in compliance with the Construction Regulations 

2003; 

 

(c) a declaration to the effect that he made provision in his tender for the cost of 

the health and safety measures envisaged in the Construction Regulations. 

 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that 

the Contractor will not be able to carry out the work under the contract safely in 

accordance with the Construction Regulations. 

 

POHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 

After award of the contract, but before commencement of construction work, the 

Contractor shall, in terms of Regulation 3, notify the Provincial Director of the 

Department of Labour in writing if the following work is involved: 

 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or 

more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 
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The notification must be done in the form of the pro forma included under Section 9 

(Forms to be completed by Successful Tenderer) of the tender document. 

 

A copy of the notification form must be kept on site, available for inspection by 

inspectors, Employer, Engineer, employees and persons on site.  

 

POHS.5 RISK ASSESSMENT and SAFETY PLAN 

 

 5.1 Risk assessment 

 

Before commencement of any construction work during the construction period, the 

Contractor shall have a risk assessment performed and recorded in writing by a 

competent person.   (Refer Regulation 7 of the Construction Regulations 2003). 

 

The risk assessment shall identify and evaluate the risks and hazards that may be 

expected during the execution of the work under the contract, and it shall include a 

documented plan of safe work procedures to mitigate, reduce or control the risks 

and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, 

Employer, Engineer, subcontractors, employees, trade unions and health and 

safety committee members, and must be monitored and reviewed periodically by 

the Contractor. 

 

6.1 Safety Plan 

 

The Safety Plan will be compiled in order to amongst others address the finding 

made during the Risk Assessment phase. The Safety plan will be compiled and 

submitted to the Engineer and Client for Approval. Construction work can only 

commence upon written approval of the Safety Plan by the Client. 

 

POHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed 

on the contract, in writing, and he shall provide them with a copy of his documented 

Health and Safety Plan, or relevant sections thereof.    The Contractor shall ensure 

that all subcontractors and employees are committed to the implementation of his 

Safety Plan. 

 

6.2 Health and safety induction training 
 

The Contractor shall ensure that all employees under his control, including 

subcontractors and their employees, undergo a health and safety induction training 

course by a competent person before commencement of construction work.   No 

visitor or other person shall be allowed or permitted to enter the site of the works 
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unless such person has undergone health and safety training pertaining to hazards 

prevalent on site.    

 

The Contractor shall ensure that every employee on site shall at all times be in 

possession of proof of the health and safety induction training issued by a 

competent person prior to commencement of construction work. 

 

POHS.7 APPOINTMENT OF SAFETY PERSONNEL 

 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of 

supervising the performance of the construction work. 

 

He may also have to appoint one or more competent employees to assist the 

construction supervisor where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that 

can be expected, the Contractor shall appoint in writing a full-time or part-time 

Construction Safety Officer if so decided by the Inspector of the Department of 

Labour.   The Safety Officer shall have the necessary competence and resources 

to perform his duties diligently. 

 

Provision shall be made by the Contractor in his rates, to cover the cost of this 

dedicated construction safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the 

employer in terms of the Act for the execution of the contract, shall appoint a health 

and safety representative whenever he has more than 20 employees in his 

employment on the site of the works.   The health and safety representative must 

be selected from employees who are employed in a full-time capacity at a specific 

workplace. 

 

The number of health and safety representatives for a workplace shall be at least 

one for every 100 employees. 

 

The function of health and safety representative(s) will be to review the 

effectiveness of health and safety measures, to identify potential hazards and major 

incidents, to examine causes of incidents (in collaboration with his employer, the 

Contractor), to investigate complaints by employees relating to health and safety at 

work, to make representations to the employer (Contractor) or inspector on general 

matters affecting the health and safety of employees, to inspect the workplace, 

plant, machinery etc. on a regular base, to participate in consultations with 

inspectors and to attend meetings of the health and safety committee. 
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7.4 Health and safety committee 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as 

employer), shall establish one or more health and safety committee(s) where 

there are two or more health and safety representatives at a workplace.  The 

persons selected by the Contractor to serve on the committee shall be designated 

in writing.  

 

The function of the health and safety committee shall be to hold meetings at regular 

internals, but at least once every three months, to review the health and safety 

measures on the contract, to discuss incidents related to health and safety with the 

Contractor and the inspector, and to make recommendations regarding health and 

safety to the Contractor and to keep record of recommendations and reports made 

by the committee. 

7.5 Competent persons 
 

In accordance with the Construction Regulations the Contractor has to appoint in 

writing competent persons responsible for supervising construction work on each 

of the following work situations that may be expected on the site of the works. 

  

(a) Risk assessment and induction training as described in Regulation 7 of the 

Construction Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(f) Excavation work as described in Regulation 11; 

(g) Demolition work as described in Regulation 12; 

(h) Scaffolding work as described in Regulation 14; 

(i) Suspended platform operations as described in Regulation 15; 

(j) Material hoists as described in Regulation 17; 

(k) Batch plant operations as described in Regulation 18; 

(l) Explosive powered tools as described in Regulation 19; 

(m) Cranes as described in Regulation 20; 

(n) Construction vehicle and mobile plant inspections on a daily basis by a 

competent person as described in Regulation 21(1); 

(o) Control of all temporary electrical installation on the construction site as 

described in Regulation 22; 

(p) Stacking and storage on construction sites as described in Regulation 26; and 

(q) Inspections of fire equipment as described in Regulation 27. 

 

A competent person may be appointed for more than one part of the construction 

work with the understanding that the person must be suitably qualified and able to 

supervise at the same time the construction work on all the work situations for which 

he has been appointed. 

The appointment of competent persons to supervise parts of the construction work 

does not relieve the Contractor from any of his responsibilities to comply with all 

requirements of the Construction Regulations. 

  



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN 
POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS                          Bid Number: 
PM15-25/26 

129 
 

POHS.8 RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the Contractor is bound to keep 

records and registers related to health and safety on site for periodic inspection by 

inspectors, the Engineer, the Employer, trade union officials and subcontractors and 

employees.   The following records and registers must be kept on site and shall be 

available for inspection at all times. 

 

(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the 

Construction Safety Officer (Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training 

of employees working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork 

and support work structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to 

be kept on site (Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms 

(Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate 

the maximum mass load, which may be carried at any one time by material 
hoists (Regulation 7(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a 
record book to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 18(9)); 

(n) A warning notice must be displayed in a conspicuous manner when and 
wherever an explosive powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 

 

POHS.9 CONTRACTORS RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatory of the Employer (Client), as 

defined in the Act (OHSA 1993), which means that the Contractor has the status of 

employer in his own right in respect of the contract.   The Contractor is therefore 

responsible for all the duties and obligations of an employer as set out in the Act 

(OHSA 1993) and the Construction Regulations 2003. 

 

Before commencement of work under the contract, the Contractor shall enter into 

an agreement with the Employer (Client) to confirm his status as mandatory 

(employer) for the contract under consideration.  

The Contractor’s duties and responsibilities are clearly set out in the Construction 

Regulations 2003, and are not repeated in detail but some important aspects are 

highlighted hereafter, without relieving the Contractor of any of his duties and 

responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 

 In accordance with Section 4 of the Regulations, the Contractor shall liaise 

closely with the Employer or the Engineer on behalf of the Employer, to ensure 

that all requirements of the Act and the Regulations are met and complied with. 

 

(b) The Principal Contractor and Contractor (Regulation 5) 

 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of 

Principle Contractor as defined in the Construction Regulations, and he shall 

comply with all the provisions of Regulation 5. 

 

Any subcontractors employed by the Contractor must be appointed in writing, 

setting out the terms of the appointment in respect of health and safety.   An 

independent subcontractor shall however provide and demonstrate to the 

Contractor a suitable, acceptable and sufficiently documented health and 

safety plan before commencement of the subcontract.   In the absence of such 

a health and safety plan the subcontractor shall undertake in writing that he will 

comply with the Contractor’s safety plan, the health and safety specifications 

of the Employer and the Construction Regulations 2003. 

 

(c) Supervision of construction work (Regulation 6) 

 

The Contractor shall appoint the safety and other personnel and employees as 

required in terms of Regulation 6 and as set out in paragraph 7 above.   

Appointment of those personnel and employees does not relieve the Contractor 

from any of the obligations under Regulation 6. 

 

(d) Risk assessment (Regulation 7) 

 

The Contractor shall have the risk assessment made as set out in paragraph 7 

above before commencement of the work and it must be available on site for 

inspection at all times.   The Contractor shall consult with the health and safety 

committee or health and safety representative(s) etc. on a regular basis to 

ensure that all employees, including subcontractors under his control, are 

informed and trained by a competent person regarding health hazards and 

related work procedures. 

 

No subcontractor, employee or visitor shall be allowed to enter the site of works 

without prior health and safety induction training, all as specified in Regulation 

7. 

 

(e) Fall protection (Regulation 8) 

 

Fall protection, if applicable to this contract shall comply in all respects with 

Regulation 8 of the Construction Regulations. 

 

(f) Structures (Regulation 9) 
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The Contractor will be liable for all claims arising from collapse or failure of 

structures if he failed to comply with all the specifications, project specifications 

and drawings related to the structures, unless it can be proved that such 

collapse or failure can be attributed to faulty design or insufficient design 

standards on which the specifications and the drawings are based. 

In addition the Contractor shall comply with all aspects of Regulation 9 of the 

Construction Regulations. 

 

(g) Formwork and support work (Regulation 10) 

 

The Contractor will be responsible for the adequate design of all formwork and 

support structures by a competent person. 

 

All drawings pertaining to formwork shall be kept on site and all equipment and 

materials used in formwork, shall be carefully examined and checked for 

suitability by a competent person. 

 

The provisions of Regulation 10 of the Construction Regulations shall be 

followed in every detail. 

 

(h) Excavation work (Regulation 11) 

 

It is essential that the Contractor shall follow the instructions and precautions 

in the Standard Specifications and Project Specifications as well as the 

provisions of the Construction Regulations to the letter as unsafe excavations 

can be a major hazard on any construction site.  The Contractor shall therefore 

ensure that all excavation work is carried out under the supervision of a 

competent person, that inspections are carried out by a Professional Engineer 

or Technologist, and that all work is done in such a manner that no hazards are 

created by unsafe excavations and working conditions. 

 

Supervision by a competent person will not relieve the Contractor from any of 

his duties and responsibilities under Regulation 11 of the Construction 

Regulations. 

 

(i) Demolition work (Regulation 12) 

 

Whenever demolition work is included in a contract, the Contractor shall comply 

with all the requirements of Regulation 12 of the Construction Regulations.  The 

fact that a competent person has to be appointed by the Contractor does not 

relieve the Contractor from any of his responsibilities in respect of safety of 

demolition work. 

 

(j) Tunneling (Regulation 13) 

 

The Contractor shall comply with Regulation 13 wherever tunneling of any kind 

is involved. 
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(k) Scaffolding (Regulation 14) 

 

The Contractor shall ensure that all the provisions of Regulation 14 of the 

Construction Regulations are complied with.  [Note:  Reference in the 

Regulations to “Section 44 of the Act” should read “Section 43 of the Act”]. 

 

(l) Suspended platforms (Regulation 15) 

 

Wherever suspended platforms will be necessary on any contract, the 

Contractor shall ensure that copies of the system design issued by a 

Professional Engineer are submitted to the Engineer for inspection and 

approval.   The Contractor shall appoint competent persons as supervisors and 

competent scaffold erectors, operators and inspectors and ensure that all work 

related to suspended platforms are done in accordance with Regulation 15 of 

the Construction Regulations. 

 

(m) Boatswain’s chains (Regulation 16) 

 

Where boatswain’s chains are required on the construction site, the Contractor 

shall comply with Regulation 16. 

 

(n) Material Hoists (Regulation 17) 

Wherever applicable, the Contractor shall comply with the provisions of 

Regulation 17 to the letter. 

 

(o) Batch plants (Regulation 18) 

 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting 

tackle, conveyors, etc. used in the operation of a batch plant shall comply with, 

and that all operators, supervisors and employees are strictly held to the 

provisions of Regulation 18.   The Contractor shall ensure that the General 

Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven 

Machinery Regulations (Government Notice R295 of 26/2/1988) and the 

Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) 

are adhered to by all involved. 

 

In terms of the Regulations, records of repairs and maintenance shall be kept 

on site. 

 

(p) Explosive powered tools (Regulation 19) 

 

The Contractor shall ensure that, wherever explosive-powered tools are 

required to be used, all safety provisions of Regulation 19 are complied with. 

 

It is especially important that warning notices are displayed and that the issue 

and return of cartridges and spent cartridges be recorded in a register to be 

kept on site. 
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(q) Cranes (Regulation 20) 

 

Wherever the use of tower cranes becomes necessary, the provisions of 

Regulation 20 shall be complied with. 

 

(r) Construction vehicles And mobile plant (Regulation 21 

 

The Contractor shall ensure that all construction vehicles and plant are in good 

working condition and safe for use, and that they are used in accordance with 

their design and intended use.  The vehicles and plant shall only be operated 

by workers or operators who have received appropriate training, all in 

accordance with all the requirements of Regulation 21. 

 

All vehicles and plant must be inspected on a daily basis, prior to use, by a 

competent person and the findings must be recorded in a register to be kept on 

site. 

 

(s) Electrical installation and machinery on construction sites (Regulation 22) 

 

The Contractor shall comply with the Electrical Installation Regulations 

(Government Notice R2920 of 23 October 1992) and the Electrical Machinery 

Regulations (Government Notice R1953 of 12 August 1993).   Before 

commencement of construction, the Contractor shall take adequate steps to 

ascertain the presence of, and guard against dangers and hazards due to 

electrical cables and apparatus under, over or on the site. 

 

All temporary electrical installations on the site shall be under the control of a 

competent person, without relieving the Contractor of his responsibility for the 

health and safety of all workers and persons on site in terms of Regulation 22. 

 

(t) Use of temporary storage of flammable liquids on construction sites 

(Regulation 23) 

 

The Contractor shall comply with the provisions of the General Safety 

Regulations (Government Notice R1031 of 30 May 1986) and all the provisions 

of Regulation 23 of the Construction Regulations to ensure a safe and hazard-

free environment to all workers and other persons on site. 

 

(u) Water environments (Regulation 24) 

 

Where construction work is done over or in close proximity to water, the 

provisions of Regulation 24 shall apply. 

 

(v) Housekeeping on Construction sites (Regulation 25) 

 

Housekeeping on all construction sites shall be in accordance with the 

provisions of the environment Regulations for workplaces (Government Notice 
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R2281 of 16 October 1987) and all the provisions of Regulation 25 of the 

Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 26) 

The provisions for the stacking of articles contained in the General Safety 

Regulations (Government Notice R1031 of 30 May 1986) as well as all the 

provisions Regulation 26 of the Construction Regulations shall apply. 

 

(x) Fire precautions on construction sites (Regulation 27) 

 

The provisions of the Environmental Regulations for Workplaces (Government 

Notice R2281 of 16 October 1987) shall apply. 

 

In addition the necessary precautions shall be taken to prevent the incidence 

of fires, to provide adequate and sufficient fire protection equipment, sirens, 

escape routes etc. all in accordance with Regulation 27 of the Construction 

Regulations.  

 

(y) Construction welfare facilities (Regulation 28) 

 

The Contractor shall comply with the construction site provisions as in the 

Facilities Regulations (Government Notice R1593 of 12 August 1988) and the 

provisions of Regulation 28 of the Construction Regulations. 

 

(z) Non-compliance with the Construction Regulations 2003 

 

The foregoing is a summary of parts of the Construction Regulations applicable 

to all construction projects. 

 

The Contractor, as employer for the execution of the contract, shall ensure that 

all provisions of the Construction Regulations applicable to the contract under 

consideration are complied with to the letter. 

 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 

28 as listed in Regulation 30, he will be guilty of an offence and will be liable, 

upon conviction, to the fines or imprisonment as set out in Regulation 30. 

 

The Contractor is advised in his own interest to make a careful study of 

the Act and the Construction Regulations as ignorance of the Act and the 

Regulations will not be accepted in any proceedings related to non-

conformance to the Act and the Regulations. 

 

POHS.10 MEASUREMENT AND PAYMENT 

 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, 

shall make provision in their tenders for the cost of all health and safety measures 
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during the construction process.  All associated activities and expenditure are 

deemed to be included in the Contractor’s tendered rates and prices. 

 

(a) Safety personnel 
 

The Construction Supervisor, the Construction Safety Officer, Health and 

Safety Representatives, Health and Safety Committee and Competent Persons 

referred to in clauses 7.1 to 7.5 shall be members of the Contractor’s personnel, 

and no additional payment will be made for the appointment of such safety 

personnel. 

 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 

8 is regarded as a normal duty of the Contractor for which no additional 

payment will be considered, and which is deemed to be included in the 

Contractor’s tendered rates and prices. 

 

PG  GENERIC LABOUR-INTENSIVE SPECIFICATION 

 

The Generic Labour-intensive specification below is the same as SANS 1921-

5, Construction and management requirement for works contracts- Part 5: 

Earthworks activities which are to be performed by hand and should be 

included in the scope of works without amendment or modification as set out 

below. 

 

 

PG1  SCOPE 

 

This specification establishes general requirements for activities which are to 

be executed 

by hand involving the following: 

a) trenches having a depth of less than 1.5 metres 

b)  stormwater drainage 

c)  low-volume roads and sidewalks 

 

 

PG2  PRECEDENCE 

 

Where this specification is in conflict with any other standard or specification 

referred to in the Scope of Works to this Contract, the requirements of this 

specification shall prevail. 

 

 

PG3  HAND EXCAVATEABLE MATERIAL 

 

Hand excavateable material is material: 
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a)  granular materials: 

 

i)  whose consistency when profiled may in terms of table 1 be 

classified as very loose, loose, medium dense, or dense; or 

ii)  where the material is a gravel having a maximum particle size 

of 10mm and contains no cobbles or isolated boulders, no more 

than 15 blows of a dynamic cone penetrometer is required to 

penetrate 100mm; 

 

b)  cohesive materials: 

 

i)  whose consistency when profiled may in terms of table 1 be 

classified as very soft, soft, firm, stiff and stiff / very stiff; or 

ii)  where the material is a gravel having a maximum particle size 

of 10mm and contains no cobbles or isolated boulders, no more 

than 8 blows of a dynamic cone penetrometer is required to 

penetrate 100mm; 

 

Note: 

1)  A boulder, a cobble and gravel is material with a particle size greater 

than 200mm, between 60 and 200mm. 

2)  A dynamic cone penetrometer is an instrument used to measure the 

insitu shear resistance of a soil comprising a drop weight of  

approximately 10 kg which falls through a height of 400mm and drives 

a cone having a maximum diameter of 20mm (cone angle of 60° with 

respect to the horizontal) into the material being used. 

 

 

 

 

 

 

 

 

 

 

 

 

Table 1: Consistency of materials when profiled 
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GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY 
 
DESCRIPTION 

 
CONSISTENCY DESCRIPTION 

 
Very loose Crumbles very easily 

when scraped with a 

geological pick. 

 
Very soft Geological pick head can 

easily be pushed in as far 

as the shaft of the handle. 
 
Loose 

 
Small resistance to 

penetration by sharp 

end of a geological 

pick. 

 
Soft 

 
Easily dented by thumb; 

sharp end of a geological 

pick can be pushed in 30-

40 mm; can be molded by 

fingers with some 

pressure. 
 
Medium dense 

 
Considerable 

resistance to 

penetration by sharp 

end of a geological 

pick. 

 
Firm 

 
Indented by thumb with 

effort; sharp end of 

geological pick can be 

pushed in up to 10 mm; 

very difficult to mould with 

fingers; can just be 

penetrated with an ordinary 

hand spade. 
 
Dense 

 
Very high resistance to 

penetration by the 

sharp end of geological 

pick; requires many 

blows for excavation. 

 
Stiff 

 
Can be indented by 

thumbnail; slight 

indentation produced by 

pushing geological pick 

point into soil; cannot be 

molded by fingers. 
 
Very dense 

 
High resistance to 

repeated blows of a 

geological pick. 

 
Very stiff 

 
Indented by thumbnail with 

difficulty; slight indentation 

produced by blow of a 

geological pick point. 

 

 

PG4  TRENCH EXCAVATION 

 

All hand excavateable material in trenches having a depth of less than 1,5 

metres  shall be excavated by hand. 

 

 

 

 

PG5 COMPACTION OF BACKFILLING TO TRENCHES (AREAS NOT SUBJECT 

TO TRAFFIC) 
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Backfilling to trenches shall be placed in layers of thickness (before 

compaction) not exceeding 100mm. Each layer shall be compacted using hand 

stampers 

 

a)  to 90% Proctor density; 

b)  such that in excess of 5 blows of a dynamic come penetrometer (DCP) 

is required to penetrate 100 mm of the backfill, provided that backfill 

does not comprise more than 10% gravel of size less than 10mm and 

contains no isolated boulders, or 

c)  such that the density of the compacted trench backfill is not less than 

that of     the surrounding undisturbed soil when tested 

comparatively with a DCP. 

 

 

 

PG6  EXCAVATION 

 

All hand excavateable material including topsoil classified as hand 

excavateable shall be excavated by hand. Harder material may be loosened 

by mechanical means prior to excavation by hand. 

 

The excavation of any material which presents the possibility of danger or injury 

to workers shall not be excavated by hand. 

 

PG7  CLEARING AND GRUBBING 

 

Grass and small bushes shall be cleared by hand. 

 

PG8  SHAPING 

 

All shaping shall be undertaken by hand. 

 

PG9  LOADING 

 

All loading shall be done by hand, regardless of the method of haulage. 

 

PG10  HAUL 

 

Excavation material shall be hauled to its point of placement by means of 

wheelbarrows where the haul distance is not greater than 150 m. 

 

 

 

 

PG11  OFFLOADING 

 

All material, however transported, is to be off- loaded by hand, unless tipper-

trucks are utilised for haulage 
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PG12  SPREADING 

 

All material shall be spread by hand. 

 

PG13  COMPACTION 

 

Small areas may be compacted by hand provided that the specified compaction 

is achieved. 

 

PG14  GRASSING 

 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 

PG15  STONE PITCHING AND RUBBLE CONCRETE MASONRY 

 

All stone required for stone pitching and rubble concrete masonry, whether 

grouted or dry, must to be collected, loaded, off loaded and placed by hand. 

 

Sand and stone shall be hauled to its point of placement by means of 

wheelbarrows where the haul distance is not greater than 150m. 

 

Grout shall be mixed and placed by hand. 

PG16  MANUFACTURED ELEMENTS 

 

Elements manufactured or designed by the Contractor, such as manhole rings 

and cover slabs, precast concrete planks and pipes, masonry units and edge 

beams shall not individually, have a mass of more than 320kg. In addition the 

items shall be large enough so that four workers can conveniently and 

simultaneously acquire a proper hand hold on them. 

 
 
 
 
 
 
 
 
 
 
 
 

 



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR 
A PERIOD OF THREE (3) YEARS                          Bid Number: PM15-25/26 

140 
 

POLOKWNAE MUNICIPALITY 

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF ROADS INFRASTRUCTURE 

IN POLOKWANE MUNICIPALITY ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

C4: SITE INFORMATION 

C4.1: LOCALITY PLAN 
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POLOKWNAE MUNICIPALITY 

 

THE APPOINTMENT PANEL OF CONTRACTORS (40) FOR CONSTRUCTION OF 

ROADS INFRASTRUCTURE IN POLOKWANE MUNICIPALITY ON AN AS AND WHEN 

REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS 

 

 

C4: SITE INFORMATION 

 

 

C4.2 BID DRAWING 

 

NA 

To be issued for the specific work after the establishment of the panel  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


