PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

NATURALLY 9200 R E S sS iV

POLOKWANE MUNICIPALITY

BID NUMBER: PM16-25/26

TENDER DESCRIPTION: | THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION
OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE
LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF
THREE YEARS

NAME OF BIDDER: ......oeiiiiiiii i e
CSD NUMBER: .....coiiiiiini e e
CONTACT NUMBER ..ottt e e
EMAIL ADDRESS: ..o e e

TOTAL BID AMOUNT:

Document Prepared by:
Polokwane Municipality
Corner Landdros Mare Street & Bodenstein Street
Polokwane
0699
CLOSING DATE: 12 DECEMBER 2025 @ 10HO0O

Documents must be deposited in the bid box not later than 10:00 on 12 December
2025 when bids will be opened in public.

Bidders must contact the following officials for any enquiries:

* Technical enquiries: Mr. Sebaka Ramaremela:015 290 2335
SebakaR@polokwane.gov.za

» Supply chain enquiries: Mr Tiro Pilusa: 015 290 2148 tirop@polokwane.gov.za
* Bids will remain valid for a period of 90 days after the closing date.

Bids received after the closing date and time will not be considered. Polokwane
Municipality does not bind itself to accept the lowest or any other bid in whole or in
part.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS

A bid that does not comply with the peremptory requirements stated hereunder will be

regarded as not being an “acceptable bid”, and such a bid will be rejected. An “acceptable
bid” means any bid which, in all respects, complies with the conditions of the bid and the

specifications as set out in the bid documents, including the conditions as specified in the

preferential procurement policy framework Act and The Preferential Procurement Regulation,
2022 and related legislation, in terms of which provision is made for this policy.

1. If any pages have been removed from the bid document and have therefore not been
submitted.

2. If the bid document is completed using a pencil. Only black ink must be used to complete
the bid document.

3. The bidder attempts to influence or has in fact influenced the evaluation and/or awarding of
the contract.

4. The bid has been submitted after the relevant closing date and time.

5. If any bidder who, during the last five years, has failed to perform satisfactorily on a previous
contract with the municipality, municipal entity or any other organ of state after written notice
was given to that bidder that performance was unsatisfactory.

6. The accounting officer must ensure that, irrespective of the procurement process followed,
no award may be given to a person —

(a) who is in the service of the state;

(b) if that person is not a natural person, of which any director, manager, principal shareholder
or stakeholder is a person in the service of the state; or

(c) who is an advisor or consultant contracted to the municipality in respect of a contract that
would cause a conflict of interest.

7. Bid offers will be rejected if the bidder or any of his/her directors are listed on the Register
of Bid Defaulters in terms of the Prevention and Combating of Corrupt Activities Act, 2004 (Act
12 of 2004) as a person prohibited from doing business with the public sector.

8. Bid offers will be rejected if the bidder has abused the Polokwane Municipality supply chain
management system.

9. Failure to complete and sign the certificate of independent determination or disclosure of
wrong information.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

Failure to comply with the above will lead to immediate disqualification.

“Polokwane Municipality is committed to maintaining the highest standards of honesty,
integrity and ethical conduct and has adopted a zero tolerance to fraud and corruption. Thus,
Polokwane municipality urges all stakeholders and potential service providers to exercise
extreme caution and be vigilant of imposters in the name of the Polokwane Municipality.

Service Providers are reminded of the importance of verifying the authenticity of any
requests for personal information and avoid engaging with unsolicited communications,
particularly those involving financial matters or the promise of tenders and jobs. Any
suspicious activity, including fraudulent calls or messages, should be reported immediately to
the relevant authorities and the police for investigation. Polokwane Municipality does not
request potential service providers to pay any gratification to individual in any way
whatsoever in exchange for the appointment to render services for the Municipality.”

Signed by Bidder
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

NATURALLY PROGERESSIVE

PART A
INVITATION TO BID MBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

BID NUMBER: | PM16-25/26 | CLOSING DATE: | 12 December 2025 | CLOSING TIME: | 10:00 am
THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND
WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD
DESCRIPTION | OF THREE YEARS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?).

BID RESPONSE DOCUMENTS MUST BE DEPOSITED IN THE BID BOX SITUATED AT Polokwane Municipality, Civic
Centre, corner Bondenstein and Landdros Mare Street not later than 10:00 on 12 December 2025.

An official and compulsory briefing session will not be applicable for this project

The Bid box is generally open 24 hours, 7 days a week.

Completed Bid document, fully priced and signed must be sealed in an envelope marked “ Bid number and Bid description”

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for
consideration.

Bids documents containing the Conditions of Bid and other requirements in terms of the Supply Chain
Management Policy will be downloaded from e-tender Publication Portal at www.etenders.gov.za at no fee.

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
TAX COMPLIANCE
STATUS TCS PIN: OR | CSD No:
ARE YOU THE ARE YOU A
FOREIGN BASED
ACCREDITED
SUPPLIER FOR [JYes [INo
REPRESENTATIVE IN
[DYes [INo THE GOODS
SOUTH AFRICA FOR THE
2 OODS SERYICES ISERVICES [IF YES, ANSWER
OEFEREDS [IF YES ENCLOSE PROOF] OFFERED? PART B:3]
CIDB GRADING 3CE OR HIGHER TOTAL BID PRICE | R
SIGNATURE OF BIDDER | DATE
CAPACITY UNDER WHICH
THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

c4



http://www.etenders.gov.za/

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

DEPARTMENT

POLOKWANE (SCM)

CONTACT PERSON

Mr. Sebaka Ramaremela

CONTACT PERSON

Mr Tiro Pilusa

TELEPHONE NUMBER

015 290 2164

TELEPHONE NUMBER

015 290 2148

FACSIMILE NUMBER

N/A

FACSIMILE NUMBER

N/A

E-MAIL ADDRESS

SebakaR@polokwane.gov.za

E-MAIL ADDRESS

Tirop@polokwane.gov.za
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26
PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL
NOT BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR
ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (1 YES []
NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? (1 YES [
NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (1 YES [
NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? (1 YES [
NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [
NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: ... .o

CAPACITY UNDER WHICH THIS BID IS SIGNED: ...
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

POLOKWANE MUNICIPALITY
CONTENTS OF TENDER DOCUMENTATION

Volume 1: Tender requirements, Contract and Pricing Data

Number

Heading

Part T1: Tendering procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data
T1.3 Standard and Particular Conditions of Tender

Part T2: Returnable Documents

T2.1

List of Returnable Documents

T2.2

Returnable Schedules

Part C1: Agreements and Contract Data

Cl.1 Form of Offer and Acceptance

Cl.2 Contract Data

c13 Demand Guarantee and Retention Money Guarantee
c14 Occupational Health and Safety Agreement

C15 Agreement with adjudicators

Part C2: Pricing data

C21

Pricing Instructions

C2.2

Bill of Quantities

Part C3: Scope of Work

Description of The Works

C31
C3.2 Standard Specification
C3.3 Project Specification

Part C4: Site information

C4.1

Locality Plan

C4.2

Bid Drawings
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

— CITY OF

22

NATURALLY PROGRESSIVE

T1.1 Tender Notice and Invitation to Tender

BID PM16-25/26: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

DIRECTORATE: CHIEF OPERATIONS OFFICE

BUSINESS UNIT: PMU

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is
late, it will not be accepted for consideration. It is estimated that tenderers must have a cidb
contractor grading designation of 3CE or higher

THIS BID IS SUBJECT TO THE, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK
ACT AND THE PREFERENTIAL PROCUREMENT REGULATION, 2022, AND THE
GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

The Municipality shall adjudicate and award bids in accordance with preference points
of 90/10-point system, 90 points for the price and 10 points for specific goals.
Prospective bidders must accept that the bid will be adjudicated, according to the said
legislation. Bids will remain valid for 90 (ninety) days. The Council also reserves the
right to negotiate further conditions and requirements with the successful bidder

N.B: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE
[AS DEFINED IN REGULATION 1 OF THE LOCAL GOVERNMENT: MUNICIPAL SUPPLY
CHAINS MANAGEMENT REGULATIONS]

MS. THUSO NEMUGUMONI
CITY MANAGER

CIVIC CENTRE

LANDDROS MARE STREET
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

RESPONSIVENESS AND EVALUATION CRITERIA

1. RESPONSIVENESS CRITERIA

The Polokwane Municipality will consider no Bid unless it meets the following
responsiveness criteria:

The bid must be properly received in a sealed envelope clearly indicating the description of
the service and the bid number for which the bid is submitted.

The bid must be deposited in the relevant bid box as indicated on the notice of the bid on or
before the closing date and time of the bid.

A valid CSD number must be submitted with the bid on or before the closing time and date of
the bid.

Copy of the company registration certificate must be submitted with the bid on or before the
closing time and date of the bid.

Submission of a Joint Venture Agreement, where applicable, which has been properly signed
by all parties.

Proof of payment of Municipal Rates and Taxes or letter for Tribal Authority or lease agreement
must be attached.

Complies with the requirements of the bid and technical specifications.

Registered in the relevant contractor category in the Construction Industry Development Board
Register of Contractors (CIDB).

Adheres to Pricing Instructions.
Financial ability to execute the contract.
Comply in full and observe the requirements of the Notice to Bidders.

Experience with similar work — demonstrate a track record of a similar scope and size

2. EVALUATION OF BIDS

All bids received shall be evaluated in terms of the Supply Chain Management Regulations,
Polokwane Municipality Supply Chain Management Policy (on request from Municipality),
and other applicable legislations.

The Council reserves the right to accept all, some, or none of the bids submitted — either wholly
or in part — and it is not obliged to accept the lowest bid.

By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out any
investigation deemed necessary to verify the correctness of the statements and
documents submitted and that such documents reasonably reflect the ability of the
Bidder to provide the goods and services required by the Council.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

PLEASE NOTE

The Municipal Manager may cancel a contract awarded to a person if:

The person committed a corrupt or fraudulent act during the procurement process or in the
execution of the contract, or

An official or other role player committed any corrupt or fraudulent act during the procurement
process or in the execution of the contract that benefited that person.

The Municipal Manager may reject the bid or quote of any person if that person or any
of its directors has:

Failed to pay municipal rates and taxes or municipal service charges and such rates, taxes
and charges are in arrears for more than three months;

Failed, during the last five years, to perform satisfactorily on a previous contract with the
Polokwane Municipality or any other organ of State after written notice was given to that bidder
that performance was unsatisfactory;

Abused the supply chain management system of the Municipality or have committed any
improper conduct in relation to this system;

Been convicted of fraud or corruption during the past five years;

Wilfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004) or has been listed on National Treasury’s
database as a person prohibited from doing business with public sector.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

POLOKWANE MUNICIPALITY
T1.2 Tender Data

CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement (SFU) of May 2010, as published
in Government Gazette No 33239, Board Notice 86 of 2010 of 28 May 2010. Those Standard
Conditions of Tender remained the same as those published in the previous edition of the SFU
as published in Government Gazette No 31823, Board Notice 12 of 2009 of 30 January 2009
- See www.cidb.org.za.

Each Tenderer shall obtain its own copy of the Standard Conditions of Tender.

The Standard Conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. In the interpretation of any ambiguity or inconsistency
between the Tender Data and the Standard Conditions of Tender, the Tender Data shall have
precedence.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.

Cl1
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

Clause number

Tender Data

EMPLOYER The “Employer” is “Polokwane Municipality”

Cl.F1.1
The Employer's domicilium citandi et executandi (permanent physical business
address) is:
Polokwane Municipality, Civic Centre, Landdros Mare Street, Polokwane
The Employer’s address for communication relating to this project is:
PO Box 111, Polokwane, 0700

TENDER “The following documents form part of this tender:

DOCUMENTS

Cl.F.1.2 VOLUME 1
Part T1 Tendering procedures
T1.1 Tender notice and invitation to tender
T1.2 Tender data
T1.3 Standard and Particular conditions to tender
Part T2 Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules that will be incorporated into the Contract
Part C1 Agreements and Contract Data
Cl.1 Form of offer and acceptance
Cl.2 Contract data
C13 Form for Adjudicators Appointment
Cl4 Agreement in terms of Occupational Health and Safety
Part C2 Pricing Data
c2.1 Pricing Instructions
C2.2 Bill of Quantities
Part C3 Scope of Work
C31 Description of the Works
C3.2 List of Drawings

C3.3 Procurement

C3.4 Construction

C3.5 Variations and Additions to SABS 1200 Standardized Specifications
C3.6 Particular Specifications

C3.7 Health and Safety Specifications

C3.8 Environmental Management during Construction

C3.9 Management of the Works

Part C4

Site information

VOLUME 2
Tender Drawings
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

Clause number

Tender Data

EMPLOYER’S |The Employer’s Agent’s are:
AGENT
ClL.F14 a) Principal Agent
1BC
Physical Address: Postal Address:
Tel.: (015) Fax: (011)
E-mail:
TENDERER’S
OBLIGATIONS
Eligibility A tender offer may only be submitted if the Tenderer satisfies the criteria stated in
Cl.F.2.1 the Tender Data and if the Tenderer, or any of his principals, is not under any
restriction to do business with the Employer.
Site Visit The arrangements for a compulsory pre-tender meeting are: N/A
and Clarification
Meeting
Cl. F.2.7
Insurance No insurance cover will be provided by the Employer.
Cl. F.2.9
Alternative Unless anything to the contrary has been determined in the Contract Data, a
Tender Offers Tenderer may, together with his tender for the original designs contained in the
Cl.F. 2.12 contract documents, submit alternative designs and tender offers for consideration.

All designs, calculations, drawings and Operation and Maintenance manuals shall
be fully endorsed by a third party registered engineer, accomplished in such specific
field of practice and the cost thereof shall be borne solely by the Contractor. Such
alternative designs and offers shall be subject to the following conditions and
requirements:

5.4.1. Tenders

An alternative offer or design will be considered only if the tender for the original
items has been fully priced and completed. The alternative tender offer is to be
submitted in the same envelope as the main tender offer, together with a
schedule that compares the requirements of the tender documents with the
alternative requirements the Tenderer proposes. No alternative tender will be
considered unless a tender free from qualifications is also submitted.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN P

OLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

Clause number

Tender Data

Unless the alternative offer stipulates to the contrary, it shall be assumed that the
period for completion of the Works shall be the same as for the original design.

Designs, calculations, drawings and a modified schedule of quantities (as
determined hereafter) in respect of each alternative offer or design shall accompany
the alternative tender offer and shall be endorsed fully by a third party registered
engineer, accomplished in such specific field of practice.

5.4.2. Preliminary calculations

Preliminary calculations for an alternative design shall be submitted with the tender.
Such calculations shall give adequate details so as to enable an assessment to be
made of the general efficacy of the design and of its principal elements, also of the
degree to which the design prescriptions and codes of the Employer are being
complied with. The calculations shall be clear and in a logical sequence and shall
clearly reflect all the design assumptions.

5.4.3. Preliminary drawings

Preliminary drawings of the alternative designs shall also be submitted with the
tender. These drawings shall comprise adequate layout plans, elevations and
sections and shall clearly illustrate the general efficacy of the design and its principal
elements.

5.4.4. Quantities

Each alternative offer shall be accompanied by a modified priced schedule of
guantities compiled in accordance with the specifications, in so far as it is applicable,
which clearly shows the manner in which the price for the alternative offer has been
determined and the items in the original schedule of quantities which fall away or
are being changed. In addition to the schedule of quantities, a set of calculations
shall be supplied to show how the quantities have been determined. All assumptions
in regard to factors which will determine quantities shall be clearly and conspicuously
marked by underlining or colouring, and shall indicate whether or not the
assumptions have been based on information furnished in the Contract Data (with
the necessary references).

5.4.5. Further details

Should the Employer’s Agent find that the calculations and drawings submitted for
alternative designs are not complete enough for proper adjudication of the
alternative designs, the Employer reserves to itself the right to call on the Tenderer
to submit such further calculations and drawings as may be required. If such further
details are not submitted within ten days of having been requested, the alternative
designs will not be given further consideration.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN P

OLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid

Number: PM16- 25/26

Clause number

Tender Data

5.4.6. Preliminary adjudication of alternative designs

The Employer's Agent will undertake a preliminary scrutiny of any alternative
designs for compliance with the specified requirements of the Employer. Should he
find any mistakes or unsatisfactory aspects, he may afford the Bidder the opportunity
to rectify them within a period to be determined by the Employer's Agent. However,
it is emphasized that the preliminary scrutiny of the design and tender by the
Employer’s Agent, by its very nature, cannot be comprehensive, and no guarantee
can be given in this regard that all the mistakes made by the Bidder will in fact be
detected. Any correction of such mistakes shall be made with the tender price of
the bidder being retained, and, wherever necessary, the priced schedule of
guantities for the alternative design shall be adjusted accordingly.

5.4.7. Acceptance of alternative design

The Bidder shall note that the acceptance of a tender which includes alternative
designs shall mean that the alternative designs have been approved in principle
only. If the final calculations, drawings and details do not comply with the specified
requirements, such alternative designs may be rejected, unless they are suitably
amended by the Bidder so as to be acceptable to the Employer.

5.4.8. Final drawings and calculations and the priced schedule of guantities

Where a tender with an alternative design has been accepted, the Contractor shall,
not less than two months before he intends starting with the construction of such
design, submit to the Employer’s Agent a complete set of working drawings, detailed
calculations and a complete schedule of quantities, for approval. The schedule of
guantities shall be based on the preliminary schedule of quantities, but with the
necessary adjustments in quantities and prices and with the tendered price for the
alternative design being retained.

Within three weeks of having received the above, the Employer’s Agent will indicate
which drawings, calculations, quantities, prices and other particulars are acceptable
to him and which not, with reasons furnished. The Contractor shall then submit to
the Employer’s Agent in good time any modified drawings and other particulars for
approval, for which he will require two weeks. Any delay arising from the fact that
the amended particulars do not meet the requirements shall be the responsibility of
the Contractor.

No work which will be affected by an alternative design may be commenced, unless
the drawings, schedule of quantities and prices for such alternative design have
been approved. Should the Contractor fail to modify any drawings, calculations,
quantities, prices or any other particulars to the satisfaction of the Employer’s Agent,
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OLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
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Clause number

Tender Data

the alternative design will be rejected and the original design shall be constructed
for the same amount as has been tendered for the alternative design.

5.4.9. Responsibility for alternative design

The approval of a design by the Employer’'s Agent shall not in any way relieve the
Bidder of his responsibility to produce a design which conforms in all respects to all
the specified requirements and which will be suitable for the purpose envisaged.

Should it appear later during construction or during the maintenance period that the
design does not conform to the specified requirements, the Contractor only, shall be
liable for any damage arising there from and he shall, at his own expense, do all the
necessary work to ensure that the Works conforms to all the specified requirements.

5.4.10. Indemnity

Once the alternative design has been approved, the Contractor shall indemnify and
hold harmless the Employer, its agents and assigns, against all claims howsoever
arising out of the said design whether in contract or delict.

Submitting a
Tender Offer

Cl. F2.13

5.5.1. Whole of the Works (Cl. F.2.13.1)

Tenderers shall offer to provide for the whole of the Works identified.

5.5.2. Original tender documents (Cl. F2.13.3)

The original tender document, issued to the Bidder, shall be submitted in its entirety.
No copies are required.

5.5.3. Marking of Tender Submissions (Cl. F2.13.5)

The complete tender documents shall be enclosed and sealed in a single envelope,
marked:
“BID NO. PM16-25/26: Civic centre.

The Employer's address for delivery of tender offers to be shown on each tender
submission package is the Tender Box located at:

Polokwane Municipality

Civic Centre

Landdros Mare Street

Polokwane

5.5.4. Two envelope system (Cl. F.2.13.6)

A two-envelope procedure will not be followed.

5.5.5. Closing time (Cl. F.2.15)
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Clause number

Tender Data

The closing time for submission of tender offers is: 10H00

Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender offers will
not be accepted.

5.5.6. Tender offer validity (Cl. F.2.16)

The tender offer validity period is 90 days after tender closing date.

5.5.7. Clarification of tender offer after submission (Cl. F.2.17)

Delete the last part of the second sentence, commencing with the word “and”.
Furthermore, delete the last two sentences of Cl. F2.17.

Add the following sentence:
“The rates stated by the Bidder shall be binding”.

5.5.8. Provide other Material (Cl. F.2.18.1)

Upon request by the Employer, the Bidder shall promptly supply any other material
that has a bearing on the tender offer, the bidder's commercial position (including,
where applicable, notarized joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the Employer for the purpose of
a full and fair assessment. Should the Bidder not provide the information or material
called for, by the time for submission stated in the Employer’s request, the Employer
will regard the tender offer as being non-responsive.

5.5.9. Certificates (CI. F.2.23)

The following certificates are to be provided with this tender:

a) Tax Compliance status Certificate
b) Compensation Fund registration certificate
c) Certificate of Contractor Registration issued by the Construction Industry

Development Board or a copy of the application Form for registration in terms of the
Construction Industry Development Board Act (Form F006).
A minimum grading of CIDB 3CE OR HIGHER is required.

Important Note:

Failure to provide the required particulars as per the above-listed certificates implies
a non-responsive tender and warrants rejection of the tender on account of non-
compliance with the requirements of the Tender Data
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Clause number

Tender Data

SPECIAL 1. The CIDB registration must be active.

CONDITIONS OF |2. The appointment will be subject to the availability of a relevant professional

CONTRACT person in the Polokwane/Limpopo office. Upon allocation of work, the service
provider will be required to establish offices within Polokwane/Limpopo within thirty
(30) days from the date of natification and availability of the relevant professional
person in the office. Failure to comply will result in the withdrawal of the allocated
work/service.
3. Verifications of offices and all submitted documents will be conducted for alll
firms/companies that are allocated work/services.
4, Audits may be conducted from time to time to verify the information submitted
in the application forms. Any inconsistency, if not reported to Polokwane Local
Municipality, will constitute false declaration and thus lead to termination.
5. Only one bid document with attachments per firm/contractor can be
submitted and not for each and every branch/office.
6. Bidders are required to attached the firm’s organogram structure for the
construction team.
7. Any changes in key technical personnel (due to resignations, transfers,
replacements, etc.) should be reported to Polokwane Local Municipality in order to
record the changes.
8. The allocation of work/services to be rendered will be on the basis of as and
when the need arises.
9. The bill of quantities must be fully completed in black ink.

EMPLOYER’S

UNDERTAKING

Opening of The time and location for opening of the tender offers are:

Tender 10:00 on 12 December 2025

Submissions Location: Tender Box, Polokwane Municipality,

Cl. F3.4 Civic Centre, Landdros Mare Street, Polokwane
Arithmetical Delete paragraphs (b) and (c) of Cl. F.3.9.1 and replace with:
Errors
Cl. F.3.9.1

b) If a bill of quantities (or schedule of quantities or schedule of rates) applies
and there is an error in the line item resulting from the product of the unit rate and
the gquantity, the rate shall be binding and the error of extension as entered in the
tender offer will be corrected by the Employer in determining the Contract Price.

C) Where there is an error in addition, either as a result of other corrections
required by this checking process or in the Bidder’s addition of prices, such error will
be corrected by the Employer in determining the Contract Price.

d) The Contract Price for the completed Contract shall be computed from the
actual quantities of authorised work done and compliant with the Contract Data,
valued at rates contracted against the respective items in the bill of quantities,
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Clause number

Tender Data

schedule of Quantities or schedule of rates and shall include such authorised
Provisional Sums and items of extra work as have become payable in terms of the
Contract Data.

ACCEPTANCE

OF TENDER
OFFER

Cl. F3.13

Tender offers will only be accepted if:

a) The bidder has in his or her possession an original valid Tax Compliance
Status Certificate issued by the South Africa Revenue Services;

b) The bidder is registered with the Construction Industry Development Board
in an appropriate contractor grading designation.
A minimum grading of CIDB 3CE OR HIGHER is required for the main contractor;

The bidder has demonstrated previous experience with the type of work required
under this contract having successfully completed a minimum of 2 similar projects.

d) The bidder or any of its principals is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector; and

e) The bidder has not abused the Employer's Supply Chain Management
System.

f) The bidder has not failed to perform on any previous contract.
9) has complete the Compulsory Enterprise Questionnaire and there are no

conflicts of interest which may impact on the bidder’s ability to perform the contract
in the best interests of the employer or potentially compromise the tender process.

PROVIDE COPIES

OF THE
CONTRACT

DOCUMENT
Cl. F.3.18

The number of paper copies of the signed Contract to be provided by the Employer
to the successful bidder is one
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SPECIAL CONDITIONS OF CONTRACT

1. Consideration will only be given to contractor with a contact person
specializing in Civil Engineering Environment, and also with relevant professional
registration status.

2. A contact person for the firm must be a professionally registered person in the
employment of the firm or company.

3. The appointment will be subject to the availability of a relevant professional
person in the Polokwane/Limpopo office. Upon allocation of work, the contractor
will be required to establish offices within Polokwane/Limpopo within thirty (30)
days from the date of notification and availability of the relevant professional
person in the office. Failure to comply will result in the withdrawal of the allocated
work/service.

4. Verifications of offices and all submitted documents will be conducted for all
firms/companies that are allocated work/services.

5. Audits may be conducted from time to time to verify the information submitted
in the application forms. Any inconsistency, if not reported to Polokwane Local
Municipality, will constitute false declaration and thus lead to termination.

6. Bidders are required to attached the firm’s organogram structure for the
professional team.

7. Any changes in key technical personnel (due to resignations, transfers,
replacements, etc.) should be reported to Polokwane Local Municipality in order
to record the changes.

8. The allocation of work/services to be rendered will be on the basis of as and
when the need arises.
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

1.2

1.3

the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) 90/10 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are
received.

Points for this tender (even in the case of a tender for income-generating contracts)

shall be awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

15

1.6

The maximum points for this tender are allocated as follows:

PRICE 90

SPECIFIC GOALS 10
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in
terms of this tender to claim points for specific goals with the tender, will be
interpreted to mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS
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(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

3 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps=80(1-"""2") or Ps=90(1-"20 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80 (1 4 Pt-Pmax ) or Ps =90 (1 4 Pr-Pmax )
P max Pmax

Where

C22



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of Number of points
points claimed (90/20
allocated system)
The specific.goal_s MEANS OF VERIFICATION P A o e caral Eied
allocated points in DOCUMENTS y by the tenderer)

terms of this tender

(To be
completed by
the organ of

state)

REQUIRED

Ownership of 51% or
more by persons
who are black

CSD/Company registration
copy and ID Copies of
directors

Ownership of 51% or
more by persons
who are woman

CSD/Company registration
copy and ID Copies of
directors
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Ownership of 51% or
more by persons
who are disable

Medical report indicating
disability

Ownership of 51% or
more by persons
who are youth

CSD/Company registration
copy and ID Copies of
directors

Ownership by
persons who are
residing within
jurisdiction of
Polokwane
Municipality

municipal rates and taxes
statement of account/ signed
valid leasing agreement/Letter
from tribal authority

Total points claimed

10

Table 2: Business entity ownership disclosure

Bidders must list all shareholders and provide ownership information in terms of the

business entity registration certificate

O Partnership/Joint Venture / Consortium
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4.6.

O One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

U
U
U
U
U
U

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DA T
ADDRESS:
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ANNEXURE A
SUPPLY CHAIN MANAGEMENT

EVALUATION PROCESS AND CRITERIA

The following evaluation process and criteria will be used to evaluate all bids submitted:

1. Administrative Compliance — Phase One

All bids duly lodged will be examined to determine compliance with bidding requirements and
conditions. Bids with obvious deviations from the requirements/conditions, will be eliminated
from further evaluation.

Critical Criteria:

The following critical criteria have been identified for this bid and any non-compliance thereto

will lead to the bid being regarded as non-responsive and disqualified from further evaluation:
e All Pages initialed

o Certified ID Copies of All Directors/Members/Shareholders of The Company/Business
(If 3V, For Both)

¢ Valid original tax compliance status certificate (If JV, For Both)
e Joint venture agreement (Where applicable)

e BOQ in black ink

¢ Signed for all alteration and in the BOQ

e Central Supplier Database (CSD) report (If JV, For Both)

o Company certificate

Municipal rates and taxes/Lease agreement/Local tribal authority letter (For company
and all the directors) not older than 3 months

Compulsory enterprise questionnaire completed.

Signed J/V agreement must be attached (Where applicable).

Proof of registration with CIDB attached.

Completed and signed Invitation to bid (MBD1)

Completed and signed declaration of interest (MBD4)

Completed and signed declaration for procurement above R10 million (Including tax)
(MBDS5)

Completed and signed preference points claim form (MBD6.1)

Completed and signed declaration on past SCM practices form (MBD8)

Completed and signed certificate of independent bid determination (MBD9)

Proof of company registration with professional bodies

Proof of Professional indemnity must be submitted

Submit audited or reviewed annual financial statement for the past three years
Attach the firm’s organogram structure for the professional team
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2. Functionality — Phase Two (100 points allocation)

The bidders who complied administratively are considered for further evaluation on ability to
execute the project.

The assessment of functionality will be done in terms of the evaluation criteria and minimum
threshold as specified. A bid will be disqualified if it fails to meet the minimum threshold for
functionality as per the bid invitation.

TABLE A1l: Points Allocation Breakdown

EVALUATION ON QUALITY/FUNCTIONALITY AND SPECIFIC GOALS: 100

FUNCTIONALITY ASSESSMENT CRITERIA

CRITERIA POINTS ALLOCATION (WEIGHT)
1. Applicable Experience and Qualifications of personnel 30
2. Bidder’s Experience in Similar Projects 30
3. Plant and Equipment 30
4. Financial standing/Ability to execute the project 10
OVERALL EVALUATION SCORE 100

2.1 TABLE A2: CRITERIA 1: EXPERIENCE AND QUALIFICATION OF PERSONNEL (30
points)

NB: kindly take note of the following

e Attach Qualification and PR registration of own staff

e Originally certified copies of qualifications for not more than six (6) months along
with detailed CV of personnel. Certificates not certified will score ZERO point.

e SACPCMP and ECSA registration to be certified with Commissioner of oath valid
for not more than six (6) months
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CRITERIA 1: APPLICABLE EXPERIENCE AND QUALIFICATIONS OF PERSONNEL

WEIGHT: 30 POINTS

REQUIREMENT

POINTS ALLOCATED
(WEIGHT) POINTS
Construction Construction Manager with minimum BSc or B Tech. in Civil
Manager/ Engineering with minimum 10 vyears’ experience after
Construction qualification, plus minimum 5 years’ experience after registration 10
Project Manager | with SACPCMP as Construction Project Manager/Construction
Manager or ECSA as Pr. Tech/Pr Eng. — (Max Points is 10)
Construction Manager with minimum National Diploma in Civil
Engineering with minimum 3 years’ experience after qualification, 5
plus minimum 3 years’ experience after SACPCMP or ECSA as
Pr. Tech/Pr Technician - (Max Points is 5)
Site Agent Site Agent with minimum BSc or B Tech. in Civil Engineering with
minimum 6 years’ experience after qualification, plus minimum 3 10
years’ experience after SACPCMP/ECSA (Pr Tech.) - (Max
Points is 10)
Site Agent with minimum National Diploma in Civil Engineering
with  minimum 3 years’ experience after qualification, plus 5
minimum 3 years’ experience after SACPCMP/ECSA (Pr.
Technician) registration - (Max Points is 5)
EPWP . I .
Requirement Minimum NQF level 5 accreditation on LIC: (5 Points) 5
Construction
Health and Construction Health and Safety Manager with SACPCMP
Safety Manager registration and minimum 3 years’ experience: (5 Points) 5
(SACPCMP 9 y P :
registration)
MAXIMUM POINTS 30
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2.2 TABLE A3: CRITERIA 2: EXPERIENCE OF THE COMPANY (30 points)

PREVIOUS EXPERIENCE OF THE COMPANY

RELEVANT EXPERIENCE IN SIMILAR PROJECTS FOR COMPANY

NB: Attach Appointment letter and completion certificate in any sphere of government
Environment. The Contractor must have experience in any sphere of Government -

Failure to do so will result in loss of points.

CRITERIA 2: BIDDER’S EXPERIENCE IN SIMILAR PROJECTS

WEIGHT: 30 POINTS

POINTS ALLOCATED
REQUIREMENT (Max) POINTS

PREVIOUS EXPERIENCE OF THE
COMPANY. 8+ Projects 30
= Relevant experience in similar

projects for Company.
= Attach Appointment letter and | 6 to 7 Projects 25

completion certificate in Government

Environment.
= The Contractor must have experience _

in any sphere of Government 4105 Projects 20
» Failure to do so will result in loss of

points. 5 .

. . . . to 3 Projects
Failure to do so will result in loss of points. ) 15

MAXIMUM POINTS 30
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2.3  TABLE A4: CRITERIA 3: PLANT AND EQUIPMENT (30 points)

This will be assessed against a minimum number of different types of plant and equipment
required to successfully complete the project within the stipulated construction period as
determined by the engineer.

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc. A
letter of intent from hiring or leasing companies stating the number and type of plant and
equipment on which arrangement has been made must be submitted. Any changes to the
lease/hire agreement must be approved by the Municipality prior commencement.

NB. 50% of points will be allocated to equipment leased/hired.

Consultants Estimation

(A) Plant and equipment points (B) Minimum (C) Bidder (D) Bidder
required allocation Plant required Plant own Plant hire

1 x Tipper truck 5 1

TLB 5 1

Excavator 5 1

Water Tanker 5 1

Grader 5 1

Roller Compactor 5 1

MAXIMUM POINTS 30

NB. Attach proof of owner (license registration) or intend to lease/rent specific for this Bid.
Failing to submit will result in disqualification of points.

2.4 Financial Status (10 points)
TABLE A5: CRITERIA 4: FINANCIAL REFERENCES

CRITERIA 3: FINANCIAL REFERENCE
WEIGHT: 10 POINTS
POINTS ALLOCATED

RIEQLIR =N (WEIGHT) POINTS
Proof of funding from an Authorized Financial Service Provider
OR a Credit facility with a +Balance of above R 2 000 000.00 and 10
more.
Proof of funding from an Authorized Financial Service Provider
OR a Credit facility with a Balance of R1 000 000.00 to R2 000 05
000.00

MAXIMUM POINTS 10

Note: Bidders are required to attach the most recent proof of funding from Registered Financial
Institutions (Funding letter, Credit facility letter or Bank Statement not older than 30 days)
Failure to do so will result in loss of points.

NB: Bidders must score a minimum of 80 points for functionality to proceed to the next
phase of the evaluation criterion. Only qualifying bidders will be evaluated further on
Price and Specific Goals.
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3. Price and Specific goals— Phase Three

The evaluation will be done by using 90/10-point system as indicated below:

Preference point system Points
Price 90
Specific Goals 10
Total Maximum Score 100

THE EVALUATION WILL BE DONE USING 90/10-POINT SYSTEM, 90 FOR PRICE AND 10 FOR
SPECIFIC GOALS

Notes: Bidders must note that points for specific goals must be claimed in terms with
the percentage of ownership within their business entity. The tenderer must indicate
how they claim points.)

POINTS POINTS
SPECIEIC GOALS ALLOCATED SCORED
Ownership of 51% or more by persons who are black 3
Ownership of 51% or more by persons who are woman 3
Ownership of 51% or more by persons who are disable 2
Ownership of 51% or more by persons who are youth 1
Ownership by persons who are residing within 1
jurisdiction of Polokwane Municipality

In case ownership of specific goals is below 51% points will be claimed in terms with
the percentage of ownership within their business entity. For example:

An Entity that has 35% shareholding of able black man who is above age of 35 and
residing outside the jurisdiction of Polokwane Municipality. Points will be claimed as
follows:

Calculation = Black Ownership X Total number of allocated points
100
= 35 X5
100

= 1.75
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Points to be score for ownership of black person will be 1.75

OR
Calculation = Black Ownership X Total number of allocated points
100
= 35 X3
100
= 1.05

Points to be score for ownership of black person will be 1.05

24 Commercial Risk Analysis

Prior to being recommended for further evaluation, a bid will be subjected to risk analysis to
ensure that it would, if accepted, not place the Municipality or the bidder, at undue risk.

A risk analysis will be performed to ascertain if any of the following might present an
unacceptable commercial risk to the Municipality:

Unduly low tendered sums

Unduly high individual rates

Unduly low rates

Imbalances in pricing

It is in the best interests of the Municipality to amend an error which will cause the bid to be

rejected on the basis of it presenting an unacceptable commercial risk.
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2.5 Tendered rates

Rates for all the bids which have complied with the bid conditions will be assessed for the
following:

Comparison of rates and amounts with the average tendered amount.
Sensitivity Analysis of Rates (i.e. whether the rates are balanced, acceptable, etc).
Expected cash flows requirements.

NB: Bids with unbalanced rates will be disqualified for further evaluation on price and
preference points system

3 Business Registration

Prospective bidders shall be registered:

With the South African Revenue Services for all categories of taxes applicable to it.
With the Compensation Commissioner

With the Construction Industry Development Board.

A minimum grading of CIDB 3CE OR HIGHER is required.

4 Acceptance of Tender Offer (Cl. F3.13)

Tender offers will only be accepted if:

a) The bidder has in his or her possession an original valid Tax Compliance Status
Certificate issued by the South Africa Revenue Services;

b) The bidder is registered with the Construction Industry Development Board in an
appropriate contractor grading designation.

A minimum grading of CIDB 3CE OR HIGHER is required;

c) the bidder or any of its principals is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector; and

d) The bidder has not abused the Employer's Supply Chain Management System.

e) The bidder has not failed to perform on any previous contract.

f) has complete the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the bidder’s ability to perform the contract in the best interests of
the employer or potentially compromise the tender process.

5. Provide copies of the Contract Document (Cl. F3.18)

The number of paper copies of the signed Contract to be provided by the Employer to the
successful bidder is one
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Annexure A: Standard Conditions of Tender
F.1 General

F.1.1 Actions

The employer and each Tenderer submitting a Tender offer shall comply with these conditions
of Tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and
transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a Tender offer are listed in the
Tender data.
F.1.3 Interpretation

F.1.3.1 The Tender data and additional requirements contained in the Tender schedules that
are included in the returnable documents are deemed to be part of these conditions of Tender.

F.1.3.2 These conditions of Tender, the Tender data and Tender schedules which are only
required for Tender evaluation purposes, shall not form part of any contract arising from the
invitation to Tender.

F.1.3.3For the purposes of these conditions for the calling for expressions of interest, the
following definitions apply:

a) Comparative offer means the Tenderer’s financial offer after the factors of non-firm
prices, all unconditional discounts and any other Tendered parameters that will affect the value
of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of the employer or his staff or agents in the Tender process; and
C) Fraudulent practice means the misrepresentation of the facts in order to influence the

Tender process or the award of a contract arising from a Tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels

d) Quality (functionality) means the totality of features and characteristics of a product
or service that bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a Tenderer shall be to or from the employer's
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications
from or by a Tenderer. The name and contact details of the employer’s agent are stated in the
Tender data.

F.1.5 The employer’s right to accept or reject any Tender offer
F.1.5.1 The employer may accept or reject any variation, deviation, Tender offer, or alternative

Tender offer, and may cancel the Tender process and reject all Tender offers at any time
before the formation of a contract. The employer shall not accept or incur any liability to a
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Tenderer for such cancellation and rejection, but will give written reasons for such action upon

written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a Tender
process or the rejection of all responsive Tender offers re-issue a Tender covering
substantially the same scope of work within a period of six months unless only one Tender
was received and such Tender was returned unopened to the Tenderer.
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F.2 Tenderer’s obligations

F.2.1 Eligibility

Submit a Tender offer only if the Tenderer satisfies the criteria stated in the Tender data and
the Tenderer, or any of his principals, is not under any restriction to do business with employer.
F.2.2 Cost of Tendering

Accept that the employer will not compensate the Tenderer for any costs incurred in the
preparation and submission of a Tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the Tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a Tender
offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a Tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the Tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the Tender documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the Tender data, in order
to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which Tenderers may familiarize themselves
with aspects of the proposed work, services or supply and raise questions. Details of the
meeting(s) are stated in the Tender data.

F.2.8 Seek clarification

Request clarification of the Tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the Tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for
the full cover required in terms of the conditions of contract identified in the contract data. The
Tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the Tender offer

F.2.10.1 Include in the rates, prices, and the Tendered total of the prices (if any) all duties,
taxes (except Value Added Tax (VAT), and other levies payable by the successful Tenderer,
such duties, taxes and levies being those applicable 14 days before the closing time stated in
the Tender data.
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F2.10.2 Show VAT payable by the employer separately as an addition to the Tendered total of
the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject
to adjustment except as provided for in the conditions of contract identified in the contract data.
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender data.
The conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the Tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the Tenderer. All
signatories to the Tender offer shall initial all such alterations. Erasures and the use of masking
fluid are prohibited.

F.2.12 Alternative Tender offers

F.2.12.1 Submit alternative tender offer only if a main tender offer, strictly in accordance with
all the requirements of the tender document, is also submitted. The alternative tender offer is
to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender document with the alternative requirements the tenderer proposes.
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a Tender offer

F.2.13.1 Submit a Tender offer to provide the whole of the works, services or supply identified
in the contract data and described in the scope of works, unless stated otherwise in the Tender
data.

F.2.13.2 Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the Tender offer communicated on paper as an original plus the
number of copies stated in the Tender data, with an English translation of any documentation
in a language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the Tender offer where required in terms of the
Tender data. The employer will hold all authorized signatories liable on behalf of the Tenderer.
Signatories for Tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
Tender offer.

F.2.13.5 Seal the original and each copy of the Tender offer as separate packages marking
the packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the Tender data, as well as the
Tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the Tender data, place and seal
the returnable documents listed in the Tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal’.
Each envelope shall state on the outside the employer’s address and identification details
stated in the Tender data, as well as the Tenderer's name and contact address.
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F.2.13.7 Seal the original Tender offer and copy packages together in an outer package that
states on the outside only the employer's address and identification details as stated in the
Tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the Tender offer if the outer package is not sealed and marked as stated.
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F.2.14 Information and data to be completed in all respects

Accept that Tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the Tender offer at the address specified in the
Tender data not later than the closing time stated in the Tender data. Proof of posting shall not
be accepted as proof of delivery. The employer shall not accept Tender offers submitted by
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the Tender data for any
reason, the requirements of these conditions of Tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the Tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the Tender data after the closing time stated in the Tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the
Tender data for an agreed additional period.

F.2.17 Clarification of Tender offer after submission

Provide clarification of a Tender offer in response to a request to do so from the employer
during the evaluation of Tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or
both). No change in the total of the prices or substance of the Tender offer is sought, offered,
or permitted. The total of the prices stated by the Tenderer shall be binding upon the Tenderer.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract
with a preferred Tenderer following a competitive selection process, should the Employer elect
to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the
Tender offer, the Tenderer's commercial position (including notarized joint venture
agreements), preferencing arrangements, or samples of materials, considered necessary by
the employer for the purpose of a full and fair risk assessment. Should the Tenderer not
provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employer’s request, the employer may regard the Tender offer as
non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where
required.
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F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the Tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other Tender documents

If so instructed by the employer, return all retained Tender documents within 28 days after the
expiry of the validity period stated in the Tender data.

F.2.23 Certificates

Include in the Tender submission or provide the employer with any certificates as stated in the
Tender data.

F.3 The employer’s undertakings
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days before the Tender
closing time stated in the Tender Data and notify all Tenderers who drew procurement
documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the Tender documents to each
Tenderer during the period from the date that Tender documents are available until seven days
before the Tender closing time stated in the Tender Data. If, as a result a Tenderer applies for
an extension to the closing time stated in the Tender Data, the Employer may grant such
extension and, shall then notify all Tenderers who drew documents.

F.3.3 Return late Tender offers

Return Tender offers received after the closing time stated in the Tender Data, unopened,
(unless it is necessary to open a Tender submission to obtain a forwarding address), to the
Tenderer concerned.
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F.3.4 Opening of Tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid Tender submissions in
the presence of Tenderers’ agents who choose to attend at the time and place stated in the
Tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of Tender submissions,
at a venue indicated in the Tender data, the name of each Tenderer whose Tender offer is
opened, the total of his prices, preferences claimed and time for completion, if any, for the main
Tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the Tender data that a two-envelope system is to be followed, open
only the technical proposal of valid Tenders in the presence of Tenderers’ agents who choose
to attend at the time and place stated in the Tender data and announce the name of each
Tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by Tenderers, then advice
Tenderers who remain in contention for the award of the contract of the time and place when
the financial proposals will be opened. Open only the financial proposals of Tenderers, who
score in the quality evaluation more than the minimum number of points for quality stated in
the Tender data, and announce the score obtained for the technical proposals and the total
price and any preferences claimed. Return unopened financial proposals to Tenderers whose
technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to Tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of Tender offers, the final evaluation
price and recommendations for the award of a contract, until after the award of the contract to
the successful Tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of
Tender offers and instantly disqualify a Tenderer (and his Tender offer) if it is established that
he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, on opening and before detailed evaluation, whether each Tender offer

properly received:
a) complies with the requirements of these Conditions of Tender,
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b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the Tender documents.

F.3.8.2 A responsive Tender is one that conforms to all the terms, conditions, and
specifications of the Tender documents without material deviation or qualification. A material
deviation or qualification is one which, in the Employer's opinion, would:

a) Detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) Change the Employer's or the Tenderer's risks and responsibilities under the contract,
or,

C) Affect the competitive position of other Tenderers presenting responsive Tenders, if it

were to be rectified. Reject a non-responsive Tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
F.3.9.1 Check responsive Tender offers for arithmetical errors, correcting them in the following
manner:

a) Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.
b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is

an error in the line item total resulting from the product of the unit rate and the quantity, the line
item total shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern,
and the unit rate shall be corrected.

C) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the Tenderer's addition of prices, the total of the prices
shall govern and the Tenderer will be asked to revise selected item prices (and their rates if
bills of quantities apply) to achieve the Tendered total of the prices.

F.3.9.2 Consider the rejection of a Tender offer if the Tenderer does not correct or accept the
correction of his arithmetical errors in the manner described in F.3.9.1.

F.3.10 Clarification of a Tender offer
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract
arising from the Tender offer.
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F.3.11

Evaluation of Tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive Tender
offer to a comparative offer and evaluate it using the Tender evaluation method that is indicated
in the Tender Data and described below:

Method 1:|1) Rank Tender offers from the most favourable to the least favourable comparative offer.

Financial |5y Recommend highest ranked Tenderer for the award of the contract, unless there are

offer compelling and justifiable reasons not to do so.

Method 2: [ 1) Score Tender evaluation points for financial offer.

Financial |5y confirm that Tenderers are eligible for the preferences claimed and if so, score Tender

offer and|eyajuation points for preferencing.

preferenc - -

es 3) Calculate total Tender evaluation points.
4) Rank Tender offers from the highest number of Tender evaluation points to the lowest.
5) Recommend Tenderer with the highest number of Tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: [ 1) Score quality, rejecting all Tender offers that fail to score the ~ minimum number of

Financial |points for quality stated in the Tender data.

offelr and| 7y score Tender evaluation points for financial offer.

ualit

quatlty 3) Calculate total Tender evaluation points.
4) Rank Tender offers from the highest number of Tender evaluation points to the lowest.
5) Recommend Tenderer with the highest number of Tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Method 4: [ 1) Score quality, rejecting all Tender offers that fail to score the ~ minimum number of

Financial |points for quality stated in the Tender data.

offelr, 2) Score Tender evaluation points for financial offer.

ualit

gnd Y 3) Confirm that Tenderers are eligible for the preferences claimed, and if so, score Tender

preferenc evaluation points for preferencing.

es 4) Calculate total Tender evaluation points.

5) Rank Tender offers from the highest number of Tender evaluation points to the lowest.

6) Recommend Tenderer with the highest number of Tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive Tender offers using the following formula:
NFO = W1 x A where:

NFO = the number of Tender evaluation points awarded for the financial offer.

Wl = the maximum possible number of Tender evaluation points awarded for the
financial

offer as stated in the Tender Data.

A
Data.

= a number calculated using either formulas 1 or 2 below as stated in the Tender
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Formula Comparison aimed at achieving Option 1 Option 2
1 Highest price or discount A= (1+ (P=Pm)) A=P/Pm
Pm
2 Lowest price or percentage commission/ | A= (1 - (P=Pm) A=Pm/P
fee Pm
where:
Pm = the comparative offer of the most favourable Tender offer.

the comparative offer of Tender offer under consideration.
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F.3.11.3 Scoring quality (functionality)

Score guality in each of the categories in accordance with the Tender Data and calculate total
score for quality.

F.3.12 Insurance provided by the employer

If requested by the proposed successful Tenderer, submit for the Tenderer's information the
policies and / or certificates of insurance which the conditions of contract identified in the
contract data, require the employer to provide.

F.3.13 Acceptance of Tender offer

F.3.13.1 Accept Tender offer only if the Tenderer complies with the legal requirements stated
in the Tender Data.

F.3.13.2 Notify the successful Tenderer of the employer's acceptance of his Tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry of the
validity period stated in the Tender data, or agreed additional period. Providing the form of
offer and acceptance does not contain any qualifying statements, it will constitute the formation
of a contract between the employer and the successful Tenderer as described in the form of
offer and acceptance.

F.3.14 Notice to unsuccessful Tenderers

After the successful Tenderer has acknowledged the employer’s notice of acceptance, notify
other Tenderers that their Tender offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the Tender documents to take account of:

a) addenda issued during the Tender period,

b) inclusion of some of the returnable documents,

C) other revisions agreed between the employer and the successful Tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful Tenderer for
acceptance as soon as possible after the date of the employer's signing of the form of offer
and acceptance (including the schedule of deviations, if any). Only those documents that the
conditions of Tender require the Tenderer to submit, after acceptance by the employer, shall
be included.

F.3.17 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the

same time as the main contract is signed.

F.3.18 Provide copies of the contracts
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Provide to the successful Tenderer the number of copies stated in the Tender Data of the
signed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.
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A: SCHEDULE OF LABOUR CONTENT

The Tenderer must complete the table below to reflect the labour force anticipated to be
employed on this contract, including labour employed by sub-contractors.

The specified target value is 5% of the contract value

Minimum Wage Total Wage Cost
Type of Labour Man-hours Rate per Unit (Excl VAT)
Permanent Labour
Temporary Labour
SMME/HDI’s
Labour
TOTAL
PERCENTAGE

Notes to Tenderer:

Q) Labour is defined as hourly paid personnel.

(2)The penalty will be applied for non-compliance during the contract or for fraudulent
disclosure

SIGNED ON BEHALF OF THE TENDERER: ..o,
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Number: PM16- 25/26

B: EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE (ABE)

Target values of work to be executed by and goods & services to be procured from ABEs

shall be 10%.

Item Description/ Value
0,
Schedule Name of ABE Goods & Services Rands % of Tender
Item No to be provided (Excl VAT) Sum (Excl
P VAT)
TOTAL
Notes to tenderer:
1. Regardless whether the tenderer fits the classification of an SMME/PDI, as

defined in Section 3.3 of this specification, the tenderer nevertheless retains the
obligation to commit to the target values prescribed
2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to

tender closing date.

3. The penalty will be applied for non-compliance during the contract or for

fraudulent disclosure

SIGNED ON BEHALF OF THE TENDERER
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Number: PM16- 25/26

B.1 EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE DECLARATION
AFFIDAVIT (ABE).

It is understood and agreed that should this contract be awarded to me, an ABE Declaration
Affidavit will be completed by each and every ABE employed by me on this contract and will
be submitted to the Employer immediately upon demand by the Employer.

SIGNED ON BEHALF OF THE TENDERER ...
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TRAINING

Trainer’s Name Qualification Subject

Notes to tenderer:
Provide details here, or attach hereto, the subjects to be covered and the manner in
which the training is to be delivered.

SIGNED ON BEHALF OF THE TENDERER ... i
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Number: PM16- 25/26

ENGINEERING STUDENT TRAINING

Trainer’s Name Qualification Subject

Notes to tenderer:

Provide details here, or attach hereto, the subjects to be covered and the manner in
which the training is to be delivered.

Provision should also include on-job student / (in-service) training for a period of not
less than 06 months at a monthly stipend of R 4 500.00

SIGNED ON BEHALF OF THE TENDERER ..ot
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POLOKWANE MUNICIPALITY
T2.1 List of Returnable Documents
The Tenderer must complete the following returnable documents:
1. Returnable Schedules required only for Tender evaluation purposes
Certificate of Attendance at Site Clarification Meeting
Certificate of Authority of Signatory
Certificate of Registration with the Construction Industry Development Board
Certificate of authority for joint ventures (where applicable)
Compulsory Enterprise Questionnaire
Record of Addenda to Tender Documents
Proposed Amendments and Qualifications
Form of Intent to Provide a Demand Guarantee
Schedule of Subcontractors
Schedule of Available Infrastructure, Resources and Experience
Certificate for Municipal Services and Payments: Annexure B
Authorisation for deduction of outstanding amounts owed to Council: Annexure C
Declaration of Tenderer’'s Past Supply Chain Management Practices: MBD 8
Declaration of interest : MBD 4
National industrial participation programme :SBD 5
Declaration for procurement above R10 Million :MBD 5
Certificate of the Independent Tender Determination: MBD 9
Compliance with OHSA (Act 85 of 1993)
Day Works Schedule
2. Other documents required only for Tender evaluation purposes
e Compensation Fund Registration Certificate
e Curricula Vitae of Personnel
e Rates of Labour and Materials (Day work Rates)
e Copy of company registration certificate (C.K. Certificate) with shareholding
e Schedule of Labour Content
e Employment of ABE’S
e ABE Declaration Affidavit
e Generic Training
e Complete MBD 5 where the Tender amount inclusive of VAT exceeds R 10
million:
3. Other documents that will be incorporated into the contract
3.1 The offer portion of the C1.1 Offer and Acceptance
3.2 Cl1.2 Contract Data (Part 2)
3.3 C2.2 Bills of Quantities

WOHODVOZErAC~IOMMOUO®P
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A. CERTIFICATE OF ATTENDANCE AT SITE CLARIFICATION MEETING

This is to certify that:

(Tenderer)

Of
(Address)

was represented by the person(s) named below at the compulsory meeting held for all
Tenderers at

We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site of
the Works and/or matters incidental to doing the work specified in the Tender documents in
order for us to take account of everything necessary when compiling our entire Tender
submission.

Particulars of person(s) attending the meeting:

Name .. SIgNAtUre......c.eeeiiieeeeeeeeee e
CaAPACILY.....eeveeiiieie e
Name .. SIgNAtUre......c.eeeiiieeeeeeeeee e
CaAPACILY....eevviiiieie e

Note: All particulars above this horizontal divide line to be filled in by the Tenderer prior to
signature by Employer’s representative.

Attendance of the above persons at the meeting is confirmed by the representative of.............
Consulting Services namely:
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B. CERTIFICATE OF AUTHORITY OF SIGNATORY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer
must complete the certificate set out below for the relevant category.

|1 | Company | |

‘ 2 | Partnership ‘ |

|3 | Joint Venture | |

|4 | Sole Proprietor | |

|5 | Close Corporation | |

Certificate for company

L e, , chairperson of the board of directors of ...............

...................................................... , hereby confirm that by resolution of the
board (copy attached) taken ON i 20...... , Mr/Ms
........................................ , acting in the capacity of

..................................................... , was authorised to sign all documents in connection
with this Tender and any contract resulting from it on behalf of the company.

As witnesses:

L s
Chairman

Print Name Print Name

2
Date

Print Name
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Certificate of partnership

We, the undersigned, being the key partners in the business trading as
........................................................................................................ , hereby  authorise

VIS e , acting in the capacity of
................................................... , to sign all documents in connection with the Tender for
Contract ... , and any contract resulting from it on our
behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signhed by each and all of the key partners
upon whom rests the direction of the affairs of the Partnership as a whole.
Certificate for Joint Venture

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby authorize
MI/MS , authorised signatory of the firm
............................................................... , acting in the capacity of lead partner, to sign
all documents in connection  with the  Tender offer for  Contract
............................................. and any contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

Name of Firm Address Authorising

Signature Name

Lead Partner
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Certificate for sole proprietor

A e

As witnesses:-

L e
Signature: Sole Owner

Print Name Print Name

22

Print Name Date
Certificate for Close Corporation

We, the undersigned, being the key members in the business trading as

..................................................................................................... hereby authorise
VI VIS e e e , acting in the
capacity Of ..o , to sign all documents in connection with the
Tender for Contract ..o and any contract resulting from it
on our behalf.

Name Address Signature Date

Note: This Certificate is to be completed and signed by each and all of the key members upon
whom rests the direction of the affairs of the Close Corporation as a whole.
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C. CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY

DEVELOPMENT BOARD

1. General

The Register of Contractors is established by the Construction Industry Development Board in
terms of the CIDB Act 38 of 2000 and Construction Industry Development Regulations as
published in Government Gazette number 26427 of 2004.

The Act makes it mandatory for public sector clients to apply this register when considering
Tenders. Any enterprise that submits a Tender or enters into contract for construction works

with the public sector, must be registered.

Once-off joint ventures do not have to register, provided that each partner of the joint venture
is separately registered.

2. Status
Tenderers shall fill in the following sections of this form, depending on their status:

2.1 Section A
Tenderers who have accomplished registration and can provide proof of their grading
designation.

2.2 Section B

Tenderers who are in the process of registration of an update to an existing registration or a
renewal.

2.3 Section C
Tenderers who have submitted the first application.
2.4 Section D

Tenderers submitting this Tender offer in Joint Venture and can provide proof that each partner
of the Joint Venture is separately registered.
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Note: Only complete one of Sections A, B, C or D.

SECTION A

Ly e Acting in capacity of

was authorised to sign all documents in connection with this Tender an any contract resulting
from it on

behalf of the following entity:

hereby declare that the above mentioned entity has achieved registration with the Construction
Industry Development Board ondate..............ooviiiiiiiiiiiiiieen, and declare that the
grading

designation is reflected in the following symbols on the registration certificate.

Contract Value

Type of Work

Signature of Tenderer Signature of Witness

Print Name Print Name
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SECTION B

Ly acting in capacity of ...

was authorised to sign all documents in connection with this tender an any contract resulting from
it on

behalf of the following entity:

hereby declare that the above mentioned entity has achieved registration with the Construction In-
dustry Development Boardondate ..., , furthermore declare that the
existing grading designation is:

|Contract Value | |

|Type of Work | | |

and the following update has been applied for:

Amendment of category status
Change of Particulars

Annual confirmation of Particulars
Renewal of Registration

mark with "sk"

Print Name Print Name
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SECTION C

Ly i acting in capacity of ...
was authorised to sign all documents in connection with this tender an any contract resulting from
it on

behalf of the folloWIing ENtitY: ... e ettt e e e e ettt e e a e aeaeans
hereby declare that the above mentioned entity has submitted its FIRST APPLICATION FOR
REGISTRATION with the Contraction Industry Development boardondate ................................

| furthermore accept that failure to achieve registration with the Construction Industry Development
Board in a category stipulated in the Tender Data within 10 days from the date of closing this tender,
implies a non-responsive tender and warrants rejection of the Tender on account of non-compliance
with the requirements of the Tender Data.

Print Name Print Name
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SECTION D

L acting in capacity of the LEAD PARTNER in the Joint Venture

was authorised to sign all documents in connection with this tender and any contract resulting from it, hereby|
declare that each partner of the Joint Venture is separately registered with the Construction Industry
Development Board and declare that the grading designation is reflected in the following symbols on the
registration certificates:

Name of Lead Partner:
Contract Value
Type of Work |

Name of 2" Partner:

Contract Value
Type of Work |

Name of 3" Partner:

Contract Value
Type of Work |

Print Name Print Name
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D. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (WHERE APPLICABLE)

B DIOY .

CONITACE NUM DB oot e e e e

NOTE 1 This form need only be completed in the event of a Joint Venture submitting this
Tender.
NOTE 2 Fill in all the information requested in the spaces provided. Attach additional

sheets if required.

NOTE 3 Provide a copy of the Joint Venture agreement. Demonstrate that the partners
to the Joint Venture share in the ownership, control, management responsibilities, risks and
profits of the Joint Venture. The Joint Venture agreement shall include specific details relating
to:

a) the contributions of capital and equipment;

b) portions of the Contract to be performed by the partner’s own resources; and

C) portions of the Contract to be performed under the supervision of each partner.

NOTE 4 Provide copies of all written agreements between partners concerning the Joint

Venture, including those that relate to ownership options and to restrictions/limits regarding
ownership and control.

1. Joint Venture Particulars

POStal ADAreSss .....eie s

Physical AQOrESS e
JLIC=11= ) o 1=

2

Name of authorized representative ...

2. Identity of Partner No. 1

[N\ P 1.2
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P oS Al AQArESS .t e

Physical AdAress
JLIC=1 1= ) o 1=
2 G

CONtaCt PerSON. ...

Physical AdAresS
TelePRONe ..o

= P

CoNtaCt PEISON ...

4. Identity of Partner No. 3

NI e
POStal AQAreSS ...

Physical ADAresS
TelIEPNONE .

= PP

CONtaCE PeISON ...t
5. Description of the role of the partners in the joint venture

PartnNer NO. oo
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Partner NO. 2: .o

Partner NO. 3. ..o

6. Ownership of the joint venture

0] Ownership percentage(s) Parther No. 1 ........ocooiiiiiiiiiin,

%

Partner No. 2 ...
%
Partner No. 3 ...,
%

(ii) Partner percentage in respect of:

Profit and loss sharing:  Partner No. 1 ...,

%

Partner NoO. 2 ...,
%
Partner No. 3 ...,
%

Initial capital contribution Partner No. 1 R
Parther NO. 2 R,
Parther NO. 3R.....coovviiiiin,

(iir) Anticipated ongoing capital contributions:
Partner No. 1 R..cooooiiiiiiiiiiee,
Partner No. 2 R,
Partner NO. 3 R,

(iv) Contributions of equipment (specify types, quality and quantities of equipment) to be
provided by each partner:

P artNEr NO. o oo s

PartnNer NO. 2 oo

Ce4



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

7. Recent contracts performed by partners in their own right or as partners in other
joint ventures
a) Partner No. 1

() et

8. Control and participation in the joint venture

(Identify by name and firm those individuals who are, or will be, responsible for, and have
authority to engage in the relevant management functions and policy and decision making,
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indicating any limitations in their authority, for example, co-signature requirements and
monetary limits).

S
b) AUthorIty ’ enter Into ContraCtson behalf Ofthe JOIntventure .......

C) Sgnngcosgnngor Coaterazng Of -
d) AchiSition Of nESOfcredt
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0. Management of the performance of the Contract
(Fill in the name and firm of the responsible person)

a) Supervision of field operations............cooviiiiiiiii

b) Major PUrCh@SING. ...

C) EStimating oo

d) Technical management....... ...

10. Management and control of the joint venture

a) Identify the managing partner

b) What authority does each partner have to commit or obligate the other to financial

institutions, insurance companies, suppliers, subcontractors or other parties participating in the
performance of the contemplated works:

PartNer NO. o oo

Cce7



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

C) Describe the management structure for the joint venture’s work under this Contract

Management

. . . Name Partner
Function/Designation

11. Personnel

a) State the approximate number of operative personnel (by trade/function/discipline)
needed to execute the Joint Venture contract.

Trade/function/discipline Number

b) State the number of operative personnel to be employed on the Contract who are
currently in the employ of partners:

C) State the number of operative personnel who are not currently in the employ of the
respective partners and shall be engaged on the project by the Joint Venture:
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d) State the name of the individual who shall be responsible for hiring Joint Venture
employees:
e) State the name of the partner who shall be responsible for the preparation of Joint

Venture payrolls:

12. Services

List the firms who provide the following services:

Service Name Contact Person Telephone No.

Accounting

Auditing

Banking

Insurance

Legal

13. Control and structure of the Joint Venture
Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture disclosure
form and affirms that the foregoing statements are correct and include all the material
information necessary to identify and explain the terms and operations of the Joint Venture
and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and
accurate information regarding actual joint venture work and the payment therefore, and any
proposed changes in any provisions of the Joint Venture Agreement, and to permit the audit
and examination of the books, records and files of the Joint Venture, or those of each partner
relevant to the Joint Venture, by duly authorized representatives of the Employer.

Duly authorized to sign on behalf of: ...

.......................................................................................................... (the Joint
Venture)
SIgnature: oo Print Name: ........cccooviviiieieeeniiiee,

[N F=1 1.2
ADOIE S S, oo

Telephone:
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Date:
Duly authorized to sign on behalf of: ...

(Partner No. 1)
SIgnature: .o Print Name: ........ccooociiiieeeeieeeen

[N\ P 1.2 1

Telephone:

Date:

Duly authorized to sign on behalf of: ... ...

(Partner No. 2)

SIgnature: .o Print Name: ........cccooiiiiieeieniiee
NAME: e

AAIESS: oo

Telephone:
Date:

Duly authorized to signon behalf Of: ...
(Partner No. 3)

SIgNature: oo Print Name: ........cccooviiieeeeeininns
NaIME.

ADAIE S S, oo

JLIC=1 1= 0] (o] =
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Date:
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 4: Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations
Company registration number

Section 6: Record in the service of the state
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close

corporation is currently or has been within the last 12 months in the service of any of the
following:

a member of any municipal council 1 an employee of any provincial department,

a member of any provincial legislature national or provincial public entity or

a member of the National Assembly or the | constitutional institution within the meaning of

National Council of Province the Public Finance Management Act, 1999 (Act

a member of the board of directors of any | 1 of 1999)

municipal entity 7] a member of an accounting authority of any

an official of any municipality or municipal | national  or provincial public entity

entity 7] an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:
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Name of sole proprietor, | Name of institution, public office, Status of service
partner, director, board or organ of state and (tick appropriate
manager, principal position held column)
shareholder or Current Within
stakeholder last 12
months

*insert separate page if necessary

Section 7:  Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in
a company or close corporation is currently or has been within the last 12 months been in the
service of any of the following:

a member of any municipal council [l an employee of any provincial department,
a member of any provincial legislature national or provincial public entity or
a member of the National Assembly or | constitutional institution within the meaning of
the National Council of Province the Public Finance Management Act, 1999 (Act
a member of the board of directors of any | 1 of 1999)
municipal entity 71 a member of an accounting authority of any
an official of any municipality or municipal | national or provincial public entity
entity 7] an employee of Parliament or a provincial
legislature
Name of spouse, child | Name of institution, public office, Status of service
or parent board or organ of state and (tick appropriate
position held column)
Current | Within last
12 months

*insert separate page if necessary
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise:

authorizes the Employer to obtain a tax compliance status certificate from the South African
Revenue Services that my / our tax matters are in order;

confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted
of fraud or corruption;

confirms that | / we are not associated, linked or involved with any other Tendering entities
submitting Tender offers and have no other relationship with any of the Tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest; and

confirms that the contents of this questionnaire are within my personal knowledge and are to
the best of my belief both true and correct.

Signed Date

Name Position
Enterprise
name
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F. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this Tender offer, amending the Tender documents, have been taken into

account in this Tender offer:

No. Date

Title or Details

Attach additional pages if more space is required.

Signed

Date

Name Position

Tenderer
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G. PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the Tender
documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and
gualifications in a covering letter to his Tender and reference such letter in this schedule.

The Tenderer’'s attention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer’s handling of material deviations and
gualifications.

Page Clause or Proposal
item
Signed Date
Name Position
Tenderer
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H. FORM OF INTENT TO PROVIDE A DEMAND GUARANTEE

If my/our Tender is accepted, I/we will, when required and within the time stipulated, provide a
guarantee of

(*) Insurance ComMPaNY (NAME) ... ..uuuueeee ettt ee e e
(OF AAAIESS) .ot
(*) Commercial Bank (NAME) ..o
(BIraNnCN) e

(1= 0 021

to be approved by you, the Employer, for the amount stipulated.
(*) : delete whichever is not applicable.

I/we understand that failure to produce an acceptable Demand Guarantee within the stipulated
period is a fundamental breach of Contract, entitling the Employer to:

® withhold all payments which may be due to the Contractor pending compliance with the
stipulated requirements to produce an acceptable Demand Guarantee.

(i) instruct the Contractor to cease all work pending provision of the Demand Guarantee,
and

(iir) cancel the Contract.

Signed | s Date | o
Print | oo T
int Position
Name
Tenderer |~
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. SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

If we are awarded a contract we agree that this notification does not change the requirement
for us to submit the names of proposed Subcontractors in accordance with requirements in the
contract for such appointments. If there are no such requirements in the contract, then your
written acceptance of this list shall be binding between us.

We confirm that all Subcontractors who are contracted to construct a house are registered as
home builders with the National Home Builders Registration Council.

Name and address of Previous experience with
No Nature and extent of work
proposed Subcontractor Subcontractor.
Signed Date
Name Position

Tenderer
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J. SCHEDULE OF AVAILABLE INFRASTRUCTURE, RESOURCES AND EXPERIENCE
1. Tenderer’s List of Third Party Design Engineers

In the event that the Tenderer desires to design all or part of the Works or submit any
alternative, he/she shall list here-following, the Design Engineers, accomplished in the specific
field of practice, which he/she proposes to employ for the purpose of third party certification of
all works designed by the Tenderer for the Works.

Notes: (i) All costs of third party designs shall be borne solely by the Tenderer.
(i) This Schedule must be accurately completed. Phrases such as “to be advised” will not
be accepted.

. ECSA
Section of Works Name and Addrgss of Registered Registration
Engineer
No.
2. Tenderer’s Personnel Profile
Numb
Key Staff Permanently employed, of foreman level and above ol:r:ta:(r
Sub-Total
Number
Other Permanent Staff
of staff
Sub-Total
Number
Temporary Staff of staff
Sub-
Total
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3. List the Firms who provide the following services:
Service Name Contact Person Telephone
Accounting
Auditing
Insurance
Legal
4, Identify any amounts of money loaned to your enterprise, indicating the loan

source, date and amount

Loan Source Address Date of Loan Loan Amount

5. List a maximum of five contract which your enterprise is engaged in and has not
yet completed

Expected
Contract Location Client Contract Completion
Description Amount (month &
year)
6. List the four largest assignments completed by your enterprise in the last three
years
Nature of Work Client Consultant Telephone Contract
Performed Contact Person No. Amount
7. Address of workshop facilities from where maintenance of works will be
undertaken
8. Address of Branch Offices in the RSA
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9. Address of Nearest Representative to Polokwane
10. Has work previously been performed for the Employer? YES/NO* -
Specify

11. Tenderer’s Financial Ability to execute and complete the Works

Provide the estimated cash flow on the project in terms of submissions of payment certificates
or payment schedules of the Employer

NOTES APPLICABLE:

0] Value added tax to be included in all amounts

(ii) Assume for the purpose of this estimate, payment of certificates within 30 days after
receipt by the Employer.

(i) In calculation of the last column,
j = d m = |l+g
k= j+e n = m+h
| = k+f etc

(iv) Failure to detail the required information, shall automatically signify that the Tenderer
lacks the infrastructure and resources necessary to execute and complete the Works

Month No. in Estimated amount in Rands (VAT included)
Contract a b a-b Cumulative cash
Period Received Payments made Net cash flow flow
1 - d j
2 e k
3 f I
4 g m
5 h n
6 etc. etc.
7
8
9
10
11
12
Maximum negative cash flow. Take the largest negative number in the last
column and write in here — — — — —
Signed Date
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Number: PM16- 25/26

Print Name

Position

Tenderer
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ANNEXURE: B
K. CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS

TO:  MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY

FROM: (Name of Tenderer)

FURTHER DETAILS OF TENDERER(S); DIRECTORS/SHAREHOLDERS/PARTNERS,
ETC.

Directors/shar . Municipal Physical residential -
Physical address of : Municipal
eholders/Part ) Account address of the Director/
the Business Account No.
ner No. Shareholder/ Partner

NB: Please attach certified copy of ID document(s)

Signatory Date
Witnesses
1.

Full Names Signature Date
2.

Full Names Signature Date
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ANNEXURE: C

L. AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED TO
COUNCIL

TO:  MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY

FROM: (Name of the Tenderer or
Consortium)

l, the undersigned, hereby authorise the Polokwane
Municipality to deduct the full amount outstanding by the business
organisation/Director/Shareholder/Partner, etc. from any payment due by us/me.

Signed at Date Month 20

Print Name:

Signature:

Thus done and signed for and on behalf of the Tenderer/Contractor

Signatory Date
Witnesses

1.

Full Names Signature Date
2.

Full Names Signature Date
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MBD 8

M. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
This Municipal Tenderding Document must form part of all Tenders invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are to combat the abuse of
the supply chain management system.

The of any Tenderer may be rejected if the Tenderer, or any of its directors have:
Abused the Municipality’s Supply Chain Management System or committed any improper
conduct in relation to such system:

Been convicted for fraud or corruption during the past five years:

Wilfully neglected, reneged or failed to comply with any government, municipal or public sector
contract during the past five years; or

Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corruption Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and
submitted with the Tender.

ITEM

QUESTION YES

NO

4.1

Is the Tenderer or any of its directors listed on the National Treasury’s database as a
company or person prohibited from doing business with the public sector?
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule was
applied).

4.1.1 | If so, furnish particulars:

4.2

Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corruption Activities Act (No 12
of 2004)?

(To access this Register enter the National Treasury’s website
www.treasury.qov.za, click on the icon “Register for Tender Defaulters” or submit
your written request for a hard copy of the Register to facsimile number (012 326
5445).

4.2.1 | If so, furnish particulars:

4.3

Was the Tenderer or any of its directors convicted by a court of law (including a court of
law outside the Republic of South Africa) for fraud or corruption during the past five
years?

4.3.1 | If so, furnish particulars:

4.4

Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality/municipal entity, or any other municipality/municipal entity,
that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5

Was any contract between the Tenderer and the municipality/municipal entity or any
other organ of state terminated during the past five years on account of failure to perform
on or comply with the contract?

4.5.1 | If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO
BE TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Tenderer
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MBD 4
N. DECLARATION OF INTEREST

No Tender will be accepted from persons in the service of the State*.

Any person, having a kinship with persons in the service of the State, including a blood
relationship, may make an offer/s in terms of this invitation to Tender. In view of possible
allegations of favouritism, should the resulting Tender, or part thereof, be awarded to persons
connected with or related to persons in service of the State, it is required that the Tenderer or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the Tender.

Full Name:

Identity No:

Company Registration No:

Tax Reference No:

VAT Registration No:

Are you at present in the service of the State? Yes/No

If so, furnish particulars

Municipal Supply Chain Management Regulation: “In the service of the State” means to
be —

A member of —

Any Municipal council;

Any Provincial legislature; or

The National Assembly or National Council of Provinces

A member of board of directors of any municipal entity;

An official of any municipality or municipal entity;

An employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No. 1lof 1999);

A member of Parliament or provincial legislature.

A member of the accounting authority of any national or provincial public entity; or

An employee of Parliament or a provincial legislature
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Have you been in the service of the State for the past twelve months? YES/NO

If so, furnish particulars.

Do you have any relationship (family, friend, other) with persons in the service of the State and
who may be involved with the evaluation or adjudication of this Tender? YES/NO

If so, furnish particulars.

Are you aware of any relationship (family, friend, other) between a Tenderer and any persons
in the service of the State who may be involved with the evaluation or adjudication of this
Tender? YES/NO

If so, furnish particulars?

Are any of the company’s directors, managers, principle shareholders or stakeholders in
service of the State? YES/NO

If so, furnish particulars.

Are any spouses, child or parent of the company’s directors, managers, principle
shareholders or stakeholders in service of the State? YES/NO

If so, furnish particulars?

CERTIFICATION

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT. | ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date
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Position Name of Tenderer

SBD5

This document must be signed and submitted together with your Tender

O. THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government
procurement contracts that have an imported content, became effective on the 1 September
1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms
of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works
and services) entered into after this date, are subject to the NIP requirements. NIP is obligatory
and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the
Department of Trade and Industry (DTI) is charged with the responsibility of administering the
programme.

1 PILLARS OF THE PROGRAMME

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any
contract having an imported content equal to or exceeding US$ 10 million or other currency
equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 10 million can
be reached as follows:

(a) Any single contract with imported content exceeding US$10 million.or

(b) Multiple contracts for the same goods, works or services each with imported content
exceeding US$3 million awarded to one seller over a 2 year period which in total exceeds
US$10 million. or

(© A contract with a renewable option clause, where should the option be exercised the
total value of the imported content will exceed US$10 million. or

(d) Multiple suppliers of the same goods, works or services under the same contract, where
the value of the imported content of each allocation is equal to or exceeds US$ 3 million worth
of goods, works or services to the same government institution, which in total over a two (2)
year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1
(c) above will amount to 30 % of the imported content whilst suppliers in respect of paragraph
1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis.
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1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such
as investments, joint ventures, sub-contracting, licensee production, export promotion,
sourcing arrangements and research and development (R&D) with partners or suppliers

A period of seven years has been identified as the time frame within which to discharge the
obligation

2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

2.1 In order to ensure effective implementation of the programme, successful Tenderers
(contractors) are required to, immediately after the award of a contract that is in excess of R10
million (ten million Rands), submit details of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million
(ten million Rands) is to cater for multiple contracts for the same goods, works or services;
renewable contracts and multiple suppliers for the same goods, works or services under the
same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) above.

3 TENDER SUBMISSIONS AND CONTRACT REPORTING REQUIREMENTS OF
TENDERERS AND SUCCESSFUL TENDERERS (CONTRACTORS)

3.1 Tenderers are required to sign and submit this Standard Tenderding Document (SBD
5) together with the Tender on the closing date and time.

3.2 In order to accommodate multiple contracts for the same goods, works or services;
renewable contracts and multiple suppliers for the same goods, works or services under the
same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI
in determining the NIP obligation, successful Tenderers (contractors) are required,
immediately after being officially notified about any successful Tender with a value in excess
of R10 million (ten million Rands), to contact and furnish the DTl with the following
information:

Tender / contract number.

Description of the goods, works or services.

Date on which the contract was accepted.

Name, address and contact details of the government institution.
Value of the contract.

Imported content of the contract, if possible.

3.3 The information required in paragraph 3.2 above must be sent to the Department of
Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane
within five (5) working days after award of the contract. Mr Malapane may be contacted on
telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at Elias@thedti.gov.za for further
details about the programme.

4 PROCESSES TO SATISFY THE NIP OBLIGATION
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4.1 Once the successful Tenderer (contractor) has made contact with and furnished the
DTI with the information required, the following steps will be followed:

the contractor and the DTI will determine the NIP obligation;

the contractor and the DTI will sign the NIP obligation agreement;

the contractor will submit a performance guarantee to the DTI;

the contractor will submit a business concept for consideration and approval by the DTI;

upon approval of the business concept by the DTI, the contractor will submit detailed business
plans outlining the business concepts;

the contractor will implement the business plans; and
the contractor will submit bi-annual progress reports on approved plans to the DTI.

4.2 The NIP obligation agreement is between the DTI and the successful Tenderer
(contractor) and, therefore, does not involve the purchasing institution

Tendernumber ..., Closingdate:........cccoviiiiiiiiiis
NaME Of TENAEIET .. ... e e aas

POSTal AAAIESS .. e s
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MBD 5

P. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE
TAXES INCLUDED
For all procurement expected to exceed R10 million (all applicable taxes included),

Tenderers must complete the following questionnaire
1 Are you by law required to prepare annual financial statements for auditing?

1.1 If yes, submit audited annual financial statements for the past three years or since the
date of establishment if established during the past three years.

2 Do you have any outstanding undisputed commitments for municipal services towards
any Municipality for more than three months or any other service provider in respect of which
payment is overdue for more than 30 days?

2.1 If no, this serves to certify that the Tenderer has no undisputed commitments for
municipal services towards any municipality for more than three months or other service
provider in respect of which payment is overdue for more than 30 days.

If yes, provide patrticulars.

* Delete if not applicable

3 Has any contract been awarded to you by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution of
such contract? *YES / NO

If yes, furnish particulars

4 Will any portion of goods or services be sourced from outside the Republic, and, if so,
what portion and whether any portion of payment from the municipality / municipal entity is
expected to be transferred out of the Republic? *YES/NO

If yes, furnish particulars

€92



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

CERTIFICATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION

PROVE TO BE FALSE.

Signature Date

Position Name of Tenderer
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MBD 9

Q. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

1 This Municipal Tendering Document (MBD) must form part of all Tenders? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive Tendering (or
Tender rigging).2 Collusive Tendering is a pe se prohibition meaning that it cannot be justified
under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management system,
and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the Tender of any Tenderer if that Tenderer or any of its directors has abused
the supply chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent
act during the Tendering process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when Tenders are considered, reasonable steps are taken to prevent any form of Tender-

rigging.

In order to give effect to the above, the attached Certificate of Tender Determination (MBD 9)
must be completed and submitted with the Tender:

1 Includes price guotations, advertised competitive Tenders, limited Tenders and
proposals.

2 Tender rigging (or collusive Tenderding) occurs when businesses, that would
otherwise be expected to compete, secretly conspire to raise prices or lower the quality
of goods and / or services for purchasers who wish to acquire goods and / or services
through a Tenderding process. Tender rigging is, therefore, an agreement between

competitors not to compete.
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Tender:

(Tender Number and Description)

in response to the invitation for the Tender made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every
respect:

| certify, on behalf
of: that:
(Name of Tenderer)

| have read and | understand the contents of this Certificate;

| understand that the accompanying Tender will be disqualified if this Certificate is found not
to be true and complete in every respect;

| am authorized by the Tenderer to sign this Certificate, and to submit the accompanying
Tender, on behalf of the Tenderer;

Each person whose signature appears on the accompanying Tender has been authorized by
the Tenderer to determine the terms of, and to sign, the Tender, on behalf of the Tenderer;

For the purposes of this Certificate and the accompanying Tender, | understand that the word
“competitor” shall include any individual or organization, other than the Tenderer, whether or
not affiliated with the Tenderer, who:

(a) has been requested to submit a Tender in response to this Tender invitation;

(b) could potentially submit a Tender in response to this Tender invitation, based on their
gualifications, abilities or experience; and

(© provides the same goods and services as the Tenderer and/or is in the same line of
business as the Tenderer

The Tenderer has arrived at the accompanying Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium? will not be construed as
collusive Tenderding.
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In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
prices;

geographical area where product or service will be rendered (market allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a Tender;

(e) the submission of a Tender which does not meet the specifications and conditions of
the Tender; or

) Tenderding with the intention not to win the Tender.
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In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this Tender invitation relates.

The terms of the accompanying Tender have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official
Tender opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity
for the execution of a contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to Tenders and contracts, Tenders that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding
ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

Position Name of Tenderer
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R. COMPLIANCE WITH OHSA (ACT 85 OF 1993)

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available
resources to comply with the above by answering the following questions and providing the

relevant information required below.

place? (If yes, provide a copy)

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its
. YES NO
Regulations?
Who will prepare the Contractor’s Health and Safety Plan? (Provide a YES NO
copy of the person/s curriculum vitae/s or company profile).
Does the Contractor have a health and safety policy? (If yes, provide a YES NO
copy). How is this policy communicated to all employees?
Does the Contractor keep records of safety aspects of each construction
: YES NO
site? If yes, what records are kept?
Does the Contractor conduct monthly safety meetings? If yes, who is the
. : . YES NO
chairperson of the meeting, and who attend these meetings?
Does the Contractor have a safety officer in his employment, responsible
for the overall safety of his company? YES NO
If yes, please explain his duties and provide a copy of his CV.
. . . - L
Does the Contractor have trained first aid employees? If yes, indicate, YES NO
who.
Does the Contractor have a safety induction-training programme in YES NO

Signature of Tenderer: .........ccocoviiiiiiiiinn. Date: ..o
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

S. DAY WORK SCHEDULE

This Day work Schedule shall be used for the valuation of any additional or substituted work
which cannot conveniently be valued at the rates and prices submitted in the schedule of
guantities.

In respect of labour and materials used in the additional or substituted work not covered in the
Day work Schedule the Contractor shall be paid the actual cost plus the percentage allowance
stated in the schedule of quantities.

The Tenderer shall quote hereunder rates which shall apply for payment purposes if the
Engineer orders additional or substituted work to be carried out on a day work basis and shall
therefore be in accordance with the requirements of clause 37(2) of the General Conditions of
Contract.

LABOUR AND MATERIALS

Rates and prices entered in the schedule shall be held to allow for net cost of labour and
materials delivered to site respectively with the percentage allowances stated in the schedule
of quantities.

PLANT AND EQUIPMENT

The Tenderers shall list all major items of plant and equipment to be used on the works and
which may be required for use on day works. The proposed hire rates of these items shall be
entered against each type of machine, such rates to include for all relevant costs of plant hire
inclusive of fuels and lubricants but exclusive of labour charges for the operators, which will be
paid for under sub-clause (1) above.

The rates for plant items not listed in the schedule will be the ruling plant hire rates, inclusive
of fuels and lubricants but exclusive of labour charges for the operators, inclusive of a 7,5%
handling charge. Itis therefore in the Tenderers interest to ensure that the list is complete.

Should there be insufficient space on the pages provided; the Tenderer shall add further pages
as required.

THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE SHALL

BE FILLED IN FOR THE ITEMS REQUESTED. SHOULD AN ITEM BE OMITTED IT SHALL
BE DEEMED TO HAVE BEEN INCLUDED IN THE OTHER DAYWORKS RATES.

LABOUR
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INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

DESIGNATION RATE

R C
Brick Layers per hour
Pipe Layers per hour
Plant Operators per hour
Truck Drivers per hour
Labour - unskilled per hour
- semi-skilled per hour
- skilled per hour
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26
MATERIALS
DESIGNATION RATE
R C
Cement per 50 kg pocket
delivered
Concrete Sand per m3 delivered
Concrete Aggregate per m3 delivered
TRANSPORT
DESIGNATION RATE
R C
Per cubic metre kilometre
PLANT AND EQUIPMENT
ITEM DESCRIPTION NON WORKING | OPERATING PER
RATE* RATE
R c R C | UNIT
a. Excavator
b. LDV
C. Tipper 10 cubic meter
d. Grader (140G or equivalent)
e. Roller

*Only applicable on authority of the Engineer.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

POLOKWANE MUNICIPALITY

PART C1: AGREEMENTS AND CONTRACT DATA

Cl1.1: FORM OF OFFER AND ACCEPTANCE

C1l.2: CONTRACT DATA
Cl.3: DEMAND GUARANTEE AND RETENTION MONEY GUARANTEE
Cl.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL

HEALTH AND SAFETY ACT No 85 OF 1993

Cl.5: AGREEMENT WITH ADJUDICATOR
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

POLOKWANE MUNICIPALITY
THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF
WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS
Cl.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of construction works viz.:

Project Description: THE APPOINTMENT PANEL OF NTRACTOR 20) FOR

CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE
NAS AN WHEN REQUIRED FOR A PERIOD OF THREE YEAR

Contract No.

The Tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this
offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and
liabilities of the Contractor under the Contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of value-added-tax is
........................................................................................ (Amount in words);

R e (Amount in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the end
of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the party
named as the Contractor in terms of the Conditions of Contract identified in the Contract Data.
(o] g L= 1L (=T ()

Print Name(S) ..eeveeereeeiiiiiiiiieeiieeeieeeeeeeeeeeeeeeeeeeeee e

L@ o - 1] |1

[olo ] ([T =Y 0 =] (=] TR
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

(Name and address of organization)
Signature of WItNESS...........cvvvieiiiiiiiiiiiieee e Date: .
Print Name ...

Important Note
This page to be duly completed by the Tenderer before submitting the Tender.
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INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the
terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in

Part 1: Agreements and Contract Data (which include this Agreement)
Part 2: Pricing Data

Part 3: Scope of Work

Part 4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into
parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto, as listed in the Tender Schedules, as well as any changes to the terms of the Offer
agreed by the Tenderer and the Employer during this process of offer and acceptance, are
contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from said documents are valid unless contained in this Schedule,
which shall be signed by the authorized representative(s) of both parties.

The Tenderer shall, within 7 days of receiving a completed copy of this Agreement (including
the Schedule of Deviations, if any), contact the Employer’'s Agent (whose details are given in
the Contract Data) to arrange the delivery of any guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data. Failure to fulfill any of the obligations in accordance with those terms shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed copy of this original document, including the
Schedule of Deviations (if any). Such date should be confirmed in a manner that c an be read,
copied and recorded and shall be accepted by the contracting parties as the Commencement
Date. This agreement shall constitute a binding contract between the parties.

SIGNALUIE(S)  cooeiiiiiiiie e

Print NAME(S) ....vvvveeieieeiiiiiiiiieee e

CapaCity e
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INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

FOr the EMPIOYEN oottt e e aeee e aeeeessbessbesssessesssesesesesneenees

(Address of Organization)
Sighature of Withess.............cccceeee e, Date: ..o

Print NAmME oo e e eens
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INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

SCHEDULE OF DEVIATIONS

The extent of deviations from the Tender documents issued by the Employer before the Tender
closing date is limited to those permitted in terms of the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, be the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be
recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the Tender documents, and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and
recorded here shall also be incorporated into the final Contract Document.

3.1 SUD Bt o
DtaIIS
3.2 SUD BT o
DBtalS e
3.3 SUD Bt o
D taIlS e

By the duly authorized representatives signing this Schedule of Deviations, the Employer and
the Contractor agree to and accept the foregoing Schedule of Deviations as the only deviations
from and amendments to the documents listed in the Tender Data and addenda thereto as
listed in the Tender Schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Contractor and the Employer in concluding this process of
offer and acceptance; in witness thereof the parties hereto have caused this agreement to be
executed.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the Tender documents and the receipt by the Contractor
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

Signed by: Signed by: ...
Print Name: Print Name: .o
AJArESS: AdAreSS: .oveiieeeeeeee
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

For and on behalf of the Employer in the For and on behalf of the Contractor in the
Presence of presence of

WItNESS: WIINESS: i
Print Name: Print Name: ........ccoooieeiiieeeeeee
Date: s Date: e
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

POLOKWANE MUNICIPALITY
(Not to be completed at tender stage)

C1.3 Performance Guarantee

In accordance with clause 6.2.1 of General Conditions of Contract, 2" Edition 2010

Contract No: -- e

Description of Contract:

GUARANTOR DETAILS AND DEFINATIONS

“Guarantor” means:

- (Please put name of

firm)

Please address: -

Postal address:

Tel:- S —

Fax: ---

“Employer” means: POLOKWANE MUNICIPALITY.

“Contractor” means: -

i (Please put name of firm)

“Guarantee sum” means: 10% of the contract amount

“‘Engineer” means: --

“Works” means: Permanent works together with temporary works

“Site” means: The land and other places, made available by the Employer for the purpose of
the contract, on under over in or through which the works are to be executed or carried out.
“Contractor” means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contractor as may be agreed in writing between the

parties.

“Contract Sum” means: The accepted amount inclusive for tax of R----------=---=-mmcmmccmemeee

Amount in words:

“Expiry Date” This Guarantee shall expire upon the issue of the Completion Certificate
issued by Polokwane Municipality signed by the Director of ENGINEERING Services, as such

date is advised to the Guarantor in writing confirmed by the Employer.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate

Completion of the Work as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. Expiry Date” This Guarantee shall expire upon the issue of the final completion
certificate issued by Polokwane Municipality signed by the Director of ENGINEERING
Services, as such date is advised to the Guarantor in writing confirmed by the Employer

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on the
Certificate of the works has been issued.

3. The Guarantor hereby acknowledges that:

3.1.  Any reference in this performance Guarantee to the Contract is made for the purpose
of convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a surety ship;

Its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
4.11t04.3:

4.1. A copy of a first written demand issues by the Employer to the Contractor stating that
payment of a sum certified by the Engineer and/ or Employer in an Interim or Final Payment
Certificate has not been made in terms of the Contract and failing such payment within seven
(7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2;

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address and / or postal address with a copy to the Contractor stating that period of
seven (7) days has elapsed since the first written demand terms of 4.1 and the sum certificate
has still not been paid,;

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive

payment in terms of the Contract sum in 4.
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INFRASTRUCTURE IN POLOKWANE LOCAL MUNICIPALITY ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS: Bid
Number: PM16- 25/26

5. Subiject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor’s physical address
and/ or postal address calling up this Performance Guarantee, such demand stating that:

5.1. The contractor has been termination due to the Contractor's default and this
performance Guarantee is called up in terms of 5; or

5.2. A provisional or final sequestration or liquidation court order has been granted against
the Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3.  The aforesaid written demand is accompanied by a copy of the notice of termination
and/or the provisional /final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of
1.

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar
days upon receipt of the first written demand to the guarantor.

8. Payment by Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

9. The Employer shall have the absolute right to arrange his affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the right to
claim his release from his Performance Guarantee on account alleged to be prejudicial to the
Guarantor.

10. The Guarantor chooses the physical address and postal address as stated above for
the service of all notices for all purposes in connection herewith.

11. This Performance Guarantee is neither negotiable nor transferable and shall expire in
terms of 2, where after on claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

12. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall
be regarded as a liquid document for the purposes of obtaining a court order.

13. Where this Performance Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 of 1944,
as amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed

the jurisdiction of the Magistrate’s Court.

Sign at - e ue e

Date ----
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Number: PM16- 25/26

Guarantor’s signatory (1) --------==-=======-mmmmmmmemmm e -

Capacity -

Guarantor’s signatory (2)

Capacity -

Witness signatory (1) --

Witness signatory (2) --
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INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid number: PM16-25/26

RETENTION MONEY GUARANTEE
(Not to be completed at tender stage)

In accordance with clause 6.2.1 of General Conditions of Contract, 2nd Edition 2010

Contract No: -- e

Description of Contract:

GUARANTOR DETAILS AND DEFINATIONS

“Guarantor” means:

- (Please put name of

firm)

Please address: - e

Postal address: ---------————-- e

Tel:-

Fax: ---
“‘Employer” means: POLOKWANE MUNICIPALITY.

“Contractor” means: -

- (Please put name of firm)

“Guarantee sum” means: 10% of the contract amount

“Engineer” means: --

“Works” means: Permanent works together with temporary works
“Site” means: The land and other places, made available by the Employer for the purpose of
the contract, on under over in or through which the works are to be executed or carried out.
“Contractor” means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contractor as may be agreed in writing between the
parties.

“Contract Sum” means: The accepted amount inclusive for tax of R

Amount in Words; —-----===mmmm e -

“Expiry Date” This Guarantee shall expire upon the issue of the Final Completion Certificate
issued by Polokwane Municipality signed by the Director of ENGINEERING Services, as such
date is advised to the Guarantor in writing confirmed by the Employer.

CONTRACT DETAILS
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INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid number: PM16-25/26

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Work as defined in the Contract.
RETENTION GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. Expiry Date” This Guarantee shall expire upon the issue of the final completion
certificate issued by Polokwane Municipality signed by the Director of ENGINEERING
Services, as such date is advised to the Guarantor in writing confirmed by the Employer

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on the
Certificate of the works has been issued.

3. The Guarantor hereby acknowledges that:

3.1.  Any reference in this performance Guarantee to the Contract is made for the purpose
of convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a surety ship;

Its obligation under this Retention Guarantee is restricted to the payment of money.

4, Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
4.11t04.3:

4.1. A copy of a first written demand issues by the Employer to the Contractor stating that
payment of a sum certified by the Engineer and/ or Employer in an Interim or Final Payment
Certificate has not been made in terms of the Contract and failing such payment within seven
(7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2;

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address and / or postal address with a copy to the Contractor stating that period of
seven (7) days has elapsed since the first written demand terms of 4.1 and the sum certificate
has still not been paid,;

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive
payment in terms of the Contract sum in 4.

5. Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes
to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor’s physical address

and/ or postal address calling up this Performance Guarantee, such demand stating that:
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5.1.  The contractor has been terminated due to the Contractor’s default and this Retention
Guarantee is called up in terms of 5; or

5.2. A provisional or final sequestration or liquidation court order has been granted against
the Contractor and that the Retention Guarantee is called up in terms of 5; and

5.3.  The aforesaid written demand is accompanied by a copy of the notice of termination
and/or the provisional /final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of
1.

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar
days upon receipt of the first written demand to the guarantor.

8. Payment by Guarantor in terms of 5 will only be made against the return of the original
Retention Guarantee by the Employer.

9. The Employer shall have the absolute right to arrange his affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the right to
claim his release from his Retention Guarantee on account alleged to be prejudicial to the
Guarantor.

10. The Guarantor chooses the physical address and postal address as stated above for
the service of all notices for all purposes in connection herewith.

11. This Retention Guarantee is neither negotiable nor transferable and shall expire in
terms of 2, where after on claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

12. This Retention Guarantee, with the required demand notices in terms of 4 or 5, shall
be regarded as a liquid document for the purposes of obtaining a court order.

13. Where this Retention Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 of 1944,
as amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed

the jurisdiction of the Magistrate’s Court.

Sign at ---- --

Date ---- O

Guarantor’s signatory (1) -

Capacity -- - -

Guarantor’s signatory (2) -
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Project Description: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid number: PM16-25/26

Capacity -- - -

Witness signatory (1) --

Witness signatory (2) -- e

POLOKWANE MUNICIPALITY
C.1.2 Contract Data

CONTENTS
c.1.21 Part 1: Data provided by the Employer

Cl211 Conditions of Contract

C.1.2.1.2 Contract-specific Data

c.l.21.21 Compulsory Data

C.l12122 Variations to the General Conditions of Contract
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C.1.2.1.23 Additional clauses to the General Conditions of Contract
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Cl21Partl: ... Data provided by the Employer
C.1.2.1.1 Conditions of Contract
The Conditions of Contract are:

the “General Conditions of Contract” as they appear in the commercially-available publication
“General Conditions of Contract for Construction Works, Third Edition, 2015”, hereinafter
referred to as “GCC 2015”; and

specific data as contained in this Contract Data.

Each party to the Contract shall purchase its own copy of the GCC 2015 that applies to this
Contract, available from its publisher:

South African Institution of Civil Engineering
Private Bag X200

Halfway House

1685

South Africa

Tel +27 (0)11 805 5947

The following Notes apply:

Note 1

The GCC 2015 makes several references to the Contract Data.

Each item of data below is cross-referenced to the clause in the Conditions of Contract to
which it applies. Notwithstanding anything specified to the contrary, the Contract Data shall
take precedence in the interpretation of any ambiguity or inconsistency between it and the
GCC 2015.

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purpose of interpretation, the priority of the documents shall be in accordance with the
following order of precedence:

(a)the Form of Offer and Acceptance.

(b)amendments to the General Conditions of Contract within the Contract Data.

(c)additional conditions to the General Conditions of Contract within the Contract Data.
(d)corrigenda to the General Conditions of Contract.

(e)the General Conditions of Contract.

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract
(in that order) contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted
to issue any necessary clarification or instruction.
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Note 2

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015have been
adapted for this particular contract. Those pro-forma forms and pro-forma agreements
contained in the GCC 2015do not apply where replaced by similar pro-forma forms and pro-
forma agreements in this document.

C.l1.21.2 Contract-specific Data

The following contract-specific data, referring to the General Conditions of Contract, are
applicable to this Contract:

C.1.2.1.21 Compulsory Data

Clause Data

1.1.1.13 | The Defects Liability Period is 12 months

1.1.1.14 | The time for achieving Practical Completion is TBC in months

1.1.1.15 | The name of the Employer is Polokwane Municipality

1.1.1.26 | The Pricing Strategy of a Re-measurement Contract shall apply

1.2.1.2 The address of the Employer is:

Physical address:
Civic Centre
Landdros Mare Street
Polokwane City

Postal address:
PO Box 111
Polokwane
0700

e-mail address:
pilot@polokwane.gov.za

Contact numbers:

Corporate: 015 290 2095
Direct: 015 290 2088
Fax: 015290 2174

1.1.1.16 | The name of the Engineer is:

TBC__
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Clause

Data

1.2.1.2

The address of the Engineer is:

Physical address:

Contact numbers:

Corporate: i
Mobile:
Fax: i

3.1.3

The Engineer shall obtain the specific approval of the Employer before executing
any of his functions or duties according to the following table:

cee Delegated to
Claus | Description Requires EWA* g
ER*
e No
321 Engineer's Y
Representative's
appointment and
termination
3.24 Engineer's Representative Y
acting on Engineer's
behalf
454 Payment for notices and Y
fees
47.1 Fossils, etc on Site Y
5.7.2 Work at night Y
5.7.3 Acceleration of rate of Y
progress
5.7.3 Payment for acceleration Y
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Clause Data
5.9.1 Instructions and drawings Y
on Commencement Date
5.11.1 | Suspension of the Works Y
5.11.3 | Proceeding with Works Y
after suspension
5.12.4 | Acceleration instead of Y
extension of time
5.13.2 | Reduction in penalty Y
6.3.1 Variation orders Y
(?I;:L?s Description Requires EWA* Delegated to
e No ER”
6.3.2.1 | Confirmation of a Variation Y
Order
6.4.1.4 | Dayworks as a Variation Y
Order
6.5.2 Materials for dayworks Y
6.8.4 Costs due to changes in Y
legislation
6.11.1 | Variations exceeding 20% Y
8.2.2.2 | Damage due to excepted Y
risks
10.1.5 | Consultation on Y Y
Contractor's claim
10.1.5 | Ruling on Contractor's Y N
claim

*The following abbreviations apply:
ER Engineer’s Representative
EWA Engineer’s Written Action

N No

NA Not Applicable
Y Yes

3.1.4

Delete this clause.
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Clause

Data

49.1

The Contractor shall deliver to the Engineer, on a monthly basis, a detailed
inventory of Construction Equipment kept on Site, full particulars given for each
day of the month. Distinction shall be made between Owned Equipment and Hired
Equipment as well as Equipment in working order and Equipment out of order.
Such inventory shall be submitted by the seventh day of the month following the
month to be reported.

4.10.2

The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail
of supervisory staff and the number of categorized classes of labour employed
each day for the said period by the Contractor for execution of the Contract. Such
return shall be submitted by the seventh day of the month following the month to
be reported.

53.1

The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

A signed Agreement between the Employer and the Contractor for the Works to
be completed by the Contractor in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act (Act No.85 of 1993) and the Construction
Regulations promulgated thereunder (Refer to Clause 4.3).

Proof of payment to the Employer, that the Contractor has paid all contributions
required in terms of the Compensation for Occupational Injuries and Diseases Act,
No 130 of 1993 (Refer to Clause 4.3).

Initial programme (Refer to Clause 5.6).

Security (Refer to Clause 6.2).

Insurance (Refer to Clause 8.6).

53.2

The time to submit the documentation required before commencement with Works
execution is 14 Days.

5.4.2

The access and possession of Site shall not be exclusive to the Contractor but
shall be as set out elsewhere in the Contract.

58.1

The non-working Days are Sundays.

The special non-working Days are:

Statutory public holidays; and

All annual year-end shutdown periods as recommended by the South African
Federation of Civil Engineering Contractors (SAFCEC), and which commence

after the Commencement Date and which commence before the Due Completion
Date.

5.13.1

The penalty for failing to complete the Works is 0,1 percent of contract price per
calendar day.
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Clause Data

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of
certification of Practical Completion.

6.5.1.2.3 | The percentage allowance to cover overhead charges is:
50 per cent for labour; and
15 per cent for materials.

6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is
80%. Proof of ownership is required.

6.10.3 The limit of retention money is 10% of the value of the Contract Price.
A Retention Money Guarantee is compulsory.
A penalty will be applied for non-delivery of the Retention Money Guarantee as
required. The penalty will be 10% of the value of the completion Retention Money
Amount per calendar month for late delivery of the said Retention Money
Guarantee.

8.6.1.1.2 | The value of Plant and materials supplied by the Employer to be included in the
insurance sum is nil.

8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be
included in the insurance sum is a maximum of 10% (ten percent) of the Contract
Sum.

8.6.1.3 | The limit of indemnity for liability insurance is equal to the contract amount.

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2010, Appendix 5.

10.7.1 The determination of disputes shall be by arbitration.
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C.1.2.1.2.2 Variations to the General Conditions of Contract
Clause Data
2.5.1 Cession

Amend Clause 2.5.1 as follows:

Delete the words “without the written consent of the other”

5.145.1

Consequences of Completion
Amend Clause 5.14.5.1 as follows:

In the second line, substitute the word ‘Guarantor’ with ‘Contractor’.

6.2

Security
Replace Sub-Clauses 6.2.1 and 6.2.2 with:

“The Contractor shall deliver to the Employer within such time as may be stated in
the Contract Data, a Demand Guarantee, of an Insurance Company registered in
terms of the Short-term Insurance Act (Act 53 of 1998) or of a registered
Commercial Bank, in a sum equal to the amount stated in the Contract Data. The
Demand Guarantee shall be issued by an entity subject to the approved of the
Employer, and shall conform in all respects to the format contained in the Contract
Data.

The security to be provided by the Contractor shall be a Demand Gurantee of 10%
of the Contract Sum.

Wherever a joint venture constitutes the contracting party, the Demand Guarantee
shall be issued on behalf of the joint venture.

Failure to produce an acceptable Demand Guarantee within the period stated in
the Contract Data, is a fundamental breach of Contract, entitling the Employer to
cancel the Contract by due notice in terms of Clause 9.2 with specific reference to
Sub-clause 9.2.2 as amended in the Contract Data.”
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Clause

Data

6.3.1

Variations
Amend Clause 6.3.1, as follows:

In the first paragraph, third line, after the words "or for any reason appropriate",
add the phrase

", including the limiting of contract expenditure so as not to exceed the
Employer’s budgeted project funding, "

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words
"ascertaining the amount of the Contract Price":

", and no such variation shall give reason for consideration of any claim in terms
of Clause 6.11.”

6.3.2

Orders for Variations to be in writing

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

6.9.2

Definition of “materials”
Amend Clause 6.9.2, as follows:

Substitute the word ‘plant’ with ‘Plant’.

6.10.1

Interim Payments
Amend Clause 6.10.1.5 as follows:

In the third line, add the words ‘not yet’ before the words ‘built into’

6.10.5

Payment of retention money
Amend Clause 6.10.5 as follows:

In the second line, add the words ‘, if any,’ after the words ‘Defects Liability
Period’

6.10.6

Set-off and delayed payments
Amend Clause 6.10.6.2 as follows:

Delete the words ‘simple interest’ and substitute with the words ‘interest
compounded monthly’.

Delete the words ‘Contractor’'s Bank’ and substitute with the words Employer’s
Bank’
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Clause

Data

6.11

Variations exceeding 15 per cent
Replace the marginal heading with:
“Variations exceeding 20 per cent”

Replace “15 per cent” with “20 per cent” in the text of this Sub-Clause

7.4.4

Cost of test specimens and tests

Amend Clause 7.4.4.2 as follows:

In the second line of paragraph two, add the words ‘the requirements of’ before
the words ‘the Contract’

7.8.2

Cost of making good of defects

Amend Clause 7.8.2.1 as follows:

In the first line, correct the spelling of ‘therefore’.

8.1.3

Excessive loads and traffic

In the third line, add a comma after the word ‘Site’ as follows: ‘in the vicinity of
the Site, from’.

8.3.1

Excepted risks

Amend Clause 8.3.1.10 as follows:

In the second line, delete the words ‘Employer or any of their’ and substitute with
‘or any of its’.

8.6.6

Contractor to produce proof of payment

“The Contractor shall before commencement of the Works produce to the
Engineer:

8.6.6.1 The policies by which the insurances are effected,
8.6.6.2 Proof that due payment of all premiums there under, covering the full

required period has been made, and
8.6.6.3 Proof of continuity of the policies for the required period.
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Clause Data

Should, during the currency of the Contract, the required period of insurance be
extended for any reason, the Contractor shall timeously extend (so as to maintain)
the said insurances for the full extended duration.
The Engineer shall be empowered to withhold all payment certificates until the
Contractor has complied with his obligations in terms of this Clause 8.6.6.”

8.6.7 Remedy on Contractor’s failure to insure
Delete sub-clause 8.6.7 and substitute with:
“Failure on the part of the Contractor to effect and keep in force any of the
insurances referred to in Clause 8.6.1 and its sub-clauses, is a fundamental breach
of Contract, entitling the Employer to cancel the Contract by due notice in terms of
Clause 9.2 and with specific reference to sub-clause 9.2.2, as amended in the
Contract Data.”

9.1.2 State of emergency
In the fourth line, delete the words ‘supply of and substitute with ‘availability of’.

9.2 Termination by Employer

Delete the contents of Clause 9.2 and substitute with:

“9.2.1 The Employer may terminate the Contract by written notice to the
Contractor if:

9.2.1.1 Sequestration of the Contractor's estate is ordered by a Court with due
jurisdiction, or

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for
the surrender of his estate as insolvent, or makes a compromise with his creditors,
or assigns in favour of his creditors, or agrees to carry out the Contract under the
supervision of a committee representing his creditors, or (being a company) goes
into liquidation, whether provisionally or finally (other than a voluntary liquidation
for the purpose of amalgamation or reconstruction), or if the Contractor assigns
the Contract without having first obtained the Employer’s consent in writing, or if
execution is levied on his goods, or

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any
person in the employ of the Employer or the Engineer, a gratuity or reward or
commission, or

9.2.1.4 The Contractor furnished materially inaccurate information in his Tender,
which had a bearing on the award of the Contract, or

9.2.1.5 The Contractor has abandoned the Contract.
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Clause

Data

9.2.2 If the Contractor:

9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has
suspended the progress of the Works for fourteen (14) days after receiving from
the Engineer written notice to proceed, or

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time
stipulated in the Contract Data, or

9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace
work within fourteen (14) days after receiving from the Engineer written notice that
the said materials or work have been condemned and rejected by the Engineer in
terms of these conditions, or

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting
to carry out his obligations under the Contract, or

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s
instructions to the contrary, sublet any part of the Contract, or

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s
consent in writing,

then the Employer may give the Contractor 14 days’ notice to rectify the default,
and if the Contractor fails to rectify the default in said 14 days, then, without further
notice, notify the Contractor in writing of the termination of the Contract and expel
the Contractor and order the Contractor to vacate the site within 24 hours of issue
of the Notice of Termination and to hand the Site over to the Employer, and the
Employer may then enter upon the Site and the Works without affecting the rights
and powers conferred on the Employer or the Engineer by the Contract and the
Employer may himself complete the Works or may employ another contractor to
complete the Works, and the Employer or such other contractor may use for such
completion so much of the Construction Equipment, Temporary Works and
materials brought onto the Site by the Contractor as the Employer may think
proper, and the Employer may at any time sell any of the said Construction
Equipment, Temporary Works and unused materials and apply the proceeds of
sale towards payment of any sums that may be due or become due to the
Employer by the Contractor under the Contract. In such circumstances the
Contractor shall forthwith vacate the Site and shall not be entitled to remain on the
Site on the grounds that he is entitled to do so on a right of retention until amounts
due to him have been paid, neither will the Contractor be entitled to any further
payments in terms of this Contract.
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Clause

Data

9.2.3 If the Contractor, having been given notice to rectify a default in terms of
9.2.2 above, rectifies said default, but later repeats the same or substantially the
same default, then the Employer may notify the Contractor of the immediate
termination of the Contract, and proceed as stated in the paragraph following the
word ‘writing’ in Clause 9.2.2.7 above.

9.2.4 Should the amounts that the Employer must pay to complete the Works,
exceed the sum that would have been payable to the Contractor on due completion
by him, then the Contractor shall upon demand pay to the Employer the difference,
and it shall be deemed a debt due by the Contractor to the Employer and shall be
recoverable accordingly. Provided that should the Contractor on demand not pay
the amount of such excess to the Employer, such sum may be determined and
deducted by the Employer from any sum due to or that may become due to the
Contractor under this or any previous or subsequent contract between the
Contractor and the Employer.”
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C.1.2.1.23 Additional clauses to the General Conditions of Contract:

Clause

Data

11

1.1.1.35

1.1.1.36

Definitions

Add the following at the end of Sub-Clause 1.1.1:

“Client”, as used in the Occupational Health and Safety Act - Construction Regulations, means
Employer.

“Principal Contractor”, as used in the Occupational Health and Safety Act - Construction
Regulations, means Contractor.

4.12

Contractor’s superintendence

Add the following sub-clause 4.12.4 to Clause 4.12:

“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name
of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in
the space provided therefore. Previous experience of this person on work of a similar nature
during the past five (5) years is to be entered on the form.

The Contractor’s Site Agent shall be on Site at all times when work is being performed.

The person shall be subject to approval of the Engineer in writing and shall not be replaced or
removed from Site without the written approval of the Engineer.”

5.6

Programme

Add the following sub-clause 5.6.6 to Clause 5.6:

“Failure on the part of the Contractor to deliver to the Engineer, the

» programme of the Works in terms of Clause 5.6.1 and

* supporting documents in terms of Clause 5.6.2

Within the period stated in the Contract Data, shall be sufficient cause for the Engineer to retain
25 per centum of the value of the Fixed Charge and Value-related items in assessment of

amounts due to the Contractor, until the Contractor has submitted aforementioned first
Programme of the Works and Supporting Documents”.
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Clause Data

5.9.7 Engineer to approve Contractor’s Designs and Drawings
Add the following sub-clause 5.6.6 to Clause 5.6:
“All designs, calculations, drawings and operation and maintenance manuals shall be fully
endorsed by a third party registered engineer, accomplished in such specific field of practice and
the cost thereof shall be borne solely by the Contractor.
Once the alternative design has been approved, the Contractor shall indemnify and hold harmless
the Engineer, the Employer, their agents and assigns, against all claims howsoever arising out
of the said design, whether in contract or delict”.

5.11 Suspension of the Works
Add the following sub-clause 5.11.4 to Clause 5.11:
“If the Contractor does not receive from the Employer the amount due under an Interim Payment
Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment
is to be made (except for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the
Contractor may, after giving 14 days’ notice to the Employer, suspend the progress of the Works.
The Contractor’s action shall not prejudice his entitiements to a claim in terms of Clause 10.1 and
to cancellation of the Contract in terms of Clause 9.3.
If the Contractor subsequently receives full payment of the amount due under such Interim
Payment Certificate before giving a notice of cancellation of the Contract, the Contractor shall
resume normal working as soon as is reasonably practicable.”

5.12 Extension of Time for Practical Completion

Add the following at the end of Sub-Clause 5.12.2.2:

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for
each calendar month or part thereof in accordance with the following formula:

Rw - Rn
\Y = (Nw - Nn) + (== )

where
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Clause

Data

\Y,

Nw

more has been recorded

Nn

Extension of time in calendar days for the calendar month under consideration

Actual number of days during the calendar month on which a rainfall of 10 mm or

= Average number of days for the calendar month on which a rainfall of 10 mm or

more has been recorded, as derived from existing rainfall records

Rw

Rn
X = 20

Actual recorded rainfall for the calendar month

Average rainfall for the calendar month, as derived from existing rainfall records

The rainfall records which shall provisionally be accepted for calculation purposes are:

Based on records taken at:

Rainfall Station :

Polokwane

Years of assumption: 2025

Average rainfall Average number of days for calendar
for calendar month on which a rainfall of 10 mm or
Month
month more were recorded
Rn Nn
(mm) (days)
January 119 10
February 90 8
March 81 8
April 44 5
May 12 2
June 5 1
July 3 1
August 4 1
September 14 2
October 49 6
November 103 10
December 137 12

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which
rainfall exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair
allowance for those days when rainfall does not exceed 10 mm but wet conditions prevent or

disrupt work.
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Clause

Data

The total extension of time shall be the algebraic sum of all monthly totals for the contract period,
but if the algebraic sum is negative the time for completion shall not be reduced due to subnormal
rainfall. Extensions of time for a part of a month shall be calculated using pro rata values of Nn
and Rn.”

For this project the rainfall formula will only apply as background information, or dispute
resolution. Extension of time for rainfall will only be granted on Actual Delays experienced; noted
and agreed upon by the engineer.

6.10

Payments
Add the following at the end of Sub-Clause 6.10.1:

“The Contractor shall complete the ‘Contractor's Monthly Report Schedule’, which pro forma
documentation is obtainable from the Engineer. Pursuant to Sub-Clause (1), these, duly signed
by all concerned, together with the Contractor’'s statement and a VAT invoice in original format
are to be submitted to the Engineer. Issue by the Engineer to the Employer and Contractor of
any signed payment certificate is conditional to this information being fully endorsed, accurately
and timeously submitted to the Engineer”.

Add the following at the end of Sub-Clause 6.10.1.5:

“All documentary evidence of such materials shall be unambiguous with respect to ownership
having fully passed to the Contractor on or before the date of submittal of the Contractor’'s monthly
statement.

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to
submittal of his monthly statement, deliver to the Employer a Guarantor Guarantee in the form
contained in the Appendices to the Contract Data.”

9.3

Termination by the Contractor

Add the following at the end of Sub-Clause 9.3:

9.3.5 “In addition to, or as an alternative to the rights to termination contained in this Clause
9.3, the Contractor may notify the default to the Employer, with a copy to the Engineer, and if the
default is not rectified within 10 days the Contractor may suspend progress of the works until a
date 7 days after the default is rectified. The Contractor shall be entitled to extension of time to
the extent of delay caused by or resulting from such suspension, and to payment of additional
costs caused by or resulting from the suspension. Such extension of time and additional costs
shall be promptly ascertained by the Engineer, who shall then grant the extension of time and
include the additional costs in all future payment certificates. Such suspension, extension of time
and/or payment of additional costs, shall not prejudice the Contractor’s rights to cancel the
contract.”

C.1.2.2Part 2: Data provided by the Contractor
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Clause Data

The General Conditions of Contract, as specified in Part 1, shall be used as a basis for this
Data which is required to be completed.

Each item of data given below is cross-referenced to the clause in the Conditions of Contract
to which it mainly applies.

Clause Data

1.1.1.9 The Name of the Contractor is:

1.2.1.2 The address of the Contractor is:

Physical address:
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Clause

Data

1.2.1.2

Postal address:

Contact numbers:

COrPOrate: oo
I3 = X
MODIIE: e

F A, s
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Cl.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT
This agreement is mandatory for all contractors appointed by the Polokwane Municipality or
any other institution that do work for or on behalf of Municipality.
This agreement is between:
THE CONTRACTOR:
Herein repreSented DY ...

In his capacity a@s ........c.cooeiiiiiiiiiieen Being duly authorized hereto hereinafter
referred to

as “contractor”.

Compensation Commissioner Number:

(Attach a copy of the Registration

Certificate to this agreement)

Company : A o e
Registration Number: ... ..

CEO : NI, o
10 0 ] o=

Physical Address: ..o

And the POLOKWANE MUNICIPALITY
(Hereinafter referred to as “the Council”)
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1. DEFINITIONS

1.1 CONTRACTOR Means the “Contractor” as defined in the “Principal
Contract”.

Annexed hereto in his capacity as mandatory.

1.2 MANDATORY Includes an agent, contractor or subcontractor for work to be
done or

service rendered, but without derogating from his status in his own right as an employer of
people or user of equipment, machinery, tools or materials.

1.3 THE PRINCIPAL Means the contract annexed hereto as annexure “A”.
CONTRACT
1.4 COUNCIL Means the Polokwane Municipality

15 RISK CONTROL A person appointed in writing by Council.
OFFICER

1.6 Any definitions contained in any Statute hereinafter mentioned shall have the meaning
allocated to it by the specific statute.

2. OBJECTIVE

2.1 Whereas Council and the Contractor have entered into a contract for service (work) as
fully indicated in the “Principle Contract” and whereas the “Contractor” agreed to indemnify
Council against the risks stated hereunder whether foreseeable or not, and, whereas it is
agreed between the parties that it is of cardinal importance to safeguard both Council and the
Contractor’s obligation in terms of relevant legislation as well as to extend the obligation as a
company and/or legal person and/or person as an entity concerned with health, safety and
the environment.

2.2 These rules are applicable to all contractors performing work for Council within the
jurisdictional area of the Council and on any premises, which are owned, rented or developed
by the Council.

The Council acts though those officials or persons who are generally or specifically charge
with the responsibility, in terms of legislation, as well as any other official or person who is
generally or specifically charged with the control and supervision of the project.

IT IS HEREBY AGREED AS FOLLOWS:
3. INDEMNITIES
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3.1 The “Contractor’ hereby indemnifies the “Council” against any loss in respect of all
claims, proceeding, damages, costs and expenses arising out of any claim or proceeding
pertaining to the non-compliance by the “Contractor” of any statutory requirements and/or
requirements regarding the following Acts in particular pertaining to the provisions of:

3.1.1 The Occupational Health and Safety Act 85 of 1993 (as amended), including the
Construction Regulations, 2003 as promulgated on 18 July 2003, in terms of Section 43 of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993), in Government Gazette No.
25207 and Regulation Gazette No. 7721. See Annexure B.

3.1.2 The Health Act 63 of 1977.

3.1.3 Road Traffic Act 29 of 1989 (as amended).

3.1.4 Environment Conservation Act 73 of 1989.

3.1.5 The National Water Act 36 of 1998.

3.1.6 The Criminal Procedure Act 51 of 1977.

3.1.7 The Explosives Act 26 of 1956.

3.1.8 The Arms and Ammunition Act 75 of 1969.

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993.

3.1.10 The Labour Relations Act 66 of 1995.

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended).

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended).

3.1.13 Standards Act 29 of 1993.

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local government
and/or any published official standard incorporated into any statute or bylaw relating to the
completion of the work set out in the “Principal Contract”.

3.1.15 Any other health and safety standard prescribed by the “Council”.

3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of the
above legislation and that he, his employees and any subcontractor will comply with all the
statutory provisions contained in them.

3.3 The “Contractor” shall indemnify the “Council” in respect of any physical loss or damage
to any plant, equipment or other property belonging to the “Contractor” or for which he is
responsible and he hereby indemnifies the “Council” against any loss in respect of all claims,
proceedings, damages, costs and expenses consequent upon the loss of or damage to any
plant, equipment or other property belonging to, or which is the responsibility of, any
subcontractor, agent or employee of the subcontractor.

3.4 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss,
claim or proceedings whatsoever, whether arising in common law or by statute, consequent
on personal injuries to or the loss of health or death of any person whosoever arising out of or
in the course of or caused by the execution of the “Principal Contract”.

3.5 The “Contractor” shall and hereby indemnifies the “Council” against any liability, loss,
claim or proceedings consequent on loss of or damage to any movable or immovable property
arising out of or in the course of or caused by the execution of the “Principal Contract” and due
to any act or omission of the “Contractor”, his agents, servants or subcontractors.

4. PERFORMANCE SAFE WORKING PRACTICE
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4.1 The “Council” requires a high standard of safe work performance from all employees
and expects that the standard be maintained by the “Contractor” within the “Council’s”
jurisdictional area or on its premises.

4.2 Irrespective of human considerations, the maintaining of these health and safety rules
shall be the execution of the prescribed legal requirements. These rules are not to hinder the
“Contractor” in rendering services or indemnify the “Contractor” from any legal responsibility to
ensure healthy and safe work circumstances.

4.3 The “Council” shall assist the “Contractor” in any practical considerations to
accommaodate the healthy and safe execution of work and therefore require co-operation in the
execution of these safety rules.

5. LOCK OUT PROCEDURE

5.1 When power or air driven machines or equipment, electrical apparatus or pipe lines are
examined, repaired, adjusted, cleaned, lubricated or serviced in any other way than normal
servicing, then all isolating switches, -levers, valves or appliances must be put in the “off” or
“closed” position and locked.

5.2 Should more than one team work on a machine, then each person in control of a team,
must put a separate lock on the switch, lever, valve or appliance.
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6. CRANES, VEHICLES AND HOISTING

6.1 For each crane or hoisting equipment used, the “Contractor” must submit a valid and
recent test certificate or other form of the last examination of the machine or equipment, to the
“Council”.

6.2.1 Only trained personnel with written permission and where determined by Law, with a
valid driver’s license, may be allowed to operate any electrical diesel or petrol driver overhead
crane, hydraulic or electrical hoisting equipment, self driven forklift, tractor or any other crane
or vehicle. No employee of the “Contractor” may perform any overhead work or work on an
overhead crane or hoisting equipment or work near cranes or crane rail, before:

i) An agreement was concluded with the “Council”.
i) Approval has been obtained from the “Council” to perform the work.
iii) All applicable danger — and warning symbolic signs are put into position, or exemption,

if applied for, is in operation.

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes, hoisting
equipment, plant, machines or equipment brought onto the work site by the “Contractor”

7. MACHINE VALANCES, PROTECTION AND FENDING

7.1 No machine valances, protection or fending may be removed from machines,
manholes, etc without the written permission of “Council” if applicable exemption procedures
were not appropriated.

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT

8.1 No equipment or appliance belonging to “Council” may be used without written
permission from “Council”.

8.2 Unless prior arranged, “Contractors” must bring sufficient tools and equipment to the
site to finish the contract, including offices and storerooms. The mentioned equipment remains
the responsibility of the “Contractor” with respect to loss, damage and theft.

In exceptional cases, where tools and equipment belonging to “Council” are used to finish the
contract, the said equipment and tools are used on own risk and the “Contractor” indemnifies
“Council” from any claims that may arise. The said indemnity must be in writing, as well as
information regarding the loan period, identification and condition of tools and equipment.
The “Contractor” is responsible for the returning of said tools and equipment in the same
condition or better. The “Contractor” is responsible to “Council” for any damage or excessive
wear of such tools or equipment and material.

9. EXCAVATIONS

9.1 Before any excavations commence, written permission must be obtained from
“Council” to confirm the location of existing electrical cables, water pipes, etc.
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9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced effectively
and safeguarded between sundown and sunup with a sufficient amount of red/yellow warning
lights and symbolic signs.

9.3 The surrounding area must be kept clean, safe and tidy during excavation. Excess
material may not obstruct unnecessarily.

9.4 If any property is in danger during excavation, it must be supported and the proposed
support work must be submitted to the Department of Labour (OHS) and “Council” for approval.
9.5 Written permission must be obtained from “Council” to grant admittance to restricted
areas as well as areas where dangerous or poisonous gases are present.

10. FIRST AID

10.1 The “Contractor” must provide and maintain a first aid box equipped according to legal
requirement where more than (5) five persons are employed. The first aid box must be in the
care of a person with a competency certificate from one of the following organizations:

0] SA Red Cross Association;

(ii) St Johns Ambulance;

(iii) SA First Aid League; or

(iv) A person or organization approved by the Chief inspector for this purpose.

10.2 A visible notice must be put up on any work premises with the name of the person
responsible for first aid. In an emergency “Council’s” Ambulance / Fire Department or
emergency services may be contacted at (015) 290 2000.

11. FLAMMABLE LIQUIDS

11.1 The “Contractor’ shall be held responsible for the necessary precautionary fire
prevention measures. No smoking signs must be put up where applicable. The “Contractor’s”
employees must be informed of “Council’'s” fire prevention measures and evacuation
procedures.

12. COMPENSATION BY CONTRACTOR

12.1 The “Contractor” shall be held responsible for all loss of and damage to property, the
death or injury of persons, the resultant loss or damage suffered as well as all law suits, claims,
costs, charges, fines and expenses due to negligence, violation of statutory liability or neglect
of the “Contractor” or the “Contractor’s” employees.

13. TRANSGRESSION OF RULES AND MISBEHAVIOUR

13.1 The “Contractor” is warned that any act(s) leading to damage or loss of employees of
the “Contractor” or the “Council” shall not be tolerated. The “Council” may (without any reason)
demand that any employee of the “Contractor” be withdrawn from the principal “Contract” or
site.
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14. INCIDENT REPORTING

14.1 Allincidents referred to in Section 24 of the Occupational Health and Safety Act and or
other incidents shall be reported, by the “Contractor”, to the Department of Labour, as well as
to the “Council” and should such an incident take place outside normal working hours, on a
Saturday, Sunday or Public holiday provided with a written report relating to any incident.

14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted in
terms of the Occupational Health and Safety Act in any incident involving the “Contractor”
and/or his employees and/or his subcontractors.

14.3 The “Contractor” undertakes to report to “Council” anything deemed to be unhealthy
and/or unsafe and that he undertakes to verse his employees and/or subcontractors in this
regard.
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15. LIAISON AND SUPERVISION

15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the designated
Risk Control Officer and “Council” representative regarding any hazards or incidents that may
be identified or encountered during the performance of the “Principal Contract”.

16. SERVICE INTERRUPTION

16.1 Should any work done by the “Contractor” cause a possible interruption, written
permission must be obtained from “Council”, before such work commences. The “Contractor”
may not switch on or off any compressed air, steam, oxygen, vacuum supply or electrical
supply without written permission from the “Council”.

17. CONFIDENTIALITY

17.1 The “Contractor” and his employees shall regard all data, documentation and
information of the contract and related documentation as confidential.

17.2 Lost documentation/plans or related documentation shall immediately be reported in
writing to the “Council”.

17.3 The “Contractor” shall not put up any advertisements or billboard at the site without
permission.

17.4 The “Contractor” shall not take photographs of the contract site or part thereof or any
work process or part thereof, without written permission from the “Council’, or have
photographs taken, published or let it be published.

18. CONTRACT SITE AND PRESERVATION

18.1 Employees of the “Contractor” shall not be allowed entrance to the site unless a valid
identity document, issued by “Council”, is displayed. The mentioned documents shall only be
valid for a limited period, where after it must be renewed.

19. COMPLETION OF WORK

19.1 The “Contractor” or his employees shall not leave the contract site before the “Council”

is satisfied that the contract is completed according to the requirements and standards set out
in the contract and that the working site is left in a satisfactory and safe condition.

20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS
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20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or firearms be
brought onto the premises.

21. SEARCHES

21.1 The “Contractor” and any person engaged in the contract work may at any time be
searched by “Council” appointed security personnel and all packages, suitcases, etc. must be
presented to the access control point for examination prior to them being brought onto the
property or leaving the property.
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22. GENERAL CONDITIONS

22.1 Notwithstanding anything to the contrary in this agreement, it is hereby specifically
determined that the “Contractor-*

22.1.1 shall have acquainted himself and be conversant with the contents of all statutory
provisions applicable to the health and safety of workers and other persons on the site
including the execution of the work, and in particular the conditions contained in the
Occupational Health and Safety Act, 1993 (Act 85/1993), and the regulations promulgated in
terms thereof, and shall comply therewith meticulously and in all aspects and/or take care that
it is complied with;

22.1.2 shall be obliged to immediately execute all instructions given to him by an authorized
representative of “Council” in order to ensure and uphold the implementation and enforcement
of the provisions referred to in sub-paragraph 1, to the satisfaction of the said representative;

22.1.3 shall indemnify the “Council” against any or all liability which may be incurred by the
“Council” as a result of the omission of the “Contractor”, his employees, sub-contractors and/or
representatives to comply with the provisions referred to in sub-paragraph 1, or to ensure that
it shall be complied with;

22.1.4 shall undertake to pay upon demand any and/or all legal costs and other expenses
which “Council” may have incurred as a consequence of any criminal charges or other
proceedings pending against, or involving the “Council” as a result of the contravention or non-
compliance by the “Contractor”, his employees, sub-contractors and/or representative of any
of the statutory provisions referred to in sub-paragraph 1.

22.1.5 Should the “Contractor” neglect to immediately execute any health and safety written
orders issued to him, or to his employee in charge of the works, in terms of the stipulations of
sub-paragraph 2, the “Council” shall be entitled to suspend the execution of the works and take
the necessary steps to execute or have such order executed. Under these circumstances the
contractor shall be obliged to pay “Council”, upon demand, all costs and expenses incurred by
“Council”, in order to execute or have the said orders executed.

22.1.6 Should the abovementioned steps not establish a healthy and safe work environment
the “Council” will be entitled to terminate the contract without incurring any further costs or
claims from the contractor?

23. “CONTRACTOR” IDENTIFICATION BOARD

23.1 The “Contractor” shall provide on any work premises a temporary identification board
containing at all worksites the following information:

Company name on behalf of which division/department the work is being done.
The contact number and name of the person representing the “Contractor”.
The contact number and name of the person representing “Council”
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24. ACKNOWLEDGEMENT

24.1 The “Contractor” hereby acknowledges that he has read and received a copy of the
“Principal Contract” and agrees to be bound by and undertakes to observe all the terms and
conditions of the “Principal Contract”. This appointment is made in terms of Section 37(2) of
the Occupational Health and Safety Act, 85 of 1993.
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25. EXCEPTIONS AND OMISSIONS

26. REMARKS
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THE CONTRACTOR

SIGNED AT ..o ONTHIS ............... DAY OF ...,

WITNESSES:

THE CONTRACTOR

THE COUNCIL
SIGNEDAT ..o ONTHIS............... DAYOF ..

THE COUNCIL

C73



Project Description: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid number: PM16-25/26

b) INDEMNITY CERTIFICATE

@0 o1 1= 1o (0]
Employer: Polokwane Municipality

(@0 0111710 14

Hereafter the “Contractor”

“Contractor’ hereby indemnifies the Polokwane Municipality (Council) against any claim of
whatever sort which may arise directly or indirectly from the execution by me/us of the above-
mentioned contract and which may be instituted against “Council”, as well as of any loss or
damage which the “Council” suffers or expenditure the “Council” incurs to prevent responsibility
for such claim, loss or damage, whatever the cause of such claim may be or whatever loss or
damage the “Council” suffers.

THUS doneandsigned at ..o onthis .........cooiiiin.

day of

..................................................... 20..

WITNESSES:

L
CONTRACTOR

2

COUNCIL
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c) ACKNOWLEDGEMENT CERTIFICATE
[, IN MY CAPACITY @S.. ... ui ittt e ettt
Duly authorized NEreto ..........ei e

FEPIESENIIN. ... Contractors, acknowledge receipt
of a copy of the Polokwane Municipality’s safety manual for contractors and the under
mentioned person as my supervisor regarding all works and services which must be executed
by the Contractor. The appointment is done in terms of the Occupational Health and Safety
Act, 1993 (Act 85/1993).

SIGNED AT .. ON o 20.....

L, e e accept the
abovementioned appointment, and declare that | am familiar with the contents of the
Polokwane Municipality’s Safety Manual for contractors

CASUALTIES REGISTRATION NUMBER

SIGNED AT ..o ON L, 20....
SIGNATURE:

WITNESSES: 1. e,

A copy of this certificate shall be submitted to the “Council” before any work commences.
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C1.5: Agreement with Adjudicator

This agreement is made on the............... day of ....oovvveeiiiiiie 20......... between: the
Employer

(name of comMPaNYy / OrGANISALION).......ceiiiiitrieee et ee e r e e e e e e e e e e e e e e s s e e eeeeens

of
[ 10 [ =SS TR USRS P R

Contractor
(name of compPany / OrganISALION) ......ccoviiurrieiiee e e e e e e e e e e s e e e e s e e eeeeens

of
[ 10 [0 =11 TR

(hereinafter called the Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract

and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called "the Procedure”) and the
Adjudicator may be or has been requested to act.

(* Delete as necessary)

IT IS NOW AGREED as follows:

The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses
in accordance with the Procedure as set out in the Contract Data.
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The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication
and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further
period at the request of either Party.

SIGNED by:
(Signature): .....cceeveeeveevieennennn. (Signature): .........cceeeeeeeee. (Signature): ....coevvveveeveeeeieiennnn,
Name: ..., Name: ..o, Name: ...

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the

duly authorised to sign for and duly authorised to sign for presence of

on behalf of the First Party in and on behalf of the Second the presence of Party in the
presence of

Witness: Witness: Witness:
(Signature)......cccceveeeeeeveeenenn... (Signature).......ccccceveveeeeeen. (Signature)......cccccevvveeeeiinnennn.
NamMe: ..o NamMe: ..o NamMe: ..o
AJAressS: ....vveeeeeieeeeeeeeee AdAress: ....oveeeeieeeeeeeen AdAress: ...ooovvveeeiiiiies
Date: oo Date: ..o, Date: ..oooiveeeeee e
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POLOKWANE MUNICIPALITY

THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF
WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS

C2.1 Pricing Instructions

1. GENERAL

The pricing instructions describe the criteria and assumptions which will be assumed in the
Contract that the Bidder has taken into account when developing his prices. The Bills of
Quantities record the Contractor’s rates for providing supplies, services, engineering and
construction works in accordance with the Scope of Work.

The terms of payment and the provisions for price adjustment, if applicable, are established in
the Contract Data. These items are not described in the Pricing Data.

The Bidder’s obligations in pricing the Bidder offer and the Employer’s undertakings in the
checking and correction of arithmetical errors are dealt with in the Standard Conditions of
Bidder contained in Annexure F of SANS 294, as amended in and read in conjunction with the
Bidder Data.

2. DOCUMENTS MUTUALLY EXPLANATORY

The documents forming the Contract are to be taken as mutually explanatory of one another.
The Bill of Quantities forms an integral part of the Contract Documents and shall be read in
conjunction with the Bidder Data, Contract Data, Scope of Work, Site Information General and
Special Conditions of Contract, the Specifications and the Drawings.

3. DEFINITIONS

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in
the Scope of Work and Site Information.

Quantity X The number of units of work for each item.

Rate : The payment per unit of measurement at which the Contractor
Contracts to do the work.

Amount : The product of the quantity and the rate Biddered for an item.
Sum : An amount contracted for an item, the extent of which is

described in the Bill of Quantities, the specifications or
elsewhere but the quantity of work of which is not measured in
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any units.

4, DESCRIPTIONS

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the
Standardised Specifications. Clause 8 of each Standardised Specification, read together with
the relevant clauses of the Scope of Work, set out what ancillary or associated activities are
included in the rates for the operations specified. Should any requirements of the
measurement and payment clause of the applicable Standardised Specification, or the Scope
of Work, conflict with the terms of the Bill, the requirements of the Standardised Specification
or Scope of Work, as applicable, shall prevail.

5. REFERENCES
The clauses in a specification in which further information regarding the schedule item can be
obtained appear under “Reference clause” in the Bill. The reference clauses indicated are not
necessarily the only sources of information in respect of scheduled items. Further information
and specifications may be found elsewhere in the contract documents. Standardised
Specifications are identified by the letter or letters which follow SABS in the SABS 1200 series
of specifications, eg. G for SABS 1200 G.
6. UNITS OF MEASUREMENT

The units of measurement indicated in the Bill of Quantities are metric units.

The following abbreviations are used in the Bill of Quantities:

% = per cent

h = hour

ha = hectare

kg = kilogram

Kl = kilolitre

km = kilometre

km-pass = kilometre-pass

kw = kilowatt

[ = litre

m = metre

mm = millimetre

MN = meganewton
MN-m = meganewton-metre
MPa = megapascal

m?2 = square metre

m3 = cubic metre

m3-km = cubic metre-kilometre
m2-pass = square metre-pass
no = number

PC sum = Prime Cost sum
Prov Sum = Provisional Sum
sum = lump sum

t = ton (1 000 kg)

7. NET MEASUREMENTS
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Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for off-cuts and waste.

8. QUANTITIES

The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified
for payment will be used for determining payments due and not the quantities given in the Bills
of Quantities.

The Contract Amount to be determined in accordance with the conditions of contract identified
in the Contract Data shall be computed from the actual quantities of authorized work done,
value at rates determined in terms of the Contract Data, against the respective items in the Bill
of Quantities.

9. CURRENCY

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents.
Fractions of a cent shall be discounted.

10. VALUE ADDED TAX

Value Added Tax shall be excluded from the rates and sums contracted for the various items
of work included in the Bill of Quantities. VAT will be added as a single entry to the summary.

11. RATES AND PRICES

11.1 General

a) The Contractor must price each item in the Bill of Quantities in BLACK INK.
Reproduced computer printouts of the Bills of Quantities will not be acceptable.

b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services
and incidentals for the work described under the several items. Such prices and rates shall
cover all costs and expenses that may be required in and for the execution of the work
described, and shall cover the cost of all general risks, liabilities and obligations set forth or
implied in the documents on which the Bidder is based, as well as overhead charges and profit.
Reasonable prices shall be inserted as these will be used as a basis for assessment of
payment for additional work that may have to be carried out.

C) Where the Contractor is required to furnish detailed drawings and designs or other
information in terms of the Contract Data, all costs thereof shall be deemed to have been
provided for and included in the unit rates and sum amounts contracted for the items scheduled
in the Bill of Quantities. Separate additional payments will not be made.

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the
guantities are stated or not. An item against which no price is entered will be considered to be
covered by the other prices or rates in the Bill. The Contractor will not be paid for items against
which no rate or lump sum has been entered in the Bill of Quantities.
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e) Should the Contractor group a number of items and contract one lump sum for such
group of items, this single lump sum shall apply to that group of items and not to each individual
item.

f) Should the Contractor indicate against any item that compensation for such item is
included in another item, the rate for the item included in another item shall be deemed nil.

Q) A submission may be regarded as non-responsive if any rates or lump sums in the Bill
of Quantities are, in the opinion of the Employer, unreasonable or out of proportion.

11.2 “Rate only” items

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate
only" appear in the Amount column, which rate will constitute payment for work which may be
done in terms of this item. Such "rate-only" items are used where it is estimated that little or
no work will be required under the item or where the item is to be considered as an alternative
to another item for which a quantity is given.

11.3 Arithmetic

Excepting where Sum Amounts are required or where Provisional Sums have been indicated,
the Contractor shall enter an applicable rate in the Rate Column of the Bill of Quantities for
each scheduled item. He shall also enter an appropriate sum in the Amount column for each
scheduled item, by determining in the applicable line item the product of the Quantity and the
Unit Rate.

If there is an error in the line item resulting from the product of the unit rate and the quantity,
the rate shall be binding and the error of extension as entered in the Bidder offer will be
corrected by the Employer in determining the Contract Price.

Where there is an error in addition, either as a result of other corrections required by this
checking process or in the Bidder's addition of prices, such error will be corrected by the
Employer in determining the Contract Price.

11.4 Labour Intensive work

Item numbers in the schedule of quantities suffixed by the letter "L" shall denote a payment item
in respect of work which is required to be executed by labour intensive construction methods.
Item numbers with the suffix "L" are not necessarily an exhaustive list of all the activities which
must be done by hand, and this clause does not over-ride any of the requirements in the
generic labour intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done
labour-intensively will not be condoned and any works so constructed will not be certified for
payment.
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12. VARIATION IN TEXT

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any
alteration, erasure or addition be made, it will not be recognized,; the original wording of the Bill
of Quantities will be adhered to.
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Bill of Quantities C2.2.1

POLOKWANE MUNICIPALITY

THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF WATER AND
WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF
THREE YEARS
Cc2.2 BILL OF QUANTITIES
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BILL OF QUANTITIES

Cc2



Bill of Quantities C2.2.3

WATER AND SANITATION INFRASTRUCTURE BOQ THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS
SECTION 1: PRELIMINARY AND GENERAL - TIME RELATED OBLIGATIONS

ITEM No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
A.1 TIME RELATED ITEMS:
(As specified in SABS 1200 A, SABS 1200 AB
and the Project Specifications.)
1,1{Scheduled Tie-Related Items:
1.1.1 Contractual Requirements Month 1
1,2|Facilities for Engineer:
121 Eurmshed offices (2 offices and a Boadroom to Month 1
fit 12)
1.2.2 Name boards (1 No) Month 1
1,3|Facilities for Contractor:
1.3.1 Offices and storage sheds. Month 1
1.3.2 \Workshops. Month 1
1.3.3 Laboratories. Month 1
1.3.4 Living accommodation. Month 1
1.35 Ablution and latrine facilities. Month 1
1.3.6 [Tools and equipment. Month 1
1.3.7 \Water supplies, electric power and Month 1
communications.
1.3.8 Dealing with water. Month 1
1.3.9 Access. Month
1.3.10 Plant. Month
Supervision for Duration of the Contract by
1.4.1 contracts manager: _ Month 1
14.2 SuperIV|5|on for Duration of the Contract by site Month 1
agent:
1.4.3 Supervision for Duration of the Contract by Month 1
Forman:
1,5[Company and Head Office Overhead Costs's Month 1
for the
1,6|Environmental Management: Month 1
1,7|Occupational Health and Safety Month 1
[TOTAL SCHEDULE A - SECTION 2 CARRIED TO SUMMARY:
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Bill of Quantities C2.2.6

WATER AND SANITATION INFRASTRUCTURE BOQ THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS

SCHEDULE OF QUANTITIES:

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS
SECTION 2: PRELIMINARY AND GENERAL - DAYWORKS
ITEM
NUMB DESCRIPTION UNIT QUANTITY RATE AMOUNT
A.2 DAYWORK:
(As specified in SABS 1200 A and the Project
Specifications.)
2,1|Labour - Normal Working Hours: [Provisional]
2.1.1 [Skilled Labour (Artisan). hr 1 Rate Only
2.1.2 [Semi-skilled Labour. hr 1 Rate Only
2.1.3 [Unskilled Labour. hr 1 Rate Only
2.1.4 |Foreman. hr 1 Rate Only
b 15 Extra—over rate fpr items 5.1.1 to 5.1.4 for work hr 1 Rate Only
during non-working hours.
2,3|Plant - Heavy Equipment: [Provisional]
(Plant shall not be more than 3 years old or
have more than 3000 hrs logged. Operator to be
qualified
and competency certified.)
2.3.1 |Excavator - Size Cat 225. hr 1 Rate Only
2.3.2 |Excavator - TLB. hr 1 Rate Only
2.3.3 [Grader 140G or similar. hr 1 Rate Only
2.3.4  [Front end loader - bucket capacity < 1.5 m3. hr 1 Rate Only
2.3.5 [Front end loader - bucket capacity < 1.5 m3. hr 1 Rate Only
2.3.6 |Tip truck - 5 m3 capacity. hr 1 Rate Only
2.3.7 |Tip truck - 10 m3 capacity. hr 1 Rate Only
2.3.8 |Vibratory compaction roller - 13.5 ton. hr 1 Rate Only
2,4|Plant - Small Equipment: [Provisional]
2.4.1 |Pedestrian roller - BW90 or similar. hr Rate Only
2.4.2 |Vibratory plate compactor. hr Rate Only
2.4.3 |Vibratory rammer. hr Rate Only
TOTAL SCHEDULE A - SECTION 5 CARRIED TO SUMMARY:
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Bill of Quantities C2.2.7

WATER AND SANITATION INFRASTRUCTURE BOQ THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS

SCHEDULE OF QUANTITIES:

SCHEDULE C: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 3:SITE CLEARANCE

ITEM
NUMBE DESCRIPTION UNIT QUANTITY RATE AMOUNT
C.1 SITE CLEARANCE

(As specified in SABS 1200 C and the Project

Specifications.)

1,1|Site Clearance:

1.1.1 Clear vegetation, 800 mm wide. (Provisional) m 1
1.1.2 Clear trees of girth over 1.0 m. No. 1
1.1.3 Over 1m and up to 2m No. 1
1.14 Over 2 m and up to 3m No. 1
1.15 Re-clear surfaces ha 1
1.1.6 Dismantle and remeove piplelines encased in contrete m 6

Demolish and remove structures/ building and
1.1.7 .

dismantle steelwork, etc.
118 Concrete structures with footprint of 200m2 and less, No 1

o independent of height.

119 Removg topsoil to nominal depth 150mm stockpile m3 1

and maintain
1.1.10 Take down existing fence and reinstate to original m 1

position

1,2|Finishing:

Reinstatee road surface complete with all coursed
1.2.1 a) Gravel on shoulders m2 1
1.2.2 b) Ashphalt of thickness 20mm m2 1
1.2.3 c) Asphalt of thickness 25mm roadway m2 1

SUB-TOTAL SCHEDULE C - SECTION 1 CARRIED SUMMARY:
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Bill of Quantities C2.2.8

SCHEDULE OF QUANTITIES:

SCHEDULE DB: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 4: EARTHWORKS FOR PIPE TRENCHES

ITEM No. DESCRIPTION UNIT  [QUANTITY |RATE IAMOUNT
DB.1 EARTHWORKS: PIPE TRANCHES
(As specified in SABS 1200 DB and the Project
Specifications.)
1,1 Excavation
11.1 @) Excavate in all materials for trenchs, backfill,compact m 1
o and dispose of surplus material.
1.1.2 b) 1. Extra-over items (&) for excavation in intermediate m3 1
material.
1.1.3 c) 2. Extra-over items (a) for hard rock excavation. m3 1
114 d) 3. Extra-over items (@) for hand excavation and backfill 3 1
" where ordered by engineer. m
1.15 e) Soilcrete backfilling where ordered by Engineer. m3 1
1.1.6 Exceeding Om but not exceeding 1m m3 1
1.1.7 Exceeding 1m but not exceeding 2m m3 1
1.1.8 Exceeding 2m but not exceeding 3m m3 1
1.1.9 Exceeding 3m but not exceeding 4m m3 1
1.1.10
1.1.11 |Exceeding 4m but not exceeding 5m m3 1
1.1.12
Restricted Excavation
1.1.13 |Hard rock excavation without explosives m3 1

TOTAL SCHEDULE DB - SECTION 2 CARRIED FORWARD:
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Bill of Quantities C2.2.9

SCHEDULE OF QUANTITIES:

SCHEDULE DB: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 4: EARTHWORKS FOR PIPE TRENCHES

ITEM No. DESCRIPTION UNIT  |QUANTITY |RATE IAMOUNT
SUB-TOTAL SCHEDULE DB - SECTION 2 BROUGHT FORWARD:
DB.1 EARTHWORKS: (Continues)
(As specified in SABS 1200 DB and the Project
Specifications.)
1,2[Backfill and Compaction:
1.2.1.1 Backfill and Compaction tranches m3 1
1.2.1.2 Dispose of surplus material m3 1
1,3[Excavation Ancillaries;
Make up deficiency in backfill material (Provisional)
1.3.1.1 a) from other necessary excavations on site m3 1
1.3.1.2
1313 b%} tr|]ré1porung Trom commercial or OfT site source selected m 1
contractor.
130 Compaction within road reserve to 90 % of Modified 1
e IAASHTO density clause 5.7.1. m3
1,4[Overhaul:
1.4.1 b) Overhaul in excess of the free-haul of 3.0 km. m3.km 1
1,5[Existing Services:
1.5.1 ) Services that intersect a trench. No. 1
EXCAVATION, FILLING, ETC
EXCAVATION, FILLING, ETC OTHER THAN
BULK
1,6|[Excavation in earth not exceeding 2m deep
1.6.1 Reducing levels under floors m3 1

TOTAL SCHEDULE DB - SECTION 2 CARRIED TO SUMMARY:
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Bill of Quantities C2.2.11

SCHEDULE OF QUANTITIES:

SCHEDULE LB: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 5: PIPE BEDDING

ITEM
NUMB

UNIT

QUANTITY

RATE

AMOUNT

LB 1

1.1.1

1.2.1

1.3.1

1.4.1

1.4.2

11

11

N

1,3

14

BEDDING:

(As specified in SABS 1200 LB and the Project
Specifications.)

Provision of Bedding from Trench Excavations:

(Bedding to be Class C for flexible pipes as indicated in
the contract drawings)

b) Provision of bedding from pipe trench excavation
within 1.0 km, using selected fill material.

Supply Only of Bedding by Importation:
(Bedding to be Class C for flexible pipes as indicated in
the contract drawings)

b) Provision of bedding imported from designated
borrow pit using selected fill material.

Encasing of Pipes in concrete Class A, 19mm
stone

,20MPA reinforced & mass concrete:

Encasement of pipe through stream crossings, Rate
shall include formwork, mixing and placing of
concrete(5m?3) and Gabions (10m3)

Overhaul
@) Limited overhaul (0,5 km to 1,0 km)

b) Long overhaul

m3.km

TOTAL SCHEDULE LB - SECTION 4 CARRIED TO SUMMARY:
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Bill of Quantities C2.2.12

SCHEDULE OF QUANTITIES:

SCHEDULE L: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 6: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM NUMB DESCRIPTION UNIT |QUANTITY |RATE AMOUNT
L1 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA

and the Project Specifications.)

1,1|Supply, Lay and Bed uPVC Pipes Complete with

Couplings

(The rates shall include disinfecting of pipes after

completion of hydraulic pipe test.)
1.1.2 75 mm mPVC medium pressure pipes - Class 12 m 6
1.1.3 90 mm mPVC medium pressure pipes - Class 12. m 6
1.1.4 75 mm mPVC medium pressure pipes - Class 12 m 6
1.1.5 110 mm mPVC medium pressure pipes - Class 12 m 6
1.1.6 160 mm mPVC medium pressure pipes - Class 12 m 6
1.1.7 200 mm mPVC medium pressure pipes - Class 12 m 6

1,2|Fittings and Specials - uPVC Laying Bends:

110 mm uPVC:
1.2.1.1 uPVC bends less than 90 degree angle. No. 1
1.2.1.2 uPVC bends less than 45 degree angle. No. 1
1.2.1.3 uPVC bends with 22,5 degree angle. No. 1
1.2.1.4 uPVC bends with 11,5 degree angle. No. 1
1.2.2 90 mm uPVC:
1.2.2.1 UPVC bends less than 90 degree angle. No. 1
1.2.2.2 UPVC bends less than 45 degree angle. No. 1
1.2.2.3 uPVC bends with 22,5 degree angle. No. 1
1.2.2.4 uPVC bends with 11,5 degree angle. No. 1
1.2.3 75 mm uPVC:
1.2.3.1 UPVC bends less than 90 degree angle. No. 1
1.2.3.2 UPVC bends less than 45 degree angle. No. 1
1.2.3.3 uPVC bends with 22,5 degree angle. No. 1
1.2.3.4 uPVC bends with 11,5 degree angle. No. 1
1.2.3 63 mm uPVC:
1.2.3.1 UPVC bends less than 90 degree angle. No. 1
1.2.3.2 UPVC bends less than 45 degree angle. No. 1
1.2.3.3 uPVC bends with 22,5 degree angle. No. 1
1.2.3.4 uPVC bends with 11,5 degree angle. No. 1
1.2.4 Specials and Fittings - uPVC Equal Tees Cast

Iron:

(Bitumen dipped and LAYING sockets on all sides

all to SABS 546 and SABS 966.)
1.2.4.2 315mm dia No. 1
1.2.4.2 250mm dia No. 1
1.2.4.3 160mm dia No. 1
1.2.4.4 90mm dia No. 1
1.2.4.5 75mm dia No. 1
SUB-TOTAL SCHEDULE L - SECTION 5 CARRIED FORWARD:
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Bill of Quantities C2.2.13

SCHEDULE OF QUANTITIES:

SECTION 6: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

Item No.
DESCRIPTION UNIT QUANTITY RATE AMOUNT

SUB-TOTAL SCHEDULE L - SECTION 5 BROUGHT FORWARD:
L2 MEDIUM PRESSURE PIPES: (continues)

(As specified in SABS 1200 L, SABS 1200 GA and the

Project Specifications.)

Specials and Fittings - Cast iron for uPVC class 12
125 ; .

pipes, End Caps:
1.25.1 90 mm dia. No. 1
1.25.2 75 mm dia. No. 1
1.2.5.3 110mm dia No. 1
1254 160mm dia No. 1
1255 250mm dia No. 1
1.2.6 Specials and Fittings - Cast iron Reducers Class 12:

(Bitumen dipped and LAYING sockets on all sides all to

SABS 546 and SABS 966.)
1.2.6.1 90 mMm X 75 mm No. 1
1.2.6.2 110mm x 75mm No. 1
1.2.6.3 110mm x 90mm No. 1
1.2.6.4 160mm x 90mm No. 1
1.2.6.5 250mm x 160mm No. 1
1.2.7 Specials and Fittings - uPVC Equal Crosses Class 12:

(Bitumen dipped and LAYING sockets on all sides all to

SABS 546 and SABS 966.)
1.2.7.2 75mm X 75 mm No 1
1.2.8 Specials and Fittings - uPVC Reducing Crosses Class

12:

(Bitumen dipped and LAYING sockets on all sides all to

SABS

546 and SABS 966.)
1.2.8,1 90 mm x 75mm dia. [S] No. 1
1.2.8,2  [75 mm x 63mm dia. [S] No. 1
1.2.9 Specials and Fittings - uPVC Reducing Tee Class 12:
1.2.9.1 90 mm x 75mm dia. [S] No. 1
1.29.2 75 mm x 63mm dia. [S] No. 1
1293 110mm x 75mm dia. [S] No. 1
1.294 110mm x 90mm dia. [S] No. 1

SUB-TOTAL SCHEDULE L - SECTION 5 CARRIED FORWARD:
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Bill of Quantities C2.2.14

SCHEDULE OF QUANTITIES:

SCHEDULE L: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
'S=ECTION 6: MEDIUM PRESSURE PIPELINES AND ANCILLARIES
KIFEMB DESCRIPTION UNIT |QUANTITY |RATE AMOUNT
SUB-TOTAL SCHEDULE L - SECTION 5 BROUGHT FORWARD:
L3 MEDIUM PRESSURE PIPES: (continues)

(As specified in SABS 1200 L, SABS 1200 GA and

the Project Specifications.)
1.2.10 |Specials and Fittings -Scour valves:

All gate valves shall be of the AVK type, shall

comply with the requirements of SABS 664 and

shall be suitable for a working pressure of 1,6

MPa (Class 16)
1.2.10.1 [75 mm Gate Valve No. 1

SCOUR VALVE CHAMBER Chamber: 2 m x 2 m or

larger, Depth:

2.5 m to 3 m+ fully installed with all special pipes,

fittings and valve box for all depths on uPVC pipes

(fittings rating PN16).
1.1.10.2 |Scour Valve Chamber
1.1.10.3 VJ Coupling (315mm) No. 1
1.1.10.4 VJ Coupling (355mm) No. 1
1.1.10.5 [VJ Coupling (400mm) No. 1
1.1.10.6 |Dismantling joint (315mm) No. 1
1.1.10.7 |Scour Tee (315mmx110mm) No. 1
1.1.10.8 |Scour Tee (315mmx160mm) No. 1
1.1.10.9 |Flushing pipe (160mm) No. 1
1.1.10.1 |Anchor piece (315mm) No. 1
1.1.10.1 |Manhole Cover/ Concrete lid No. 1
1.1.10.1 |Gate valve (80) No. 1
1.1.10.1 |Step Ladder No. 1
1.1.10.1 |Flushing pipe (160mm) No. 1
1.1.10.1 uPVC pipe (110mm) 6m No. 1
1.2.11 |Specials and Fittings - Air Valve:

(Vent O' Mat SERIES RBX with screwed BSP male

inlet, or similar. Complete with flange, barrel nipple,

and gate valves)
1.2.11.1 |50mm Air Valve No. 1
1.2.12 |Specials and Fittings -Gate valve:

All gate valves shall be of the AVK type or similar,

shall comply with the requirements of SABS 664

and shall be suitable for a working pressure of 1,6

MPa (Class 16).
1.2.12.1 300 mm Gate Valve No 1
1.2.12.2 250 mm Gate Valve No 1
1.2.12.3 200 mm Gate Valve No 1
1.2.12.4 |L6U mm Gate Vvalve NO 1
1.2.12.5 (110 mm Gate Valve No 1
1.2.12.6 |90 mm Gate Valve No 1
1.2.12.7 |75 mm Gate Valve No 1
1.2.12.8 |63 mm Gate Valve No 1
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(Kent or Similar approved,flanged and Drilled to
SABS 1123,Table 16.)
1.2.13.1 |90 mm dia.In Line Bulk Water Meter

No.

SUB-TOTAL SCHEDULE L - SECTION 5 CARRIED FORWARD:
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Bill of Quantities C2.2.16

SCHEDULE OF QUANTITIES:

SCHEDULE L: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 6: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM No. | DESCRIPTION |UNIT |QUANTITY RATE IAMOUNT
SUB-TOTAL SCHEDULE L - SECTION 5 BROUGHT FORWARD:
L4 MEDIUM PRESSURE PIPES: (continues)
(As specified in SABS 1200 L, SABS 1200 GA and
the Project Specifications.)
1.2.14 Thrust Blocks:
1.2.14.1 Concrete volume < 0,5m?3 No. 1
1.2.14.2 Concrete pipe line marker No. 1
1.2.15 Valve Chambers:
12151 Valve chamber - Chamber: 1.2 m x 1.2 m, Depth: No. 1
1.5 mto 2 m complete including excavation,
materials, plant, labour.
1.2.15.2 Extra-over Item 3.15.1 for depth increments of 250 No. 1
mm.
Air Valve Chambers 2m x 2m, 2m x3m +depth
1-2.16 complete including excavation and labour
1.2.16.1 Equal Tee (315mm) No. 1
1.2.16.2 'VJ Coupling (315mm) No. 1
1.2.16.3 Anchor piece (315mm) No. 1
1.2.16.4 Air Valve (80mm) No. 1
1.2.16.5 Adaptor (315 X 80) No. 1
1.2.16.6 Gate valve (80) No. 1
1.2.16.7 Dismantling Joint (315mm) No. 1
1.2.16.8 Step Ladder No. 1
1.2.16.9 Manhole Cover/Concrete Lid No. 1
1.2.16.10 |Air Valve (100mm) No. 1
1.2.16.11 |Anchor piece (400mm) No. 1
1.2.16.12 |Adaptor (355 X 100) No. 1
1.2.16.13 |Nips No. 1
1.2.16.14 |Gate valve (100) No.
1.2.16.15 |Drain pipe ( 110mm uPVC) No. 1
1.2.17 Concrete Manholes
12171 a) 550 mm x 550 mm Fabricated manhole not No 1
exceeding 1.5m with cover and frame, galvanized
1.2.17.2 b) Extra -over for manhole of the depth exceeding No 1
1.5m
SUB-TOTAL SCHEDULE L - SECTION 5 CARRIED TO SUMMARY:
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Bill of Quantities C2.2.12

SCHEDULE OF QUANTITIES:

SCHEDULE L: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 6: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM
Number

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

L1

1.1.2
1.1.3

1.14

1.15

8.1.1
8.1.2
8.1.13

1.2.2

1221
1.2.2.2

1.2.2.3
1224

11

1,2

1,2

SEWER PIPEWORK
As specified in SABS 1200 LD

Supply, lay, joint, bed and test HDPE lined
concrete bulk sewer pipeline (class 100D)
with spigot and socket joints (Sans 677)

(The rates shall include disinfecting of pipes
after completion of hydraulic pipe test.)

1500mm nominal diam. With HDPE lining
Extra over for spectials

Rocker pipes (1.22 m Length) for the following
diameters:

1500mm nominal diam. With HDPE lining- spigot
side only

1500mm nominal diam. With HDPE lining-
socket side only

1500mm nominal diam. With HDPE lining- spigot
and socket

Encasing of pipes in concrete
Marker posts, complete, installed

Supply, handle lay, joint, test and bed in
bedding cradle uPVC normal duty sewer
pipe (class 51) to SABS 791:1986

160mm diameter
200mm diameter
250mm diameter

Sewer Structures

Manholes

Supply and install 1050 dia precast concrete
manholes, complete with reducing slab and
Type 2A cast iron manhole covers and
frame for depth over and up to

1m up to 1,5m

1,5 up to 2m

2m up to 2.5m
Apron slab (Sides)

No.

No.

No.

No.

3

No
No
No

m?2

()]

=
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1.2.2.5

1.2.2.6
1.2.2.7

131
1.3.2

14.1
1.4.2
1.4.3
144
145

151

152

16.1
1.6.2

171

1.7.2

1.7.3

1,3

14

15

1,6

1,7

Box Out Holes

Large, other shapes over 0.1 m2 up to 0.5 m2 in
area, depth over and up to

uPVC bends with 11,5 degree angle.

Om 0,5 (0.6x 0,6m square Manhole frame in
base)

Reinforcement
Mild steel bars
High- tensil steel bars

Concrete

Mass concrete, Class 15/22 for manhole base
Unformed surface finished

\Wook-floated

Apron slab

Precast elements

Pre-cast Elements

Pre-cast concrete manhole rings (750mmdia.x
500mm) from dolomitic aggregate.

Precast concrete Cover slab (750mm dia x150
mm with heavy duty lid (560mm dia.) from
dolomitic agregate.

Grouting

HD Bolts ect.
Step Irons

Miscellaneous

Apply approved epozy coat (500 microns) to
soffit of pre cast conctrete slab and inside of
1800mm dia. Manhole rings

Apply bitument wrapping and water sealant
paint to joints between concrete pre cast rings
Reinforced fibreglass grid (6000mmx600mm)

No.

No.
No.

m3
m3
m3
m3
m3

No.

No.

No
No

m2

No.

N e

SUB-TOTAL SCHEDULE L - SECTION 5 CARRIED FORWARD:
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Bill of Quantities C2.2.16

SCHEDULE OF QUANTITIES:

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 7: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM
NUMBER DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
LF1 ERF CONNECTIONS:
(As specified in SABS 1200 L, SABS 1200 LF)
1,1 | Provide yard connections complete with meter.

111 Metered Standpipe yard connection No. 1
a) Double short No. 1
b) Double long No. 1
c) Single short No. 1
d) Single long No. 1
1.1.2 Sewer connection No. 1
11.3 ?irl\ort Erf sewer collector using UPVC solid wall class No. 1
1.14 Raising or lowering of existing Manholes 0-500mm No 1

TOTAL SCHEDULE B - SECTION 3 CARRIED TO SUMMARY:
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SCHEDULE OF QUANTITIES:

SCHEDULE OF QUANTITIES:
SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 8: CONCRETE (SMALL WORKS)

ITEM
NUMBER DESCRIPTION UNIT | QUANTITY RATE AMOUNT
GA1l CONCRETE (SMALL WORKS)

(As specified in SABS 1200 GA and the Project
Specifications.)

1,1 | SCHEDULED FORMWORK ITEMS
111 Rough surface finish (vertical) m? 1
1.1.2 Smooth surface finish (vertical) m2 1

1,2 | SCHEDULED REINFORCEMENT ITEMS

1.2.1 a) Mild steel bars kg 1
1.2.2 b) High-tensile steel bars t 1
Type Ref. 311 in concrete surface beds, slabs, etc. m2 1

1,3 | SCHEDULED CONCRETE ITEMS

131

Reinforced Strength concrete, 30MPa/19mm m3 1

1.3.2

Blinding layer in 20 Mpa conctere,with 100mm thickness m3 1

1,3 | CONCRETE CAST AGAINST EXCAVATED SURFACES

15MPa/20mm. concrete

131

Surface blinding under footings and bases m3 1
1.3.2 25MPa/20mm. concrete

Bases m3 1

Columns in foundations (Provisional) m3 1
1.3.3 TEST BLOCKS

Making and testing a set of three 150 x 150 x 150mm.

concrete strength test cubes (Provisional) no 1

3,3 | MASONRY
FACE BRICKWORK
Face brick pointed with recessed horizontal and

vertical joints.

3.3.1 One brick walls in English bond pointed both sides m2 1
Reinforcement to brickwork
3.3.2 150mm wide brick force built in horizontally m 1,00

WATERPROOFING

One layer of 375 micron "Gundle plastic Brikgrip DPC"
embossed damp proof course

3.3.3 In walls m?2 1,00

TOTAL SCHEDULE GA - SECTION 3 CARRIED TO SUMMARY:

C20




SCHEDULE OF QUANTITIES:

SCHEDULE OF QUANTITIES:

SCHEDULE H: BULK SUPPLY AND NETWORK DISTRIBUTION

WORKS
SECTION 9: ANCILLARY WATER SUPPLY WORKS (CONSTRUCTION OF ELEVATED STEEL TANKS)
ITEM PAYMENT
NUMBER | CLAUSE DESCRIPTION UNIT | QUANTITY RATE AMOUNT
H1 STRUCTURAL STEELWORK
(As specified in the Project Specifications.)
CONSTRUCTION OF SERVICE
1,1 | PSH8.3.1 RESERVOIRS
(Steel Tank shall be a Braithwaite type, or
similar,pressed steel. All manufacturing to
SABS standards with hot dip galvaising to
SANS 121(ISO 1461), installation to be
performed by the supplier)
111 108KL Steel Tank on a 5m Stand No. 1
112 Handllng cost and profit in respect of above %
item
113 Offloading from suppliers delivery vehicle the No 1
complete
structure (+ 14.44 tons)
114 160kl steel tank on a 5m stand No 1
115 Handllng cost and profit in respect of above %
item
116 260KkI steel tank on a 10m stand No. 1
117 Handllng cost and profit in respect of above %
item
. . 5
118 Supply 1509 of Calcium Hyperchloride per m kg 120
of water
for sterilising the elevated tank
1,2 SCOUR
1.2.1 80mm g GMS Flange threaded inside No. 1
1.2.3 80mm g GMS Barrel nipple, 100mm long, No. 1
threaded both sides
1.2.6 80mm g GMS Barrel nipple, 100mm long, No. 1
threaded one side
1.2.9 80mm g Brass fullway gate valve No. 1
1,3 OVERFLOW
131 100mm g GMS pipe, 100mm long, flanged No. 1
one end
14 ELEVATED TANK INLET VALVE CHAMBER,
(Drilled SABS 1123, Table 1000/3):
141 110mm g FBE steel pipe with puddle flange No. 1,00
1.4.2 110 x 80mm g Flanged T-piece No. 1,00
143 110mm g Flanged AVK gate valve No. 1,00
144 110mm g Bermad strainer No. 1,00

Cc21




SCHEDULE OF QUANTITIES:

145
1.4.6
1.4.7
1.4.8
1.4.9
1.4.10
1.4.11
1.4.12

110mm g FOE steel pipe section with Aqualok
adaptor

110mm g Meinecke Cosmos water meter
110mm g FBE steel pipe section

110mm g Bermad 750/66 float control valve
110mm g FBE steel pipe with puddle flange
80mm g Flanged AVK gate valve

80RBX1601 Vent-O-Mat air release valve

No.

No.
No.
No.
No.
No.
No.

1,00

1,00
1,00
1,00
1,00
1,00
1,00

TOTAL SCHEDULE H - SECTION 7 CARRIED TO SUMMARY:
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SCHEDULE OF QUANTITIES:

SCHEDULE OF QUANTITIES:

SCHEDULE PME: WATER SUPPLY AND NETWORK DISTRIBUTION WORKS
SECTION 10: ANCILLARY WATER SUPPLY WORKS

TEM DESCRIPTION UNIT  [QUANTITY |[RATE AMOUNT
PME ANCILLARY WORKS:
WATER TREATMENT PLANT
Supply and Install and delivery of a complete water treatment
1.1 plant by specialized subcontractor with all fittings and pipe No 1
work.67 kil per hour output. Training of Polokwane Employees to
be included.
Supply, Installation and connection of 3 phase 25KVA
1.2 transformer in accordance with Eskom requirements (1 km) No 1
13 Supply, Installation and connection of 3 phase 25 KVA No 1
transformer in accordance with Eskom requirements (2 km)
1.4 Supply and Install 50KVA 22000/415 transformer (1km) No 1

TOTAL SCHEDULE PME - SECTION 10 CARRIED TO SUMMARY:
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Project Description: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN

POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

Bid Number: PMOO - 25/26

SCHEDULE OF QUANTITIES:

SCHEDULE VC: WATER SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 11: PUMPS
ITEM No.
DESCRIPTION UNIT |QUANT| RATE |AMQUNT
Q ITY AM%UNT
VC [PUMPS
(As specified in the Project Specifications.)
1,1 [Supply and Delivery of Pumps
Supply, delivery, installation, commissioning and
maintenance (during defect liability period) of a equipping of
1.1.2 ; ; ; No 1
boreholes complete with Mono Pump with all accessories
including pipework, motor, electrical cabling and control
panels Monometer BP 40L (min 11 KW motor or equivalent),
for a borehole
Compile, Supply and delivery of a complete set of operation
11.2 and maintenance manuals of a pumps as specified and No. 1
measured in PMB-10.4
1.1.3 [Testing of pumps
(a) Complete workshop testing a specified, for each pump- No 1
set as scheduled in item 1.1.2
1.1.4 |Contractors handling costs, profits and all other charges in %
respect of item 1,1
1,2 PUMP HOUSING
1.2.1 [Supply, deliver and erect pre-cast pump house (3mx3m) No 1
complete with lockable device as per
1,3 FENCING
1.3.1 [Supply, deliver and erect clear-vu fence 1,8 m high including | m 150

10m sliding gate

TOTAL SCHEDULE VC - SECTION 9 CARRIED TO SUMMARY:

Contract
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN

POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POLOKWANE MUNICIPALITY

THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF WATER AND

PERIOD OF THREE YEARS

SUMMARY OF SCHEDULE OF QUANTITIES

WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A

SUMMARY SCHEDULE OF QUANTITIES

WATER AND SANITATION INFRASTRUCTURE BOQ THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN

REQUIRED FOR A PERIOD

OF THREE YEARS
SCHED  [SECTI

e -~ DESCRIPTION AMOUNT

A 1 PRELIMINARY AND GENERAL - TIME RELATED OBLIGATIONS R

2 PRELIMINARY AND GENERAL - DAYWORK R

c 3 SITE CLEARANCE R

DB 4 EARTHWORKS FOR PIPE TRENCHES R

LB 5 |PIPE BEDDING R

L 6 MEDIUM PRESSURE PIPELINES R

LF 7 ERF CONNECTIONS (WATER) R

GA 8 |CONCRETE (SMALL WORKS) R

H 9 (CONSTRUCTION OF ELEVATED STEEL TANKS R

PME 10 ANCILLARY WORKS R

VC 11 PUMPS R

R

TOTAL SCHEDULE OF QUANTITIES AMOUNT:

Contract: Pricing Instruction C58

Standard Specifications




PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POLOKWANE MUNICIPALITY

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS
AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

CALCULATION OF TENDER SUM

TOTAL FOR SCHEDULE OF QUANTITIES (brought forward) R

CONTRACT PRICE ADJUSTMENT ( 0%) R

CONTINGENCIES The sum provided here is under the sole

control of the employer and may be deducted in whole or in part (%) R
SUB-TOTAL R

15% VAT R

TOTAL TENDER SUM CARRIED FORWARD TO FORM OF R

OFFER AND ACCEPTANCE

Contract: Pricing Instruction C59 C3.2
Standard Specifications



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN

POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

PART C3: SCOPE OF WORK

C3.1: DESCRIPTION OF WORKS
C3.2: LIST OF DRAWINGS
C3.3: PROCUREMENT
C3.4: CONSTRUCTION
C3.5: VARIATION AND ADDITIONS TO STANDARD SPECIFICATIONS
C3.6: PARTICULAR SPECIFICATIONS -
C3.7: HEALTH AND SAFETY SPECIFICATIONS
C3.8: ENVIRONMENTAL MANAGEMENT SPECIFICATIONS
C3.9: MANAGEMENT OF WORKS
Contract: Pricing Instruction 60 3.2

Standard Specifications



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POLOKWANE MUNICIPALITY

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS
AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1 Project Description

PSs-2 Description of the Site and Access

PS-3 Details of the Works

PS-4 Construction Management Requirements
PS-5 Security Clearance of Personnel

PS-6 Subcontractors

PS-7 Supply of Materials

PS-8 Execution of Works

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS
PSA SABS 1200 A: General
PSC SABS 1200 D: Earthworks

C3.3 PARTICULAR SPECIFICATIONS

SECTION PC Trimming Of Site

SECTION PC Maintenance

SECTION PE Contingencies

SECTION PG Generic Labour-Intensive Specification
SECTION POHS

OHSA 1993 Safety Specification

Contract: Pricing Instruction Cc61 C3.2
Standard Specifications



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN

POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POLOKWANE MUNICIPALITY
PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR

CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS

AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

C3 Scope of Work

As much as is economically feasible all work shall be implemented by employing Labour Intensive
Construction methods. Over and above the normal Building and Allied works to be implemented by
employing skilled and unskilled labour the works specified in the “Guidelines for the Implementation of
Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP)” shall be
undertaken using Labour Intensive Construction methods

1 DESCRIPTION OF THE WORKS
1.1 Employer’s objectives
The main objective is the establish a panel of competent and experienced service providers for the
Construction of water and wastewater facilities including assogciated works and.infrastructure
within.the Jurisdiction of Polokwane Municipality.
The employer’s objectives are to deliver public infrastructure using labour intensive methods and in
so doing provide work place training opportunities to learners who have a Leaderships Agreements
with the Construction Education and Training Authority.
1.2 Overview of the works
The work will be carried using Labour- Intensive approach as much as possible. Labour-intensive
works comprise the activities described in SANS 1921-5, Earthworks activities which are to be
performed by hand, and its associated specification data. Such works shall be Constructed using
local workers who are temporarily employed in terms of this Scope of Work.
1.3 Extent of the works
The Construction of Buildings and Facilities infrastructure which includes the following:
»  Establishment of the Contractor's Camp Site
= Excavation
= Layer works / Earthworks
= Concrete works
= Procurement and installation of all related materials.
= Construction of all road components as detailed in the schedule quantities.
= Commissioning of the Works and Maintenance as per contract data.
1.4 Location of the Works
The limits of the project are as shown on the locality plan bound into the book of drawings to be
received together with this document. The site of works is located at; Within the jurisdiction of
Polokwane Municipality.
The site shall not only include the works area for the construction of the new or existing
infrastructure services, but shall be extended in the broader sense to take account of all areas
occupied by the Contractor or as directed by the Client and be it deliberate or unintentional, in the
execution of the contract.
Contract: Pricing Instruction C62 C3.2

Standard Specifications



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

C3.1 STANDARD SPECIFICATIONS
The standard specifications on which this contract is based are: Key South African National
Standards (SANS) specifically relevant to wastewater and sanitation in South Africa, with all test
edition from the South African Bureau of Standards (SABS) store.

South African National Standards (SANS)

(Note: “SABS” has been changed to “SANS”; the SABS 1200 specifications are due to be
replaced in the foreseeable future by SANS 1200)

The following SANS specifications are also referred to in this document and the Contractor is
advised to obtain them from Standards South Africa (a division of SABS) in Pretoria:

Contract: Pricing Instruction Cc63 C3.2
Standard Specifications



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR
CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

C3.2: PROJECT SPECIFICATIONS
STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and,
if applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular
Specifications and the Project Specification, the Project Specification shall take precedence.
In the event of a discrepancy between the Specifications, (including the Project Specifications)
and the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the
Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all

phases of work normally required for civil contracts, and they may therefore cover items not
applicable to this particular contract.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

C3.2 PROJECT SPECIFICATIONS
PART A: GENERAL
PS1 PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20)

FOR CONSTRUCTION OF WATER AND WASTEWATER INFRASTRUCTURE IN
POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS

The projects shall to adhere to the requirements of Polokwane Municipality who act
as the agent for the areas (Jurisdiction) and is dedicated to provide the minimum
level of services towards all the areas within its jurisdiction taking into consideration
the following:

¢ Construct new infrastructure and other municipal water and wastewater facilities
e To improve the health and quality of life of the population.

¢ To integrate the development of a community in the provision of water and

sanitation infrastructure

e To protect the environment.

The Polokwane Municipality through its IDP therefore would like to provide

infrastructure services that is:

e reliable

acceptable

appropriate

affordable

and sustainable

PS2 DESCRIPTION OF THE SITE AND ACCESS
2.1 Access to site

Access to the sites as and when appointments are made shall be obtained via the
public streets within the perimeter of the site of works. The contractor shall be
responsible for the maintenance and reinstatement of damage caused by him or his
agents/deliveries to any property (Private or State Owned), fauna and flora and rights
of way.

The contractor shall take cognizance of the aforementioned items and should allow in
his rates tendered for any costs that could be incurred due to damages by the
contractor.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

PS3 DETAILS OF THE WORKS

A brief detail of the works for which this specification is applicable is as follows: the
establishment and appointment of a panel of contractors (20) for the construction of water
and wastewater infrastructure in Polokwane Municipality on an as and when required basis
for a period of three (3) years.

The Polokwane Municipality through its past experience of implementing similar types of
projects would like to implement the minimum standards of water and wastewater facilities
towards these communities with the following criteria:

This specification covers the establishment and appointment of a panel of twenty (20)
contractors for the execution of water and wastewater infrastructure projects within the
Polokwane Municipality. The appointed contractors will provide construction services on an
“as and when required” basis for a period of three (3) years.

Scope of Works for the panel.

The works to be undertaken will generally include, but are not limited to, the following:

1. Preliminary and General - Time-Related Obligations: Site establishment,
mobilization, demabilization, and compliance with contractual time frames and
project schedules.

Dayworks: Execution of works on a daywork basis as instructed by the Engineer,
including provision of labor, plant, and materials.

2. Site Preparation and Earthworks - Site Clearance: Removal of vegetation,
debris, and obstructions to prepare construction areas.

Earthworks for Pipe Trenches: Excavation, backfilling, and compaction for
water and sewer pipelines.

Pipe Bedding: Supply and placement of approved bedding and surround
material for pipelines.

3. Water Reticulation Works: Medium Pressure Pipelines: Supply, laying,
jointing, and testing of water pipelines including fittings and valves.

ERF Connections (Water): Construction of individual service connections from
mains to consumer points.

4. Concrete and Structural Works - Concrete (Small Works): Construction of
small concrete structures such as valve chambers, anchor/thrust blocks, and
plinths.

Construction of Elevated Steel Tanks: Erection of elevated steel water storage
tanks including foundations, supports, access ladders, and platforms.

5. Ancillary Works: Construction of manholes, chambers, and other minor
structures related to water and wastewater infrastructure. Site reinstatement,
fencing, access roads, and drainage where required.

6. Mechanical Works: Pumps: Installation, testing, and commissioning of pump
units and related pipework, valves, and control systems.

7. The physical works to be carried out under this panel may include, but are not
limited to, the following:
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

a) Water Infrastructure Works

= Construction, upgrading, and rehabilitation of water pipelines and networks.

» Construction and refurbishment of reservoirs, storage tanks, and related
appurtenances.

» |nstallation of valves, meters, and associated fittings.

= Construction and repair of pump stations and pressure control systems.

b) Wastewater Infrastructure Works

= Construction, upgrading, and rehabilitation of sewer pipelines and networks.

» Construction of manholes, chambers, and related structures.

» Construction and refurbishment of wastewater treatment works, pump
stations, and outfall sewers.

» Provision of connections to existing municipal networks.

c) Associated Civil and Structural Works

» Earthworks, trenching, backfilling, and compaction.

= Construction of access roads, culverts, and drainage systems where required.
= Concrete works, formwork, and reinforcement as per design specifications.

» Site reinstatement and environmental protection measures.

d) General Requirements

= Adherence to all municipal and statutory health, safety, and environmental

regulations.

= Quality assurance and compliance with relevant SANS, SABS, and municipal
standards.

» Submission of as-built drawings and completion documentation upon project
handover.

= Provision of skilled personnel, plant, and equipment as required for each
project assignment.

The appointed panel of contractors will be engaged through task orders or project-specific
allocation of works (as municipal process) issued by the Polokwane Municipality during
the three-year contract period. On an as and when required basis and terms of council.

The works shall comply with relevant SANS, SABS, and Polokwane Municipality
standards, and be executed under the direction of the Engineer. All appointed contractors
will be issued task orders for specific projects within the three-year contract period, based
on performance, capacity, and availability.

All work will be subject to inspection, verification, and approval by the Municipality’s
Project Manager or appointed representative. Performance will be monitored on key

parameters such as quality, adherence to timelines, safety compliance, and community
engagement.

The Municipality reserves the right to terminate or suspend the contract in cases of poor
performance, non-compliance, or breach of contract terms.

1.1. Supposition
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

This panel appointment will enable the Polokwane Municipality to efficiently implement
road and Stormwater infrastructure projects that enhance public safety, promote sustainable
mobility, and mitigate flooding risks. The appointed contractors will be expected to uphold
high standards of quality, safety, and community benefit throughout the duration of the three-
year contract.

3.2 Traffic

The work will be undertaken inside an existing established residential area. Haulage
of materials will be done on public roads within Polokwane town and its surroundings.

3.3 Nature of ground conditions and subsoil conditions

The soil conditions are expected to be the same or less favorable as that of Polokwane.
A lot of hard rock material and intermediate material can be expected.

Rock boulders were encountered at certain test pits and can thus be expected with
deeper excavations (deeper than +1m).

34 Available selected fill materials

Due to the poor in-situ soil property quality of materials in and around the Polokwane
region, the contractor will be required to procure materials from a nearby municipal
borrow pit. The material from this borrow pit is suitable as selected fill material.

3.5 Climatic conditions

The site is located in a summer rainfall region with an average annual precipitation of
521mm.

3.6 Labor recruitment conditions

A Project Steering Committee (PSC) will be established and is a vital means of
communication between all parties involved with the project. The composition of the
PSC comprises representation by the Employer, the Engineer and formal structures
within the municipality/community.

The contractor shall make use of these communication channels, and shall appoint
from amongst his site personnel a responsible person to participate in the affairs of the
PSC, and this representative may also be required to attend the monthly PSC
meetings.

It is mandatory that the Contractor shall interact with the community via proactive
project liaison and project participation by its leaders and constituted organizations and
forums, as well as through the employment of its people, and these activities shall
constitute essential facets of the project.
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

PS4

4.1

4.2

Local labor is to be used and the employment of such labor is to be done in conjunction
with the PSC.

The PSC shall appoint a Community Liaison Officer (C.L.O.) (which shall be
remunerated under the contract) who shall be in full time employ of the contract. The
duties of the C.L.O. shall consist inter alia of the following:

e To be available on site daily between the hour of 07:00 and 16:00 and at other
times as the need arises. His normal working day will extend from 07:00 in the
morning until 16:00 in the afternoon.

¢ To communicate daily with regard to number and skills availability.

e To facilitate in labor disputes and to assist in their resolution.

e To attend all meetings in which the community and/or labor are present or are
required to be represented.

e To attend all PSC meetings to report on labor.

e To assist in the identification and screening of laborers from the community in
accordance with the contractor’s requirements.

e To advise and inform temporary laborers of their conditions of employment and
to inform temporary laborers as early as possible when their period of
employment will be terminated.

e To attend disciplinary proceedings to ensure that hearings are fair and

reasonable.

o Tokeep adaily written record of his interviews and community liaison, labor force
etc.

e To attend monthly site meetings and report in writing on labor and contract
matters.

o Keeping a data base of available labor.
e All such other duties as agreed upon between all parties concerned.
e Compile a list of available skills in the area (skills audit).

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

General

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and
Management Requirements for Works Contracts. These specifications shall be
applicable to the contract under consideration and the Contractor shall comply with all
requirements relevant to the project.

Certain aspects however require further attention as described hereafter.
Drawings (Read with SANS 1921 — 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12)

The reduced drawings form part of the tender documents as mentioned under Part T1
and shall be used for tendering purposes only.

The contractor shall be supplied with three complete paper copies of the construction
drawings free of charge. The Contractor shall at his own expense re-produce further
paper prints required for the construction of the work.

At the completion of the Contract, the Contractor shall return to the Engineer all drawings,
provided or made, during the contract period.
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Any information which the Contractor has control over and which is required by the
Resident Engineer to complete the as built drawings shall be made available to the
Resident Engineer before the Certificate of Completion is issued.

Only written dimensions may be used. Dimensions are not to be scaled from drawings
unless ordered by the Engineer. The Engineer will supply all figures / dimensions which
are not shown on the drawings. The levels or dimensions given on the drawings are
subject to confirmation on site. The Contractor shall submit all levels and dimensions to
the Engineer for confirmation before he commences with any structural construction
work. The Contractor shall also check all dimensions which are given on the drawings
and inform the Engineer of any conflicting dimensions.

4.3 Responsibilities for design and construction (Read with SANS 1921 — 1:2004
Clause 4.2)

4.3.1 The responsibility strategy followed in this contract shall be A.

4.3.2 The structural and civil engineer responsible for the design in accordance with the
specification is: TBC

4.4  Planning, Programme and Method Statements (Read with SANS1921-1:2004
clause 4.3)

4.4.1 Preliminary programme

The Contractor shall include with his tender a preliminary programme on the
prescribed form to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will

be performed within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in_addition to a
tender based on the initial tendered Time for Completion. Each such alternative tender
shall include a preliminary programme similar to the programme above for the
execution of the works, and shall motivate his proposal clearly by stating all the
financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices
as well as in his programme for all possible delays due to normal adverse weather
conditions and special non-working days as specified in the Special Conditions of
Contract, in the Project Specifications and in the Contract Data.

4.4.2 Programme in terms of Clause 12 of the General Conditions of Contract
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4.4.3

4.4.4

4.5

It is essential that the construction programme, which shall conform in all respects to

Clause 12 of the General Conditions of Contract, be furnished within the time stated in

the Contract Data. The preliminary programme to be submitted with the tender shall

be used as basis for this programme.

The following must be stated on the programme:

(@) The quantity of work applicable to each bar item as well as the rate at which the
work will be completed.

(b) A budget of the value of completed work, month by month, for the full contract
period.

(© The critical path.

(d) Work to be undertaken by Local Contractor (if applicable)

(e) Training Courses
Q) Schedule of plant and resources to be utilized

The Contractor's attention is also drawn to clause 40.3 of the General Conditions of
Contract 2004.

Time for Completion

The tenderer shall indicate under section C1.2.2: Data provided by Contractor the
time within which the contract shall be completed.

Delay in Completion

The Contractor shall organize the Works in such a manner that no delays occur. Delays
due to faulty organization or lack or shortage of materials or labor or co-operation with
other parties or to any other cause within the control of the Contractor will not be
countenanced and full power is reserved by the Engineer to order the Contractor to
expedite the work should the work, in the opinion of the Engineer, not progress in a
satisfactory way.

Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with
the Specifications to the satisfaction of the Engineer. To this end it will be the full
responsibility of the Contractor to institute an appropriate Quality Assurance (QA)
system on site. The Engineer will audit the Contractor's quality assurance (QA)
system on a regular basis to verify that adequate independent checks and tests are
being carried out and to ensure that the Contractor's own control is sufficient to
identify any possible quality problems which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
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workmanship in accordance with his QA-system. His attention is drawn to the fact that
it is not the duty of the Engineer or the Engineer’s representative to act as foreman or
surveyor.

4.6 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6)

The Contractor shall pay special attention to the management and disposal of water
and Stormwater on the site. It is essential that all completed works or parts thereof
are kept dry and properly drained. Claims for delay and for repair of damage caused
to the works as a result of the Contractor’s failure to properly manage rain and
surface water, will not be considered.

4.7 Earthworks (Read with SANS 1921 - 1: 2004 clause 4.10)

4.7.1 Borrow pits and spoil areas

The borrow pits to be used for this contract shall be pointed out at the Site Inspection.
The Contractor shall be permitted to use only those borrow pits approved by the
Engineer.

The spoil sites shall be determined on site in conjunction with the Engineer and the
Employer. The Contractor shall be permitted to use only those spoil areas approved
by the Engineer.

Should the Contractor wish to use any other spoil area for the disposal of soil, rubble,
vegetation, etc., its use shall be subject to the approval of the Engineer and the
landowner.

4.8 Testing (Read with SANS 1921 — 1: 2004 clause 4.11)
4.8.1 Process control

The Contractor shall arrange for his own process control tests. The Contractor will be
expected of to employ the services of the existing established laboratory on site. T
Contractor must submit the results of tests carried out on materials and workmanship
when submitting work for acceptance by the Engineer. The costs for these tests shall
be deemed to be included in the relevant rates and no additional payment will be made
for testing as required.

4.8.2 Acceptance control

The process control test results submitted by the Contractor for approval of materials
and workmanship may be used by the Engineer for acceptance control. However,
before accepting any work, the Engineer shall have his own acceptance control tests
carried out by the laboratory. The cost of acceptance testing shall be to the account
of the client.

4.9  Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14)

4.9.1 Contractor's camp site and depot

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel, labourers, clerk of works and contracts manager. If
the Employer can make any specific site available to the Contractor, such site will be
pointed out to the Contractor.
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4.9.2

4.9.3

The Contractor shall provide security watchmen for the contract as he deems fit at no
extra cost for the Employer. The Contractor must ensure that all his employees as
well as the employees of his subcontractors are able to identify themselves as
members of the construction team.

The chosen site shall be subject to the approval of the Engineer and Employer.
Possible locations for a campsite shall be pointed out at the Site Inspection. The
Contractor shall conform to all local authority, environmental and industrial regulations.

Power Supply

The Contractor shall make his own arrangements concerning the supply of electrical
power at the contractor’'s campsite. No direct payment shall be made for the provision
of electrical services. Electrical power cannot be guaranteed by the service provider.
During power failures and shortages, the Contractor must make his own arrangements
for the provision of electricity.

The rates tendered for the relevant items in the Preliminary and General Section of the
schedule shall include all costs for the establishment and maintenance of a power
supply to the works.

Water Supply and Sewer

The Contractor shall erect and maintain on the site proper ablution facilities. The
Contractor shall service and maintain the facilities in a clean and hygienic state for the
duration of the contract period and on completion of the works from the site.

The Contractor shall make his own arrangements concerning the supply of water and
sewer disposal at the contractor’s campsite. No direct payment shall be made for the
provision of water or sewer disposal.

The Contractor must supply all necessary materials for the water connection at a
position pointed out by the Engineer. The availability of water cannot be guaranteed
by the Municipality and in the event of water no longer being freely available, the
Contractor must make his own arrangements to acquire it.

The rates tendered for the relevant items in the Preliminary and General Section of the
schedule shall include all costs for the establishment and maintenance of water supply
to the works and the Contractor shall make his own arrangements for the possible
conveyance and storage of water if necessary. The Contractor will be held responsible
for any wastage of water due to negligence.
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494

4.9.5

4.9.6

4.9.7

Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated
on the site.

No housing is available for the Contractor's employees and the Contractor shall make
his own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the
site of the works for the use of his employees. Chemical toilets will only be allowed

where temporary facilities have to be provided.

Water for construction

The Contractor shall make his own arrangements concerning the supply of water for
construction. No direct payment shall be made for the provision of water.

The availability of water cannot be guaranteed by the Municipality and in the event of
water no longer being freely available, the Contractor must make his own
arrangements to acquire it.

The rates tendered for the relevant items in the schedule of quantities shall include all
costs for the establishment and maintenance of water supply for the works and the
Contractor shall make his own arrangements for the possible conveyance and storage
of water if necessary. The Contractor will be held responsible for any wastage of water
due to negligence.

Facilities for the Engineer

A site office for the Engineer is not required.

No housing is required for the Engineer or his Representative. A sum will be allowed
for in the bill of quantities in order to maintain the existing offices.

Telephone Facilities

Telephone and facsimile facilities are needed on the site.

74



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

4.9.8 Survey beacons (Read with SANS 1921 - 1 : 2004 clause 4.15)

4.10

411

The Contractor shall take special precautions to protect all permanent survey
beacons or pegs such as bench-marks, stand boundary pegs and trigonometrical
beacons, regardless whether such beacons or pegs were placed before or during the
execution of the Contract. If any such beacons or pegs have been disturbed by the
Contractor or his employees, the Contractor shall have them replaced by a registered

land surveyor at his own cost.

Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services
before any excavation or other work likely to affect the existing services is

commenced.

The Contractor will be held responsible for any damage to known existing services
caused by or arising out of his operations and any damage shall be made good at his
own expense. Damage to unknown services shall be repaired as soon as possible

and liability shall be determined on site when such damage should occur.

Services belonging to the following service owners will be encountered:

SERVICE OWNER TYPE OF SERVICE
Eskom Electrical/Power lines
Telkom Telephone lines
Polokwane Municipality Sewer, water and electrical infrastructure

Health and Safety = (Read with SANS 1921 - 1: 2004 clause 4.18)

4.11.1 General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees
and any other persons, who may be directly affected by his activities, are not exposed
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to hazards to their health and safety. To this end the Contractor shall assume full
responsibility to conform to all the provisions of the Occupational Health and Safety
Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993
Construction Regulations 2003 issued on 18 July 2003 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as
mandatory and employer in his own right for the execution of the contract by entering
into an agreement with the Employer in terms of the Occupational Health and Safety
Act in the form as included in section C1.4.

4.11.2 Health and Safety Specifications and Plans

(@)

(b)

Emplovyer's Health and Safety Specification

A Health and Safety Specification is included in Section C3.3, Part PE of the
tender documents as part of the Particular Specifications.

Tenderer's Health and Safety Plan

The Tenderer shall submit with the tender his own documented Health and
Safety Plan proposed to be implemented for the execution of the work under
the contract. The Health and Safety Plan must at least cover the following:

(M

(i)
(iii)
(iv)
V)

(vi)

(Vi)

a proper risk assessment of the works, risk items, work methods and
procedures in terms of Regulations 7 to 28;

pro-active identification of potential hazards and unsafe working
conditions;

provision of a safe working environment and equipment;

statements of methods to ensure the health and safety of
subcontractors, employees and visitors to the site, including safety
training in hazards and risk areas (Regulation 5);

monitoring health and safety on the site of works on a regular basis, and
keeping of records and registers as provided for in the Construction
Regulations;

details of the Construction Supervisor, the Construction Safety Officers
and other competent persons he intends to appoint for the construction
works in terms of Regulation 6 and other applicable regulations; and
details of methods to ensure that his Health and Safety Plan is carried
out effectively in accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer,
or amendment if necessary, before commencement of construction work. The
Contractor will not be allowed to commence work, or his work will be suspended if he
had already commenced work, before he has obtained the Employer's written approval
of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a
reason to claim for extension of time or standing time and related costs
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4.11.3 Cost of compliance with the OHSA Construction Regulations

412

The rates and prices tendered by the Contractor shall be deemed to include all costs
for conforming to the requirements of the Act, the Construction Regulations and the

Employer's Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction
Regulations, he will be liable for penalties as provided in the Construction

Regulations and in the Employer's Health and Safety Specification.

Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor
shall pay special attention to the following:

4.12.1 Natural Vegetation

The Contractor shall confine his operation to the limits of the pipeline reserve (4m wide)
for the purpose of constructing the works and where applicable detours, shall be sited
in consultation with the Engineer and the local communities.

Only those trees and shrubs directly affected by the works and such others as the
Engineer may direct in writing shall be cut down and stumped. The natural vegetation,
grassing and other plants shall not be disturbed other than in areas where it is essential
for the execution of the work or where directed by the Engineer.

4.12.2 Fires

4.12.3

4.13

The Contractor shall comply with the statutory and local fire regulations. He shall also
take all necessary precautions to prevent any fires. In the event of fire the Contractor
shall take active steps to limit and extinguish the fire and shall accept full responsibility
for damages and claims resulting from such fires which may have been caused by him
or his employees.

Environmental Management Plan

In addition to the above all requirements according to the Environmental
Management Plan will be adhered to.

Contract Name board

One official contract name board, as per C4.2 Site Information: Construction Notice
Board, is required for this contract.
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4.14 Railway Facilities
The nearest railway siding is Polokwane Railway Station.

PS5 SECURITY CLEARANCE OF PERSONNEL
Tenderers should note that the Polokwane Municipality may require that Security
Clearance investigations be conducted on any number of the Tenderer’s personnel.

If so required, by the Polokwane Municipality, the Tenderer must remove personnel as
indicated immediately and ensure that they have no access to the works or
documentation or any other information pertaining the site.

The Employer shall not be liable for any cost concerning the removal of personnel or
the effect thereof on the execution of the work.

PS 6 SUPPLY OF MATERIALS
All material to be used in the Works is to be supplied by the Contractor.

The Contractor shall ensure that the work is not delayed due to the lack of materials
on Site, by placing orders for material required under this Contract as soon as possible.
No extension of time will be allowed for any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as
approximate only and the Contractor, before ordering any materials, should check the
guantities required. The bill of quantities is provisional.

PS 7 EXECUTION OF THE WORKS
7.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative
has examined and approved the previous stage. If any work is covered or hidden from
view before the Engineer or his representative has inspected the work, the Contractor
shall at his own cost expose the covered or hidden work for inspection. The Contractor
shall also be responsible for making good any work damaged during the uncovering.

7.2  Certificate of Completion
When all the work under the Contract have been completed to the entire satisfaction
of the Engineer, he will issue a certificate of completion to the Contractor informing the
Contractor of the date the date at which the works are deemed to be completed and
accepted by the Employer.

The sureties provided by the Contractor for the fulfilment and completion of the
Contract in terms of the Form of Agreement will be released upon the issue of the
Certificate of Completion.

PS 8 EXPANDED PUBLIC WORKS PROGRAMME (EPWP) LABOUR INTENSIVE
SPECIFICATION (Read with SANS 1914 -5 2002 and Guidelines for the
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implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works Programme (EPWP) second edition 2005)

8.1 Labour intensive competencies of supervisory and management staff

Contractors having a CIDB Contractor grading designation of 5CE and higher only
shall engage supervisory and management staff in labour intensive works who have
either completed, or for the period 1 April 2004 to 30 June 2006, are registered for
training towards, the skills programme outlined in Table 1.

The managing principal of the Contractor, namely, a sole proprietor, the senior
partner, the managing director or managing member of a close corporation, as
relevant, having a Contractor grading designation of 1CE, 2CE, 3CE and 4CE shall
have personally completed, or for the period 1 April 2004 to 30 June 2006 be
registered on a skills programme for the NQF level 2. All other site supervisory staff
in the employ of such Contractors must have completed, or for the period 1 April
2004 to 30 June 2006 be registered on a skills programme for, the NQF level 2 unit
standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Skills
NQF . :
Personnel level Unit standard titles programme
description
Team leader / 2 Apply Labour Intensive Construction This unit standard
supervisor Systems and Techniques to Work Activities must be
completed, and
Use Labour Intensive Construction Methods §
to Construct and Maintain Roads and
Stormwater Drainage any one of these
Use Labour Intensive Construction Methods f3 unit
to Construct and Maintain Water and standards
Sanitation Services /
Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
Foreman/ 4 Implement labour Intensive Construction This unit standard
supervisor Systems and Techniques must be
completed, and
Use Labour Intensive Construction Methods ¥
to Construct and Maintain Roads and
Stormwater Drainage any one of these
Use Labour Intensive Construction Methods J3 unit
to Construct and Maintain Water and standards
Sanitation Services ’
Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
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Site Agent / 5 Manage Labour Intensive Construction Skills Programme
Manager (i.e. the Processes against this single
Contractor’'s unit standard
most senior
representative
that is resident
on the site)

8.2 Employment of unskilled and semi-skilled workers in labor-intensive works
8.2.1 Requirements for the sourcing and engagement of labour.

8.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS
1914-5, Participation of Targeted Labour.

8.2.1.2  As this contract form part of the Expanded Public Works Programme and being a
Labour Intensive project, other fixed minimum task rates must be included within the
Tenderers rates such as the following:

a) Hand excavation :R..../m3
b) Building construction :R..../m2
C) Normal daily rate R.LL / daily task  (Or Government Gazette

Rates)

8.2.1.3 Tasks established by the Contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

8.2.1.4 The Contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements of 5.2.1.3.

8.2.1.5 The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and / or who come from households:
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8.2.1.6

8.2.2

8.2.2.1

8.2.2.2

8.2.2.3

8.2.24

8.2.25

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

C) where subsistence agriculture is the source of income;

d) those who are not in receipt of any social security pension income

The Contractor shall endeavor to ensure that the expenditure on the employment of
temporary workers is in the following proportions:

a) 60% women;
b) 55% youth who are between the ages of 18 and 25; and
C) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5
Definitions

Targeted labour: Unemployed persons who are employed as local labour on the
project.

Contract participation goals

There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable
the employment provided to targeted labour to be quantified.

The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.

Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

Variations to SANS 1914-5

The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax
or sales tax which the law requires the employer to pay the Contractor.

The schedule referred to in 5.2.2.3 shall in addition reflect the status of targeted
labour as women, youth and persons with disabilities and the number of days of
formal training provided to targeted labour.

Training of targeted labour

a) The Contractor shall provide all the necessary on-the-job training to targeted
labour to enable such labour to master the basic work technigues required to
undertake the work in accordance with the requirements of the contract in a
manner that does not compromise worker health and safety.

b) The cost of the formal training of targeted labour, will be funded by the provincial
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office of the Department of Labour. This training should take place as close to
the project site as practically possible. The Contractor, must access this training
by informing the relevant provincial office of the Department of Labour in writing,
within 14 days of being awarded the contract, of the likely number of persons
that will undergo training and when such training is required. The employer must
be furnished with a copy of this request.
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8.3

8.3.1

c)

d)

f)

9)

A copy of this training request made by the Contractor to the DOL provincial
office must also be faxed to the EPWP Training Director in the Department of
Public Works— Cinderella Makunike, Fax Number 012 328 6820 or email
cinderella.makunike@dpw.gov.za Tel: 083 677 4026.

The Contractor shall be responsible for scheduling the training of workers and
shall take all reasonable steps to ensure that each beneficiary is provided with
a minimum of six (6) days of formal training if he/she is employed for 3 months
or less and a minimum of ten (10) days if he she is employed for 4 months or
more.

The Contractor shall do nothing to dissuade targeted labour from participating
in training programmes.

An allowance equal to 100% of the task rate or daily rate shall be paid by the
Contractor to workers who attend formal training, in terms of d above.

Proof of compliance with the requirements of b to f must be proven.

Typical construction work to be executed applying labour intensive principles

Construction or rehabilitation or maintenance and etc.

Excavation — Hand excavation for pit

Brickwork

Installation of road signs and other road furniture

Installation Stormwater pipe backfilling and laying

Installation of Stone pitching

Installation of Gabions

Erection of concrete road structure (wing walls up to 1.5 meters unless stated)
Paving

Kerbing placing of concrete edge beams and etc.

Hand compaction of backfill.

83



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

SABS 1200 A : CIVIL ENGINEERING CONSTRUCTION : GENERAL

PSA GENERAL (SABS 1200 A)
PSA 1 MATERIALS (Clause 3)
PSA 1.1 Standardisation mark (Clause 3.1)

Add the following to the Clause:
All material delivered to the site shall bear the Official Standardisation Mark.

PSA 2 PLANT (Clause 4)

PSA 2.1 Restrictions on employee accommodation (Sub-clause 4.2)

No housing is available for the Contractor's employees. The Contractor shall
make his own arrangements to house his employees.

The Employer shall place an area at the disposal of the Contractor to enable
him to erect his site offices, workshops and stores. Any facilities shall comply
with the requirements of the local authority. The Contractor shall provide his
own fencing and site security.

PSA 3 CONSTRUCTION (Clause 5)

PSA 3.1 Dealing with water (Sub-clause 5.5)

In addition to the items as set out in Sub-clause 5.5, the Contractor shall also
provide pumping equipment, pipes and other equipment as may be

necessary.

PSA 4 MEASUREMENT AND PAYMENT (Clause 8)

PSA 4.1 Fixed charge and Value Related ltems (Sub-clause 8.2.1)

Replace the sub-clause with the following:

“Payment shall be a lump sum to provide for the Contractor's expenses in
connection with:
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(a) setting up and maintaining his organisation, camps and plant on
the site;
(b) effecting the insurance’s and indemnities required in terms of the
General Conditions of Contract
(© meeting all other general obligations and liabilities which are not

specifically measured for payment in these contract documents.

The lump sum total of items (a), (b) and (c) as measured and Fixed Charge
Items and time Related Items shall not exceed 15% of the nett total Tender
Amount. If the Tenderer should tender a higher amount for this item it shall be
reduced to the amount allowed above and all other tendered prices increased
in the proportion required to retain the same Nett Total Tender Amount.

The tendered lump sum shall not be subject to any variation if the actual value
of work done under the Contract exceeds, or falls short of, the Tender Amount,
or as a result of an extension of time for completion in terms of Clause 42 of the
General Conditions of Contract.

Any payment made under this item shall not be taken into account when
determining whether the value of a certificate complies with the "minimum
amount of monthly certificate" laid down in the Appendix.

Before any payment is made under this item the Contractor shall satisfy the
Engineer that he has provided on site an establishment and plant of good
quality and in value exceeding that of the first instalment. The Contractor may
be asked to furnish documented proof that he owns the offices and plant on
site, the value of which should exceed the amount claimed in the first certificate.
In the event that the Contractor cannot satisfy the Engineer as to the value or
ownership, the Engineer shall have the right to withhold part of any payments
to be made under this item, until the Works have been completed.

Payment of the lump sum shall be made in three separate instalments as

follows:

(a) The first instalment, 50% of the lump sum, will be paid in the first
payment certificate after the Contractor has met all his obligations
under this sub-clause and has made a substantial start on
construction in accordance with the approved programme.

(b) The second instalment, 35% of the lump sum, will be paid when
the value of the work done reaches one half of the Nett Total
Tender Amount.

(c) The third and final instalment, 15% of the lump sum, will be paid

when the works have been completed and the Contractor has
fulfilled all requirements of this sub-clause. No payment for the
scheduled Fixed Charge Items for this contract will not be made
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PSA 4.2

PSA 4.3

until the requirements regarding and the erection of name boards
have been met.”

Time-Related Iltems (Sub-clause 8.2.2)

Replace this sub-clause with the following:

Subject to the provisions of 8.2.3 and 8.2.4, payment of item 8.4 (time-related
item) will take place in equal monthly amounts, calculated on the tendered
amount for the item, divided by the contract period in months, with the
understanding that the total of the monthly payments which was paid for this
specific item does not exceed the proportion that the progress of the works to
date bears in relation to the works as a whole.

Should the Engineer grant an extension of time, the Contractor is entitled to an
increase in the amount tendered for time related items, and this increase must
be kept in the same proportion to the original tender amount as the extension
of time is to the original time of the completion of the works.

Payment for such increased amounts will be considered as full compensation
for all time related, provisional and general costs which arise as a result of the

extension of time.

Exposing of existing services (add the following Sub-clause 8.9)

Add the following new pay item:
Item:

Excavation by hand in all materials to expose existing services
Unit: m3

The tendered sum must include full compensation for all hand excavation as per
the dimension approved by the Engineer for the locating, exposing and moving
of existing services. Excavation outside of approved dimensions will not be
paid. The rate must also include for backfill and compaction to 90% of mod
AASHTO density and, if applicable, the removal of excess material not used for
backfill, the securing of excavations, for handling surface and subsurface water,
for protection of existing services and for any other activity necessary to
complete the work. Free haul of 1,0 km will be applicable on the transport of
excess material.

No distinction will be made between classes of material or types of services.

Note: The Contractor must provide sufficient supervision over labourers when
services are exposed.
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PSA 4.4

PSA 4.5

PSA 45.1

PSA 4.6

PSA 4.6.1

PSA 4.6.2

Occupational Health and Safety (add the following Sub-clause 8.10)

Add the following new pay items:

ltem:

Provision for the cost related to the Occupational Health and Safety Act, 85 of
1993, and the relevant Regulations:

a) Complete "Notification of Construction" form and submit Unit: Sum

b) Prepare a Health and Safety Plan for compliance with all the requirements of

the OHS Act and the Construction Regulations 2003 and submit to the engineer

Preparation of a Health & Safety Plan Unit: Sum

¢) Compilation of a Risk Assessment prior to Construction Unit: Sum

d) Health & Safety induction Training of employees Unit: Sum

e) Compilation and keeping up to date the Health & Safety plan and file
which shall include all documentation required in terms of the act, over

the entire construction period Unit: Sum

The tendered sum shall include full compensation for providing the above

services as required from the Occupational Health & Safety Act. The rate shall

include all related costs incurred by the Act, remuneration of personnel, trainers,

etc. and equipment required for the execution of the required services as

depicted by the Act. The tendered amount for items a, b, ¢, d and e shall only

be paid on the successful completion of the task as approved by the client. The

tendered amount for item we shall be paid on a monthly basis.

Facilities for Engineer (Fixed Charge) (Sub-clause 8.3.2.1)

Furnished office (Sub-clause 8.3.2.1 a)

Add the following to the pay item:
No office will be required for the Engineer.

Facilities for Engineer (Time Related) (Sub-clause 8.4.2.1)

Furnished office (Sub-clause 8.4.2.1 a)

Add the following to the pay item:
No office will be required for the Engineer.

Survey assistant and materials (Sub-clause 8.4.2.1 d)

Add the following to the pay item:

The Contractor shall make available for the duration of the contract period,
when required by the Engineer, one skilled and one unskilled survey labourers.

SABS 1200 D : CIVIL ENGINEERING CONSTRUCTION : EARTHWORKS
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PSD 1
52222
PSD 1.2

SPECIFICATION FOR BORROW PITS
PSD 1.1 SCOPE

This section shall include all work in obtaining materials for work under this
contract, negotiation with owners of the ground on which borrow pits are situated,
clearing the site, stripping excess or unsuitable overburden, excavating selected
material for use on the works, and finishing off the borrow area to the satisfaction
of both the owners and the Engineer, all in accordance with these Specifications
or as directed.

GENERAL

The Contractor shall be solely responsible for the locating and supply of all
materials required from borrow pits for the due and proper construction of the
works embodied in this contract.

Before commencing operations at any borrow pit the Contractor shall consult the
property owner concerted and the Engineer regarding his proposals for operating
the quarry or borrow pit and obtaining access thereto.

The Contractor shall take all measures for the protection and control of livestock,
etc., which is made necessary by his operations, such as providing of gates in
the existing fences and ensuring that all gates are closed during the whole of the
time that they are not actually in use by his traffic.

Where access to the Contractor's quarries is not obtainable by existing roads he
shall after consultation with the property owner concerned construct such access
roads and provide such gates as he requires and as the authorities concerned
may agree to, but the cost of construction of such access roads and the provision
of gates shall be deemed to be covered by the prices tendered for the
construction of those parts of the works in which the materials from the quarries
concerned are being used. The provision of gates and subsequent removal of
the gates when no longer required as well as restoration of the fence to its former
standard will be at the Contractor's expense.

Whenever required by the owner of the land on which the borrow pit is situated

or when it appears necessary in the interest of public health, or the prevention of
soil erosion, adequate provision for draining the borrow pit must be made.
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PSD 1.3

PSD 1.4

PSD 1.5

PSD 1.6

USE OF IMPORTED MATERIAL

The onus shall rest on the Contractor to ensure that the materials used in each
stage of the work comply with the requirements for materials as specified for that
stage before proceeding with the processing of the next stage and the Contractor
is required to ensure that his organisation is at all times properly and adequately
equipped to fulfil the above requirements.

All materials which do not conform to the requirements of these Specifications,
shall be considered as defective and all such material, whether in place or not,
shall be removed from the site of the works by the Contractor at his own expense.

No payment will be made for the shifting of the Contractor's equipment from one
borrow pit position to the next.

TAKING AND TESTING OF SAMPLES

The Contractor must supply the Engineer with comprehensive test results
regarding the proposed borrow material 14 days before any borrowing starts.
The results must contain enough information to enable the Engineer to access
the quality and quantity of material available from the borrow site. The total cost
of these tests must be borne by the Contractor. The exploitation of the pit must
be planned in such a way that material of varying quality may be planned in such
a way that material of varying quality may be selected and loaded directly or
otherwise stockpiled temporarily without contamination.

If, after trial, it is found that any sources of supply, which have previously been
approved, do not furnish a uniform product, or if the product from any source
proved unsatisfactory in any way, the Contractor shall furnish materials from
other approved sources.

The Engineer may from time to time instruct the Contractor to submit samples
from approved sources of supply in order to ensure that the quality of materials
remains satisfactory.

The cost of taking and testing of samples shall be borne by the Contractor.

MEASUREMENT AND PAYMENT

The rate for importing material from borrow pits selected by the Contractor or
other commercial sources (item 8.3.4(a)2) shall cover the cost of acquiring
suitable material, handling and transportation regardless of distance, and
placing. No separate payment will be made for location of borrow pits, the
taking of samples, the testing of samples, the construction and maintenance
of access roads, the clearing of the borrow pit site, the removal and
replacement of overburden, the shaping and drainage of borrow pits, the
scarifying of access roads, and paying of any royalties.

FREEHAUL
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PSD 1.7

Replace clause 5.2.5.2 with:

All haul will be regarded as free-haul.

CLASSIFICATION OF EXCAVATIONS

Notwithstanding anything to the contrary as may be contained elsewhere in the
specifications, excavations shall be classified according to the specified method
of excavation as follows :

(i)

(ii)

(i)

(iv)

Excavations which are :

e not specified in as being required to be executed utilizing labor
intensive construction methods: and

e specified as being required to be executed utilising labour
intensive construction methods but which notwithstanding, are
executed by the Contractor using mechanical plant and
equipment which is prohibited in terms of the project
specifications, either with the prior authorisation of the Engineer
or in breach of the provisions of the specifications:

shall be classified in accordance with the provisions of the SABS 1200
standard specification.

Excavations which are specified as being required to be executed
utilising labour intensive construction methods and which are so
executed, shall be classified in accordance with TABLE 1.

Where only softer classes of excavation are required in terms of part 1 to
be executed
utilising labour intensive methods, the classification for the purposes of

determining the cut-off point for labour intensive excavation shall be
made in terms of subsubclause (ii) above, and the excavation beyond the
cut-off point shall be in terms of subsubclause (i) above. (i.e. a material
classified as "intermediate” in terms of subsubclause (i) may, when not
excavated by labour intensive methods, be classified as "soft" in terms of
subsubclause (i).

Where materials which are specified to be excavated utilising labour
intensive
construction methods are not in fact excavated by such methods,

whether in compliance of an instruction from the Engineer, or in
accordance with a concession granted by the Engineer or through default
of the Contractor, classification of the material shall be in terms of
subsubclause (i) above.
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TABLE 1
NUMBER OF BLOWS REQUIRED FOR A DCP
PENETRATION OF 100mm
GRANULAR SOIL COHESIVE SOIL
SOFT - Class 1 <2 <1
SOFT - Class 2 >2,56 >1,s5
SOFT - Class 3 >7,£5 >5,8
INTERMEDIATE > 15,550 > 8,
HARD >50 -

Measurement and payment

Separate items will be listed in the schedule of quantities for works which
are required to be executed utilising labour intensive construction methods
and for works to which such requirement does not apply :

Items which apply in respect of Works which in terms of part 1 are required
to be executed utilising labour intensive construction methods, are
identified in the schedule of quantities by way of the upper case letter "L"
suffixed to the item number. Item numbers not suffixed with the letter "L"
shall, unless the context implies otherwise, be deemed to apply in respect
of Works not required to be executed by labour intensive methods.

Where any item in the SABS 1200 standard specifications or in part 2 refers
to the measurement and payment of excavations in terms of increments in
the depth of the excavation, the depth increment for excavations required
in terms of part 1 to be executed by labour intensive methods shall be taken
as 1,0 metre.

The measurement and payment clauses as set out in the SABS 1200
standard specification and in part 2 shall, unless specifically stated to the
contrary, apply generally whether or not the Works to which they relate are
required to be executed utilising labour intensive construction methods;
provided always that where the Works is required to be executed by labour
intensive construction methods, each particular clause shall be interpreted
and constructed mutatis mutandis in accordance with the provisions of this
clause 2.
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PARTICULAR SPECIFICATIONS AND VARIATIONS AND
ADDITIONS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular
Specifications shall apply to this contract and are bound in hereafter.

SECTION PC TRIMMING OF SITE
SECTION PD MAINTENANCE
SECTION PE CONTINGENCIES
SECTION PF MASONRY BRICKWORK

SECTION POHS OHSA 1993 SAFETY SPECIFICATION
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PC

PC1

PC2

PC3

TRIMMING OF SITE
SCOPE

This work shall consist of the finishing of the entire site affected by the
Contractor's operations before the issue of the Completion Certificate.

REQUIREMENTS

After completion of the work covered by this Contract, the entire area affected
by the Contractor’s operations shall be finished off and cleared up and all loose
rock shall be removed, if required, and disposed of as directed by the Engineer.

Under no circumstances shall the Contractor use machines for trimming.

All loose stones, roots or other waste matter exposed on fill or excavation
slopes, which are liable to become loosened shall be removed and all debris
and muck from clearing operations shall be disposed of and the area affected
by the Contractor’s operations and all camp sites left in a neat and presentable
manner.

All false work, temporary supports and structures, casting yards or platforms
and equipment shall be removed from the site and from all ground occupied by
the Contractor in connection with the work. All parts of the work and adjacent
ground shall be left in a neat and presentable condition, all to the satisfaction
of the Engineer.

MEASUREMENT AND PAYMENT
Measurement and payment for complying with the above requirements will not

be made separately, and would be regarded as being provided for in full by
relevant payment items under 1200 A - General.
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PD

PD1

PD2

PD2.1

PD3

MAINTENANCE
MAINTENANCE DURING CONSTRUCTION

From the time of taking over the site by the Contractor, as set out in the Special
Conditions of Contract until the acceptance of the work and the issue of the
Completion Certificate, the Contractor shall be responsible for the maintenance
of the work and shall rebuild, repair, restore and make good at his own expense
all injuries or damages to any portion thereof whether occasioned by the action
of the elements or any other cause.

MAINTENANCE OF COMPLETED WORK
Periods of Maintenance

The periods of maintenance for each completed section of work shall extend
for twelve months from the time of acceptance of the work and the issue of the
relevant Completion Certificate for that section of the work as the case may be
as set out in Clause 53 of the General Conditions of Contract.

Work during Period of Maintenance

The Contractor shall be responsible for the repair at his own expense, of all
defects in any of the works constructed by him, or affected by him during
construction, all in terms of Clause 53 of the General Conditions of Contract.

MEASUREMENT AND PAYMENT

Measurement and payment for maintenance as described above shall be
deemed to be included in the prices tendered and paid for the various items for
which payment is made in terms of this Contract and such prices shall be full
compensation for the supply of all supervision, labour, materials, equipment,
plant and work necessary for the maintenance thereof.

The retention monies as set out in the General Conditions of Contract, Clause

49 (3) shall be released only upon Final Settlement of the Contract as set out
in Clause 52 of the General Conditions of Contract
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PE CONTINGENCIES
PE1 CONTINGENCIES
An amount to be spent in part or in whole at the complete discretion of the

Engineer. This amount shall not form part of the 15% as is defined in Clause
50 of the General Conditions of Contract.
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PF

PF 01

PF 02

PF 03

MASONRY WORK

SCOPE

This is a SPECIAL SPECIFICATION which covers masonry construction
work

GENERAL STANDARD SPECIFICATIONS

The latest edition, including all amendments up to date of tender of the following
specifications, publications and codes of practice shall be read in conjunction
with this specification and shall be deemed to form part thereof. All other
relevant and applicable SABS regulations are also to be considered as
minimum requirements, and in particular SABS. The Application of the National
Building Regulations.

ow 371 - Specification of materials and methods to be used
(Fourth revision, October 1993)

SABS 0145 - Concrete masonry construction

SABS 0249 - Masonry walling

SABS 0400 - Application of National Building Regulations

SANS 952 - Polyolefin film for damp-proofing and water proofing in

buildings

BRICKWORK CONSTRUCTION

Brickwork constructed using concrete masonry units, laid in stretcher bond, using
Class Il mortar with a joint thickness of 15 mm.

Provide and place brickforce reinforcement consisting of pre-galvanized hard-
drawn steel wires, not less than 2.8 mm in diameter, placed every third (3rd)
course of brickwork.

All brickwork shall be:

True to line, level, and plumb.

PF 04

Joints fully filled with mortar, and surfaces neatly jointed or finished as specified.

Damp-proof courses (DPC), control joints, and ties to be provided as indicated
in the drawings.

All materials and workmanship to comply with SANS 2001-CM1: Construction

Works — Masonry Walling, or the latest relevant standards.

PLASTERING
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PF 05

All plaster shall comply with the requirements of SABS 523 and section 14 of

Oow 371.

Plaster shall be finished to a true and even surface with a wood float. All plaster
surfaces shall be free from blemishes, cracks, blisters or other defects. Plaster
shall turn into reveals and soffits of openings, and all angles shall be true and
straight with salient angles slightly rounded.

Plastering of a surface shall be executed in one operation, as no joint marks
will be allowed. Plaster on walls shall not be less than 12 mm or more than 20
mm thick and plaster on concrete shall be not less than 10 mm or more than
15 mm thick, except where specifically specified otherwise.

An approved sealant additive (key-coat by Pro Grip or similar approved) shall
be mixed into the plaster mixture of 1:1:1 as Cement : Water : Sealant -
mixture.

SOILCRETE

Where so ordered and scheduled, the culverts shall be backfilled with
soilcrete in lieu of a compacted gravel or lean concrete. Soilcrete shall
consist of an approved soil or gravel mixed with 7% by mass of 32,5 CEM Il
Portland cement and only sufficient water to give it a consistency that will
permit the soilcrete to be placed, using vibrators, so that all voids between the
culverts and the sides of the excavation are properly filled. The height to
which the backfill in soilcrete is taken shall be as determined by the Engineer
and any remaining backfill shall be carried out as described for granular

material.

The aggregate used for soilcrete shall be a sandy material but may contain
larger particles up to 38 mm and it shall have a plasticity index of more than
10. Material containing detrimental amounts of silt or clay shall not be used

for soilcrete. The aggregate shall be obtained from an approved source.

The soilcrete shall be mixed on Site by means of suitable concrete mixers and
the water and cement contents shall be carefully controlled. The material
shall be placed and then thoroughly compacted by means of vibrators so that
all voids are filled. Stones or other approved form work shall be packed at

culvert ends to prevent the soilcrete from flowing outside the required limits.
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The rate shall cover the cost of constructing soilcrete backfilling complete,
including Portland cement calculated at the rate of 7% of the dry mass of the
soil used. Overhaul will not be paid on any cement, water or aggregate used
for the soilcrete.

PB 08 MEASUREMENT AND PAYMENT
Item
Unit

PF 01 Concrete block brickwork (nominal wall thickness
square metre
and brickwork join stated)
(m2)

The unit of measurement for the brick wall shall be the square metre of wall
constructed as measured on the centre line. Areas occupied in walls by pipes
(sleeves) will be included in the area measured, and corners and intersections
common to more than one brick wall will be measured only once.

The tendered rate shall include full compensation for constructing the brick wall
in accordance with specification PF03, including procurement and delivery to site
of bricks and other related construction materials that shall be identified.

Item
Unit

PF 02 Plastering brick wall
square metre
(m?)

The tendered rate shall cover the full cost to procure materials and plaster wall
according to specification PF 04 in this document (inclusive of key-cote).

The unit of measurement for the brick wall shall be the square metre of wall
plastered measured on the centre line. Areas occupied in walls by pipes
(sleeves) will be included in the area measured, and corners and intersections
common to more than one brick wall will be measured only once.
Iltem
Unit
PF 03 Soilcrete (area indicated)
cubic metre
(md)

The tendered rate shall cover the full cost to procure materials and soilcrete
indicated area according to specification PF 05 in this document.

The unit of measurement for soilcrete shall be the cubic metre of soilcrete and
measured as follows:

SECTION POHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

POHS.1 SCOPE
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POHS.2

This specification covers the health and safety requirements to be met by the
Contractor to ensure a continued safe and healthy environment for all workers,
employees and subcontractors under his control and for all other persons entering
the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act
No 85 and amendment Act No 181) 1993, and the corresponding Construction
Regulations 2003, and all other safety codes and specifications referred to in the
said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the
status of the Contractor as mandatory to the Employer (client) is that of an employer
in his own right, responsible to comply with all provisions of OHSA 1993 and the
Construction Regulations 2003.

This safety specification and the Contractor's own Safety Plan as well as the
Construction Regulations 2003, shall be displayed on site or made available for
inspection by all workers, employees, inspectors and any other persons entering
the site of works.

The following are possible risks associated with this project:

= Lifting and lowering of materials and equipment from the ground onto the pipe
pedestals (sewer)

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= Movement of construction vehicles on site, taking into consideration steep
slopes, other traffic and existing services

= Exposure to possible injuries due to mishandling or failure of power and hand
tools

= Falling debris, tools and materials from bridge

= Non-conformance to specifications with regards to fasteners and materials

» Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the
Contractor which are not necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

(a) Employer” where used in the contract documents and in this specification,
means the Employer as defined in the General Conditions of Contract and it
shall have the exact same meaning as “client” as defined in the Construction
Regulations 2003. “Employer” and “client” is therefore interchangeable and
shall be read in the context of the relevant document.

99



PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER

INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POHS.3

POHS.4

(b)

(c)

“Contractor” wherever used in the contract documents and in this specification,
shall have the same meaning as “Contractor” as defined in the General
Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are
replaced with “Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be
the mandatory, without derogating from his status as an employer in his own
right.

“‘Engineer” where used in this specification, means the Engineer as defined in
the General Conditions of Contract. In terms of the Construction Regulations
the Engineer may act as agent on behalf of the Employer (the client as defined
in the Construction Regulations).

TENDERS

The Contractor shall submit the following with his tender:

(@)

(b)

(c)

(d)

a draft Health and Safety Plan as stipulated in Regulation 5 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations
2003 and will be subject to approval by the Employer;

a declaration to the effect that he has the competence and necessary resources
to carry out the work safely in compliance with the Construction Regulations
2003;

a declaration to the effect that he made provision in his tender for the cost of
the health and safety measures envisaged in the Construction Regulations.

Failure to submit the foregoing with his tender, will lead to the conclusion that
the Contractor will not be able to carry out the work under the contract safely in
accordance with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the
Contractor shall, in terms of Regulation 3, notify the Provincial Director of the
Department of Labour in writing if the following work is involved:

(@)

the demolition of structures and dismantling of fixed plant of height of 3,0m or

more;

(b)
(€)
(€)
(f)

the use of explosives;

construction work that will exceed 30 days or 300 person-days;
excavation work deeper than 1,0m; or

working at a height greater than 3,0m above ground or landings.
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The notification must be done in the form of the pro forma included under Section 9
(Forms to be completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by
inspectors, Employer, Engineer, employees and persons on site.

RISK ASSESSMENT and SAFETY PLAN
5.1 Risk assessment

Before commencement of any construction work during the construction period, the
Contractor shall have a risk assessment performed and recorded in writing by a
competent person. (Refer Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be
expected during the execution of the work under the contract, and it shall include a
documented plan of safe work procedures to mitigate, reduce or control the risks
and hazards identified.

The risk assessment shall be available on site for inspection by inspectors,
Employer, Engineer, subcontractors, employees, trade unions and health and
safety committee members, and must be monitored and reviewed periodically by
the Contractor.

6.1 Safety Plan

The Safety Plan will be compiled in order to amongst others address the finding
made during the Risk Assessment phase. The Safety plan will be compiled and
submitted to the Engineer and Client for Approval. Construction work can only
commence upon written approval of the Safety Plan by the Client.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed
on the contract, in writing, and he shall provide them with a copy of his documented
Health and Safety Plan, or relevant sections thereof. The Contractor shall ensure
that all subcontractors and employees are committed to the implementation of his
Safety Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including
subcontractors and their employees, undergo a health and safety induction training
course by a competent person before commencement of construction work. No
visitor or other person shall be allowed or permitted to enter the site of the works
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unless such person has undergone health and safety training pertaining to hazards
prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in
possession of proof of the health and safety induction training issued by a
competent person prior to commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL

7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of
supervising the performance of the construction work.

He may also have to appoint one or more competent employees to assist the
construction supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that
can be expected, the Contractor shall appoint in writing a full-time or part-time
Construction Safety Officer if so decided by the Inspector of the Department of
Labour. The Safety Officer shall have the necessary competence and resources
to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this
dedicated construction safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the
employer in terms of the Act for the execution of the contract, shall appoint a health
and safety representative whenever he has more than 20 employees in his
employment on the site of the works. The health and safety representative must
be selected from employees who are employed in a full-time capacity at a specific
workplace.

The number of health and safety representatives for a workplace shall be at least
one for every 100 employees.

The function of health and safety representative(s) will be to review the
effectiveness of health and safety measures, to identify potential hazards and major
incidents, to examine causes of incidents (in collaboration with his employer, the
Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general
matters affecting the health and safety of employees, to inspect the workplace,
plant, machinery etc. on a regular base, to participate in consultations with
inspectors and to attend meetings of the health and safety committee.
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7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as
employer), shall establish one or more health and safety committee(s) where
there are two or more health and safety representatives at a workplace. The
persons selected by the Contractor to serve on the committee shall be designated
in writing.

The function of the health and safety committee shall be to hold meetings at regular
intervals, but at least once every three months, to review the health and safety
measures on the contract, to discuss incidents related to health and safety with the
Contractor and the inspector, and to make recommendations regarding health and
safety to the Contractor and to keep record of recommendations and reports made
by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in
writing competent persons responsible for supervising construction work on each
of the following work situations that may be expected on the site of the works.

(@) Risk assessment and induction training as described in Regulation 7 of the
Construction Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

() Excavation work as described in Regulation 11;

(g) Demolition work as described in Regulation 12;

(h) Scaffolding work as described in Regulation 14;

(i) Suspended platform operations as described in Regulation 15;

() Material hoists as described in Regulation 17;

(k) Batch plant operations as described in Regulation 18;

(D Explosive powered tools as described in Regulation 19;

(m) Cranes as described in Regulation 20;

(n) Construction vehicle and mobile plant inspections on a daily basis by a
competent person as described in Regulation 21(1);

(o) Control of all temporary electrical installation on the construction site as
described in Regulation 22;

(p) Stacking and storage on construction sites as described in Regulation 26; and

(q) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction
work with the understanding that the person must be suitably qualified and able to
supervise at the same time the construction work on all the work situations for which
he has been appointed.

The appointment of competent persons to supervise parts of the construction work
does not relieve the Contractor from any of his responsibilities to comply with all
requirements of the Construction Regulations.
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RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep
records and registers related to health and safety on site for periodic inspection by
inspectors, the Engineer, the Employer, trade union officials and subcontractors and
employees. The following records and registers must be kept on site and shall be
available for inspection at all times.

(a) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

(d) A copy of the Natification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the
Construction Safety Officer (Regulation 6(7));

(f) A copy of the risk assessment described in Regulation 7;

(g) A full protection plan and the corresponding records of evaluation and training
of employees working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork
and support work structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to
be kept on site (Regulation 11(3)(h));

() A copy of the certificate of the system design for suspended platforms
(Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate
the maximum mass load, which may be carried at any one time by material
hoists (Regulation 7(5));

(I) Maintenance records of material hoists and inspection results must be kept in a
record book to be kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
(Regulations 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and
wherever an explosive powered tool is used (Regulation 19(2));

(o) A register for recording of findings by the competent person appointed to inspect
construction vehicles and mobile plant (Regulation 21(1)(j)).

CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as
defined in the Act (OHSA 1993), which means that the Contractor has the status of
employer in his own right in respect of the contract. The Contractor is therefore
responsible for all the duties and obligations of an employer as set out in the Act
(OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into
an agreement with the Employer (Client) to confirm his status as mandatory
(employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction
Regulations 2003, and are not repeated in detail but some important aspects are
highlighted hereafter, without relieving the Contractor of any of his duties and
responsibilities in terms of the Construction Regulations.
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise
closely with the Employer or the Engineer on behalf of the Employer, to ensure
that all requirements of the Act and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 5)

(€)

(d)

(e)

(f)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of
Principle Contractor as defined in the Construction Regulations, and he shall
comply with all the provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing,
setting out the terms of the appointment in respect of health and safety. An
independent subcontractor shall however provide and demonstrate to the
Contractor a suitable, acceptable and sufficiently documented health and
safety plan before commencement of the subcontract. In the absence of such
a health and safety plan the subcontractor shall undertake in writing that he will
comply with the Contractor’'s safety plan, the health and safety specifications
of the Employer and the Construction Regulations 2003.

Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as
required in terms of Regulation 6 and as set out in paragraph 7 above.
Appointment of those personnel and employees does not relieve the Contractor
from any of the obligations under Regulation 6.

Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7
above before commencement of the work and it must be available on site for
inspection at all times. The Contractor shall consult with the health and safety
committee or health and safety representative(s) etc. on a regular basis to
ensure that all employees, including subcontractors under his control, are
informed and trained by a competent person regarding health hazards and
related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works

without prior health and safety induction training, all as specified in Regulation
7.

Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with
Regulation 8 of the Construction Regulations.

Structures (Regulation 9)
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(¢)]

(h)

(i)

()

The Contractor will be liable for all claims arising from collapse or failure of
structures if he failed to comply with all the specifications, project specifications
and drawings related to the structures, unless it can be proved that such
collapse or failure can be attributed to faulty design or insufficient design
standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the
Construction Regulations.

Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and
support structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for

suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be
followed in every detail.

Excavation work (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions
in the Standard Specifications and Project Specifications as well as the
provisions of the Construction Regulations to the letter as unsafe excavations
can be a major hazard on any construction site. The Contractor shall therefore
ensure that all excavation work is carried out under the supervision of a
competent person, that inspections are carried out by a Professional Engineer
or Technologist, and that all work is done in such a manner that no hazards are
created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of
his duties and responsibilities under Regulation 11 of the Construction

Regulations.

Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply
with all the requirements of Regulation 12 of the Construction Regulations. The
fact that a competent person has to be appointed by the Contractor does not
relieve the Contractor from any of his responsibilities in respect of safety of
demolition work.

Tunneling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunneling of any kind
is involved.
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(k)

()

(m)

(n)

(0)

(P)

Scaffolding (Regulation 14)
The Contractor shall ensure that all the provisions of Regulation 14 of the
Construction Regulations are complied with. [Note: Reference in the

Regulations to “Section 44 of the Act” should read “Section 43 of the Act’].

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the
Contractor shall ensure that copies of the system design issued by a
Professional Engineer are submitted to the Engineer for inspection and
approval. The Contractor shall appoint competent persons as supervisors and
competent scaffold erectors, operators and inspectors and ensure that all work
related to suspended platforms are done in accordance with Regulation 15 of
the Construction Regulations.

Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor
shall comply with Regulation 16.

Material Hoists (Regulation 17)
Wherever applicable, the Contractor shall comply with the provisions of
Regulation 17 to the letter.

Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting
tackle, conveyors, etc. used in the operation of a batch plant shall comply with,
and that all operators, supervisors and employees are strictly held to the
provisions of Regulation 18. The Contractor shall ensure that the General
Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven
Machinery Regulations (Government Notice R295 of 26/2/1988) and the
Electrical Installation Regulations (Government Notice R2271 of 11/10/1995)
are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept
on site.

Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are
required to be used, all safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue

and return of cartridges and spent cartridges be recorded in a register to be
kept on site.
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(@)

(r)

(s)

(t)

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of
Regulation 20 shall be complied with.

Construction vehicles And mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good
working condition and safe for use, and that they are used in accordance with
their design and intended use. The vehicles and plant shall only be operated
by workers or operators who have received appropriate training, all in
accordance with all the requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a
competent person and the findings must be recorded in a register to be kept on

site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations
(Government Notice R2920 of 23 October 1992) and the Electrical Machinery
Regulations (Government Notice R1953 of 12 August 1993). Before
commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to
electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the

health and safety of all workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liguids on construction sites

(Regulation 23)

(u)

(v)

The Contractor shall comply with the provisions of the General Safety
Regulations (Government Notice R1031 of 30 May 1986) and all the provisions
of Regulation 23 of the Construction Regulations to ensure a safe and hazard-
free environment to all workers and other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the
provisions of Regulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the
provisions of the environment Regulations for workplaces (Government Notice
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(w)

)

v)

2)

R2281 of 16 October 1987) and all the provisions of Regulation 25 of the
Construction Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety
Regulations (Government Notice R1031 of 30 May 1986) as well as all the
provisions Regulation 26 of the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government
Notice R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence
of fires, to provide adequate and sufficient fire protection equipment, sirens,
escape routes etc. all in accordance with Regulation 27 of the Construction
Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the
Facilities Regulations (Government Notice R1593 of 12 August 1988) and the
provisions of Regulation 28 of the Construction Regulations.

Non-compliance with the Construction Requlations 2003

The foregoing is a summary of parts of the Construction Regulations applicable
to all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that
all provisions of the Construction Regulations applicable to the contract under
consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to
28 as listed in Regulation 30, he will be guilty of an offence and will be liable,
upon conviction, to the fines or imprisonment as set out in Regulation 30.

The Contractor is advised in his own interest to make a careful study of
the Act and the Construction Regulations as ignorance of the Act and the
Regulations will not be accepted in any proceedings related to non-
conformance to the Act and the Regulations.

MEASUREMENT AND PAYMENT

10.1 Principles

Itis a condition of this contract that Contractors, who submit tenders for this contract,
shall make provision in their tenders for the cost of all health and safety measures
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PG

PG1

PG2

PG3

during the construction process. All associated activities and expenditure are
deemed to be included in the Contractor’s tendered rates and prices.

(a)

(b)

Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and
Safety Representatives, Health and Safety Committee and Competent Persons
referred to in clauses 7.1 to 7.5 shall be members of the Contractor’s personnel,
and no additional payment will be made for the appointment of such safety
personnel.

Records and Registers

The keeping of health and safety-related records and registers as described in
8 is regarded as a normal duty of the Contractor for which no additional
payment will be considered, and which is deemed to be included in the
Contractor’s tendered rates and prices.

GENERIC LABOUR-INTENSIVE SPECIFICATION

The Generic Labour-intensive specification below is the same as SANS 1921-
5, Construction and management requirement for works contracts- Part 5:
Earthworks activities which are to be performed by hand and should be

included in the scope of works without amendment or modification as set out
below.

SCOPE

This specification establishes general requirements for activities which are to

be executed by hand involving the following:

a) trenches having a depth of less than 1.5 metres

b) Stormwater drainage including sub surface drainage systems
c) low-volume roads and sidewalks

d) water and wastewater related construction activities
PRECEDENCE

Where this specification is in conflict with any other standard or specification
referred to in the Scope of Works to this Contract, the requirements of this
specification shall prevail.

HAND EXCAVATEABLE MATERIAL

Hand excavateable material is material:
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a)

b)

Note:
1)

2)

granular materials:

)
i)

whose consistency when profiled may in terms of table 1 be
classified as very loose, loose, medium dense, or dense; or
where the material is a gravel having a maximum particle size
of 10mm and contains no cobbles or isolated boulders, no more
than 15 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

cohesive materials:

whose consistency when profiled may in terms of table 1 be
classified as very soft, soft, firm, stiff and stiff / very stiff; or
where the material is a gravel having a maximum particle size
of 10mm and contains no cobbles or isolated boulders, no more
than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm,;

A boulder, a cobble and gravel is material with a particle size greater
than 200mm, between 60 and 200mm.

A dynamic cone penetrometer is an instrument used to measure the
insitu shear resistance of a soil comprising a drop weight of
approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with
respect to the horizontal) into the material being used.

Table 1: Consistency of materials when profiled
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GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded by

fingers with some
pressure.

Medium dense | Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an ordinary

hand spade.
Dense Very high resistance to | Stiff Can be indented by
penetration by the thumbnail; slight
sharp end of geological indentation produced by
pick; requires many pushing geological pick
blows for excavation. point into soil; cannot be
moulded by fingers.
Very dense High resistance to Very stiff Indented by thumbnail with
repeated blows of a difficulty; slight indentation
geological pick. produced by blow of a

geological pick point.

PG4 TRENCH EXCAVATION

All hand excavateable material in trenches having a depth of less than 1,5
metres shall be excavated by hand.

PG5 COMPACTION OF BACKFILLING TO TRENCHES (AREAS NOT SUBJECT
TO TRAFFIC)
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PG6

PG7

PG8

PG9

PG10

PG11

that of

Backfilling to trenches shall be placed in layers of thickness (before
compaction) not exceeding 100mm. Each layer shall be compacted using hand
stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP)
is required to penetrate 100 mm of the backfill, provided that backfill
does not comprise more than 10% gravel of size less than 10mm and
contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than

the surrounding undisturbed soil when tested

comparatively with a DCP.

EXCAVATION
All hand excavateable material including topsoil classified as hand
excavateable shall be excavated by hand. Harder material may be loosened

by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury
to workers shall not be excavated by hand.

CLEARING AND GRUBBING

Grass and small bushes shall be cleared by hand.

SHAPING

All shaping shall be undertaken by hand.

LOADING

All loading shall be done by hand, regardless of the method of haulage.
HAUL

Excavation material shall be hauled to its point of placement by means of
wheelbarrows where the haul distance is not greater than 150 m.

OFFLOADING

All material, however transported, is to be off- loaded by hand, unless tipper-
trucks are utilised for haulage
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PG12

PG13

PG14

PG15

PG16

SPREADING
All material shall be spread by hand.
COMPACTION

Small areas may be compacted by hand provided that the specified compaction
is achieved.

GRASSING
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
STONE PITCHING AND RUBBLE CONCRETE MASONRY

All stone required for stone pitching and rubble concrete masonry, whether
grouted or dry, must to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of
wheelbarrows where the haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.
MANUFACTURED ELEMENTS

Elements manufactured or designed by the Contractor, such as manhole rings
and cover slabs, precast concrete planks and pipes, masonry units and edge
beams shall not individually, have a mass of more than 320kg. In addition the
items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper hand hold on them.
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POLOKWNAE MUNICIPALITY
PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF WATER AND
WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS
C4:  SITE INFORMATION
C4.1: LOCALITY PLAN
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PROJECT DESCRIPTION: THE APPOINTMENT PANEL OF CONTRACTORS (30) FOR CONSTRUCTION OF WATER AND WASTEWATER
INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN REQUIRED FOR A PERIOD OF THREE YEARS Bid Number: PM16-25/26

POLOKWNAE MUNICIPALITY
THE APPOINTMENT PANEL OF CONTRACTORS (20) FOR CONSTRUCTION OF
WATER AND WASTEWATER INFRASTRUCTURE IN POLOKWANE ON AS AN WHEN
REQUIRED FOR A PERIOD OF THREE YEARS

C4:  SITE INFORMATION

C4.2 BID DRAWING

NA
To be issued for the specific work after the establishment of the panel
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