

TSHASHU CONSULTING AND PROJECT MANAGERS

06 Hans van Rensburg Street, Suite 11

POLOKWANE

0700

Tel: 015 291 4365

Fax: 015 291 5392

CK 2008/034484/23

P O Box 5617

POLOKWANE –NORTH

0750

e-mail: admin@tsconsulting.co.za

DATE: 20 March 2020

Attention: All Bidders,

**BID NUMBER: PM101/2019 CONSTRUCTION OF WATER INFRASTRUCTURE IN KORDON VILLAGE:
ADDENDUM 01**

Bidders are instructed to effect the following changes:

- i. Replace page C2.2.4 of the bill of quantities with the one attached.

N.B. This addendum must be listed on the list of addenda on page 59.

Should you require any further clarity, kindly contact the under mentioned.

Yours Faithfully



P. D. NELUHENI Pr. Tech. Eng
For Tshashu Consulting and Project Managers
Tel: 015 291 4365
E-mail: admin@tsconsulting.co.za

POLOKWANE MUNICIPALITY - LIMPOPO PROVINCE

SCHEDULE OF QUANTITIES:

CONSTRUCTION OF WATER INFRASTRUCTURE IN TAUNG/KORDON VILLAGE-PHASE II

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 3: PRELIMINARY AND GENERAL - PROVISIONAL SUMS

| ITEM NUMBER | PAYMENT CLAUSE | DESCRIPTION | UNIT | QUANTITY | RATE | AMOUNT |
|---|----------------|--|-----------|-----------|------|--------------------|
| A.3 | | PROVISIONAL SUMS: <i>(As specified in SABS 1200 A and the Project Specifications.)</i> | | | | |
| 3,1 | PS A 8.5 (a)1 | Community Liaison Officer: | | | | |
| 3.1.1 | PS A 8.5 (a)1 | Provision for the employment of CLO.@ R4500/m | Prov. Sum | | | R 27 000,00 |
| 3.1.2 | | Overheads, charges and profit on item 3.1.1. | % | 27 000,00 | | |
| 3,2 | PS A 8.5 (a)2 | PSC Meetings Attendance | | | | |
| 3.2.1 | PS A 8.5 (a)2 | Provision for the payment of PSC members @ R140/sitting | Prov. Sum | | | R 8 400,00 |
| 3.2.2 | | Overheads, charges and profit on item 3.2.1. | 0 | 8 400,00 | | |
| 3,3 | PS A 8.5 b.1 | Basic Skills and Construction Training: | | | | |
| 3.3.1 | PS A 8.5 b.1 | Provision for basic skills and construction site safety training. | Prov Sum | | | R 65 000,00 |
| 3.3.2 | PS A 8.5 b.2 | Overheads, charges and profit on item 3.3.1. | % | 65 000,00 | | |
| 3.3.3 | PS A 8.5 b.3 | Payment for labourers undergoing training | Prov Sum | | | R 38 200,00 |
| 3.3.4 | PS A 8.5 b.4 | Overheads, charges and profit on item 3.3.3. | % | 38200 | | |
| | 8,8 | Temporary Works | | | | |
| 3,4 | PS A 8.8.2 | Accommodation of Traffic | | | | |
| 3.4.1 | PS A 8.8.2 | a) Provision for relocation/protection of existing services. | Prov. Sum | | | R 50 000,00 |
| 3.4.2 | PS A 8.8.2 | b)Overheads, charges and profit on item 3.4.1. | % | 50 000,00 | | |
| 3,5 | 8.5 b | Routine Tests required by Engineer: | | | | |
| 3.5.1 | PSA 14.5 i | Provision for routine tests. | Prov. Sum | | | R 50 000,00 |
| 3.5.2 | PSA 14.5 j | Overheads, charges and profit on item 3.5.1. | % | 50 000,00 | | |
| 3,6 | | Safety Rep | | | | |
| 3.6.1 | | Provision for Safety Rep Services. | Prov. Sum | | | R 27 000,00 |
| 3.6.2 | | Overheads, charges and profit on item 3.6.1. | % | 27000 | | |
| 3,7 | | Student/s Trainee | | | | |
| 3.7.1 | | Provision for Student Trainee Services. | Prov. Sum | | | R 27 000,00 |
| 3.7.2 | | Overheads, charges and profit on item 3.6.1. | % | 27000,00 | | |
| TOTAL SCHEDULE A - SECTION 3 CARRIED TO SUMMARY: | | | | | | |