

BIDS AWARDED- OCTOBER 2020

NO	BID NO.	BID DESCRIPTION	DATE OF AWARD	CONTRACT AMOUNT	SOURCE OF FUNDING	SERVICE PROVIDER	CONTRACT PERIOD	B-BBEE LEVEL
1	PM135/2019	Appointment of a Service Provider for Construction of Water Infrastructure in June & Ramotlokoana (Fairrole) Village	30.10.20	R13 771 756.63	WSIG	Tloukgolo Pioneers	06 Months	1
2	PM136/2019	Mashashane Water Works-Phase 1 Multi Year	30.10.20	R8 300 705.18	IUDG	Balo Holdings	06 Months	1
3	PM140/2019	Construction of Water Infrastructure in Ga-Mmabasotho (Lonsadale & Ga- Rametlwana) – Phase 1	30.10.20	R16 058 493.41	IUDG	Mmakoto Business Enterprise	08 Months	1
4	PM141/2019	Construction of Water Infrastructure in Kgoroshi/ Sechaba Village Phase 1	30.10.20	R8 968 002.45	IUDG	Dimza Trading / Lehlotha Management Services JV	06 Months	1
5	PM142/2019	Construction of Water Infrastructure in Ga-Ngwetsana – Ceres Village	30.10.20	R3 058 747.98	IUDG	Yellow Train Trading 27	04 Months	1

NO	BID NO.	BID DESCRIPTION	DATE OF AWARD	CONTRACT AMOUNT	SOURCE OF FUNDING	SERVICE PROVIDER	CONTRACT PERIOD	B-BBEE LEVEL
6	PM101/2019	Construction of Water Infrastructure in Tau (Kordon) Village –Phase	30.10.20	R5 738 820.00	IUDG	Mimakoto Business Enterprise	05 Months	1
7	PM35/2020	Appointment of Service to Supply and Deliver Cellular Voice and Data Services for a Period of Twenty-Four (24) Months	30.10.20	Budgeted Amount R12 238 296.00 Combined Rates R8 915.09	CRR	Telkom SA SOC Limited	24 Months	1
8	PM13/2019	Appointment of Service Provider for Upgrading of Road From Mholonong to Kalkpruit –Phase – 4	30.10.20	R16 069 298.31	IUDG	Dinatla Construction and Civil Works	18 Months	1
9	PM03/2019	Appointment of a Service Provider for Ditolou Street-Upgrade to Dual Lane	30.10.20	R11 672 232.17	IUDG	Nandzu Trade	08 Months	1
10	PM32/2019	Construction of Non-Motorized (NMT) Infrastructure in Polokwane	30.10.20	R26 736 175.78	NMT	Dinatla Construction and Civil Works	08 Months	1
11	PM04/2019	Appointment of a Service Provider for Upgrading of F-8 Street	30.10.20	R7 972 220.13	IUDG	Tshidaho Construction	06 Months	1