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POLOKWANE MUNICIPALITY 

 

BID NUMBER: PM34-26/27 

TENDER DESCRIPTION:  APPOINTMENT OF AN ENERGY SERVICES COMPANY 
(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE 
PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 
SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS 
CASE: SHARED SAVINGS MODEL 
 

 

NAME OF BIDDER: ……………………………………………………………. 

CSD NUMBER: ……………………………………………………………......... 

CONTACT NUMBER ……………………………………………………………  

EMAIL ADDRESS: ……………………………………………………………... 

 

TOTAL BID AMOUNT:  _____________________________________ 

 

Document Prepared by:    

    Polokwane Municipality 

    Corner Landdros Mare and Bodenstein Street 

    Polokwane 

    0699 

CLOSING DATE:    02 DECEMBER 2026 @ 10H00  

Documents must be deposited in the bid box not later than 10H00 on 02 DECEMBER 2026 
when bids will be opened in public. 

Bidders must contact the following officials for any enquiries: 

• Technical enquiries: Mr. Dennis Mokoala: 015 290 2176 
DennisM@polokwane.gov.za 

• Supply chain enquiries: Mr Tiro Pilusa: 015 290 2148 SCM Enquiries@polokwane.gov.za   

• Bids will remain valid for a period of 90 days after the closing date. 

Bids received after the closing date and time will not be considered. Polokwane 
Municipality does not bind itself to accept the lowest or any other bid in whole or in 
part. 
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VERY IMPORTANT NOTICE ON DISQUALIFICATIONS 

 

A bid that does not comply with the peremptory requirements stated hereunder will be  

regarded as not being an “acceptable bid”, and such a bid will be rejected. An “acceptable 
bid” means any bid which, in all respects, complies with the conditions of the bid and the  

specifications as set out in the bid documents, including the conditions as specified in the  

preferential procurement policy framework Act and The Preferential Procurement 
Regulation, 2022 and related legislation, in terms of which provision is made for this policy  

 

1. If any pages have been removed from the bid document and have therefore not been 

submitted. 

2. If the bid document is completed using a pencil. Only black ink must be used to complete 

the bid document.  

3. The bidder attempts to influence or has in fact influenced the evaluation and/or awarding of 

the contract. 

4. The bid has been submitted after the relevant closing date and time.  

5. If any bidder who, during the last five years, has failed to perform satisfactorily on a previous 

contract with the municipality, municipal entity or any other organ of state after written notice 

was given to that bidder that performance was unsatisfactory.  

6. The accounting officer must ensure that, irrespective of the procurement process followed, 

no award may be given to a person – 

(a) who is in the service of the state; 

(b) if that person is not a natural person, of which any director, manager, principal 

shareholder or   stakeholder is a person in the service of the state; or 

(c) who is an advisor or consultant contracted to the municipality in respect of a contract 

that would cause a conflict of interest.  

7. Bid offers will be rejected if the bidder or any of his/her directors are listed on the Register 

of Bid Defaulters in terms of the Prevention and Combating of Corrupt Activities Act, 2004 (Act 

12 of 2004) as a person prohibited from doing business with the public sector.  

8. Bid offers will be rejected if the bidder has abused the Polokwane Municipality supply chain 

management system.  

9. Failure to complete and sign the certificate of independent determination or disclosure of 

wrong information.  

 

 

 

Failure to comply with the above will lead to immediate disqualification.  
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“Polokwane Municipality is committed to maintaining the highest standards of honesty, 

integrity and ethical conduct and has adopted a zero tolerance to fraud and corruption. Thus, 

Polokwane municipality urges all stakeholders and potential service providers to exercise 

extreme caution and be vigilant of imposters in the name of the Polokwane Municipality. 

Service Providers are reminded of the importance of verifying the authenticity of any 

requests for personal information and avoid engaging with unsolicited communications, 

particularly those involving financial matters or the promise of tenders and jobs. Any 

suspicious activity, including fraudulent calls or messages, should be reported immediately 

to the relevant authorities and the police for investigation. Polokwane Municipality does not 

request potential service providers to pay any gratification to individual in any way 

whatsoever in exchange for the appointment to render services for the Municipality.” 

 

 

----------------------------------- 

Signed by Bidder 
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PART A 
INVITATION TO BID      MBD1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE CITY OF POLOKWANE 

BID NUMBER: PM34-26/27 CLOSING DATE: 02 December 2026 CLOSING TIME: 10:00 

DESCRIPTION 

APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE 
IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC 
CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT Polokwane Municipality, Civic Centre, 
corner Bodenstein and Landros Mare Street not later than 10:00 on 02 December 2026 

An official and compulsory briefing session will be held on Tuesday 10 November 2026 @10h00, New Peter 
Mokaba Stadium Complex, Executive Lounge 1st Floor 

The Bid box is generally open 24 hours, 7 days a week. 

Completed Bid document, fully priced and signed must be sealed in an envelope marked “ Bid number and Bid 
description” 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted 
for consideration. 

Bids documents containing the Conditions of Bid and other requirements in terms of the Supply Chain 
Management Policy will be downloaded from e-tender Publication Portal at www.etenders.gov.za at no fee. 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

CIDB GRADING 4EB OR HIGHER TOTAL BID PRICE R 

SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH THIS 
BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON Mr. Dennis Mokoala 

CONTACT PERSON Mr. Tiro Pilusa TELEPHONE NUMBER 015 290 2176 

TELEPHONE NUMBER 015 290 2148 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS DennisM@polokwane.gov.za 

E-MAIL ADDRESS ScmEnquiries@polokwane.gov.za  

http://www.etenders.gov.za/
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS, THIRD EDITION (2015) (GCC 2015) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   
NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  

YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   
NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   
NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   
NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 

SIGNATURE OF BIDDER:    …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
DATE:       …………………………………………... 

 

 

 

http://www.sars.gov.za/
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POLOKWANE MUNICIPALITY 

CONTENTS OF TENDER DOCUMENTATION  

Volume 1: Tender requirements, Contract and Pricing Data  
 

Number  Heading   

Part T1: Tendering procedures    

T1.1  Tender Notice and Invitation to Tender   

T1.2  Tender Data    

T1.3  Standard and Particular Conditions of Tender   

Part T2: Returnable Documents     

T2.1  List of Returnable Documents   

T2.2  Returnable Schedules   

Part C1: Agreements and Contract Data    

C1.1  Form of Offer and Acceptance     

C1.2  Contract Data   

C1.3  
Demand Guarantee and Retention Money Guarantee  

  

C1.4  
Occupational Health and Safety Agreement   

  

C1.5  Agreement with adjudicators    

Part C2: Pricing data    

C2.1   Pricing Instructions   

C2.2  Bill of Quantities   

Part C3: Scope of Work    

C3.1  
Description of The Works  

  

C3.2  
Standard Specification  

  

C3.3  Project Specification   

Part C4: Site information     

C4.1  Locality Plan    

C4.2  
Bid Drawings  
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T1.1 Tender Notice and Invitation to Tender 

BID NO: PM34-26/27 

BID DESCRIPTIONS: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) 
FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED LADANNA 
TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 

DIRECTORATE: ENERGY SERVICES 
 

BUSINESS UNIT: PLANNING, DEVELOPMENT AND FIELD SERVICES 

Bids are hereby invited for the APPOINTMENT OF AN ENERGY SERVICES COMPANY 
(ESCO) FOR THE 2026/27 EEDSM 2.0 GRANT-FUNDED LADANNA TRAFFIC CENTRE 
PILOT RETROFIT AND DEVELOPMENT OF AN ESPC BUSINESS CASE FOR TEN 
MUNICIPAL FACILITIES USING A SHARED SAVINGS MODEL 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is 

late, it will not be accepted for consideration 

THIS BID IS SUBJECT TO THE, PREFERENTIAL PROCUREMENT POLICY 
FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATION, 2022, 
AND THE GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS, 
THIRD EDITION (2015) (GCC 2015) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 
 

The Municipality shall adjudicate and award bids in accordance with preference points 
of 80/20-point system, 80 points for the price and 20 points for specific goals. 
Prospective bidders must accept that the bid will be adjudicated, according to the said 
legislation.  Bids will remain valid for 90 (Ninety) days. The Council also reserves the 
right to negotiate further conditions and requirements with the successful bidder 
 
 
N.B: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 
STATE [AS DEFINED IN REGULATION 1 OF THE LOCAL GOVERNMENT: MUNICIPAL 
SUPPLY CHAINS MANAGEMENT REGULATIONS] 
 

MS. THUSO NEMUGUMONI  

CITY MANAGER 
CIVIC CENTRE 
LANDDROS MARE STREET 
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 RESPONSIVENESS AND EVALUATION CRITERIA  
1. RESPONSIVENESS CRITERIA  

The Polokwane Municipality will consider no Bid unless it meets the following 

responsiveness criteria:  

• The bid must be properly received in a sealed envelope clearly indicating the 

description of the service and the bid number for which the bid is submitted.  

• The bid must be deposited in the relevant bid box as indicated on the notice of the bid 

on or before the closing date and time of the bid.  

• A valid CSD number must be submitted with the bid on or before the closing time and 

date of the bid.  

• Copy of the company registration certificate must be submitted with the bid on or 

before the closing time and date of the bid.  

• Submission of a Joint Venture Agreement, where applicable, which has been properly 

signed by all parties.  

• Proof of payment of Municipal Rates and Taxes or letter for Tribal Authority or lease 

agreement must be attached.  

• Complies with the requirements of the bid and technical specifications.  

• Registered with the Construction Industry Development Board in the contractor 

category and grading stated in the Tender Data. 

• Adheres to Pricing Instructions.  

• Financial ability to execute the contract.  

• Comply in full and observe the requirements of the Notice to Bidders.  

• Experience with similar work – demonstrate a track record of a similar work  

  

2. EVALUATION OF BIDS  

  

a) All bids received shall be evaluated in terms of the Supply Chain Management 

Regulations, Polokwane Municipality Supply Chain Management Policy (on request 

from Municipality), and other applicable legislations.  

  

b) The Council reserves the right to accept all, some, or none of the bids submitted – 

either wholly or in part – and it is not obliged to accept the lowest bid.  

  

By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out 

any investigation deemed necessary to verify the correctness of the statements and 

documents submitted and that such documents reasonably reflect the ability of the 

Bidder to provide the goods and services required by the Council.  
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PLEASE NOTE 

 

The City Manager may reject the bid or quote of any person if that person or 
any of its directors has: 

 

a) The person committed a corrupt or fraudulent act during the procurement 
process or in the execution of the contract, or 

 

b) An official or other role player committed any corrupt or fraudulent act during 
the procurement process or in the execution of the contract that benefited that 
person. 

 
c) Failed to pay municipal rates and taxes or municipal service charges and such 

rates, taxes and charges are in arrears for more than three months; 
 

d) Failed, during the last five years, to perform satisfactorily on a previous contract 
with the Polokwane Municipality or any other organ of State after written notice 
was given to that bidder that performance was unsatisfactory; 

 
e) Abused the supply chain management system of the Municipality or have 

committed any improper conduct in relation to this system; 
 

f) Been convicted of fraud or corruption during the past five years; 
 

g) Willfully neglected, reneged on or failed to comply with any government, 
municipal or other public sector contract during the past five years; or 

 

h) Been listed in the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No. 12 of 2004) or has 
been listed on National Treasury’s database as a person prohibited from doing 
business with public sector.  
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POLOKWANE MUNICIPALITY 

T1.2 Tender Data 

 

1. CONDITIONS OF TENDER 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 

the CIDB Standard for Uniformity in Construction Procurement (SFU) of May 2010, as 

published in Government Gazette No 33239, Board Notice 86 of 2010 of 28 May 2010. Those 

Standard Conditions of Tender remained the same as those published in the previous edition 

of the SFU as published in Government Gazette No 31823, Board Notice 12 of 2009 of 30 

January 2009 - See www.cidb.org.za. 

 

Each Tenderer shall obtain its own copy of the Standard Conditions of Tender. 

 

The Standard Conditions of Tender make several references to the Tender Data for details 

that apply specifically to this tender. In the interpretation of any ambiguity or inconsistency 

between the Tender Data and the Standard Conditions of Tender, the Tender Data shall have 

precedence.  

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

 

Clause number Tender Data 

2. EMPLOYER  

Cl. F1.1 

The “Employer” is “Polokwane Municipality” 

 

The Employer’s domicilium citandi et executandi (permanent physical 

business address) is: 

Polokwane Municipality, Civic Centre, Landros Mare Street, Polokwane 

 

The Employer’s address for communication relating to this project is: 

PO Box 111, Polokwane, 0700 

3. TENDER  

DOCUMENTS 
Cl. F.1.2 

“The following documents form part of this tender: 

 

VOLUME 1 

Part T1 Tendering procedures 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T1.3 Standard and Particular conditions to tender 

Part T2 Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules that will be incorporated into the Contract 

Part C1 Agreements and Contract Data  

C1.1 Form of offer and acceptance 

http://www.cidb.org.za/
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Clause number Tender Data 

C1.2 Contract data 

C1.3 Form for Adjudicators Appointment 

C1.4 Agreement in terms of Occupational Health and Safety  

Part C2 Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

Part C3 Scope of Work 

C3.1 Description of the Works 

C3.2 List of Drawings 

C3.3 Procurement 

C3.4 Construction 

C3.5 Variations and Additions to SABS 1200 Standardized 

Specifications 

C3.6 Particular Specifications 

C3.7 Health and Safety Specifications 

C3.8 Environmental Management during Construction 

C3.9 Management of the Works 

Part C4 Site information 

 

VOLUME 2 

N/A 

4. EMPLOYER’S 

AGENT 
Cl. F.1.4 

The Employer’s agents are: 

 

a) Principal Agent 

Masala Ramabulana Holdings(PTY) Ltd and MN Projects Consultants 

(Consortium) 

 

Physical Address:     

10 Crane Avenue                                    

Fauna Park  

Polokwane  

0700  

 

Tel.: (012) 997 0383 Fax: (086)604 4418 

E-mail:  ceo@mrhconsult.co.za 

5. TENDERER’S 

OBLIGATIONS 

 

5.1. Eligibility 

Cl. F.2.1  

A tender offer may only be submitted if the Tenderer satisfies the criteria 

stated in the Tender Data and if the Tenderer, or any of his principals, is not 

under any restriction to do business with the Employer. 

5.2. Site Visit  

and Clarification  
Meeting  
Cl. F.2.7 

The arrangements for a compulsory pre-tender meeting are: 

Location: New Peter Mokaba Stadium Complex, Executive Lounge 1st 

Floor  

Date:  10 November 2026 @10H00 
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Clause number Tender Data 

5.3. Insurance 

Cl. F.2.9  

No insurance cover will be provided by the Employer. 

5.4. Alternative 

Tender Offers 

CI. F. 2.12 

Unless anything to the contrary has been determined in the Contract Data, a 

Tenderer may, together with his tender for the original designs contained in 

the contract documents, submit alternative designs and tender offers for 

consideration. All designs, calculations, drawings and Operation and 

Maintenance manuals shall be fully endorsed by a third party registered 

engineer, accomplished in such specific field of practice and the cost thereof 

shall be borne solely by the ESCO(Energy Savings Company). Such 

alternative designs and offers shall be subject to the following conditions and 

requirements: 

 

5.4.1. Tenders 

 

An alternative offer or design will be considered only if the tender for the 

original items has been fully priced and completed.  The alternative tender 

offer is to be submitted in the same envelope as the main tender offer, 

together with a schedule that compares the requirements of the tender 

documents with the alternative requirements the Tenderer proposes.  No 

alternative tender will be considered unless a tender free from qualifications 

is also submitted. 

Unless the alternative offer stipulates to the contrary, it shall be assumed that 

the period for completion of the Works shall be the same as for the original 

design. 

 

Designs, calculations, drawings and a modified schedule of quantities (as 

determined hereafter) in respect of each alternative offer or design shall 

accompany the alternative tender offer and shall be endorsed fully by a third 

party registered engineer, accomplished in such specific field of practice. 

 

5.4.2. Preliminary calculations 

 

Preliminary calculations for an alternative design shall be submitted with the 

tender.  Such calculations shall give adequate details so as to enable an 

assessment to be made of the general efficacy of the design and of its 

principal elements, also of the degree to which the design prescriptions and 

codes of the Employer are being complied with. The calculations shall be 

clear and in a logical sequence and shall clearly reflect all the design 

assumptions. 

 

5.4.3. Preliminary drawings 

 

Preliminary drawings of the alternative designs shall also be submitted with 

the tender. These drawings shall comprise adequate layout plans, elevations 

and sections and shall clearly illustrate the general efficacy of the design and 

its principal elements. 
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Clause number Tender Data 

 

5.4.4. Quantities 

 

Each alternative offer shall be accompanied by a modified priced schedule 

of quantities compiled in accordance with the specifications, in so far as it is 

applicable, which clearly shows the manner in which the price for the 

alternative offer has been determined and the items in the original schedule 

of quantities which fall away or are being changed.  In addition to the 

schedule of quantities, a set of calculations shall be supplied to show how 

the quantities have been determined. All assumptions in regard to factors 

which will determine quantities shall be clearly and conspicuously marked by 

underlining or colouring, and shall indicate whether or not the assumptions 

have been based on information furnished in the Contract Data (with the 

necessary references). 

 

5.4.5. Further details 

 

Should the Employer’s Agent find that the calculations and drawings 

submitted for alternative designs are not complete enough for proper 

adjudication of the alternative designs, the Employer reserves to itself the 

right to call on the Tenderer to submit such further calculations and drawings 

as may be required. If such further details are not submitted within ten days 

of having been requested, the alternative designs will not be given further 

consideration. 

 

5.4.6. Preliminary adjudication of alternative designs 

 

The Employer’s Agent will undertake a preliminary scrutiny of any alternative 

designs for compliance with the specified requirements of the Employer.  

Should he find any mistakes or unsatisfactory aspects, he may afford the 

Bidder the opportunity to rectify them within a period to be determined by the 

Employer’s Agent.  However, it is emphasized that the preliminary scrutiny 

of the design and tender by the Employer’s Agent, by its very nature, cannot 

be comprehensive, and no guarantee can be given in this regard that all the 

mistakes made by the Bidder will in fact be detected.  Any correction of such 

mistakes shall be made with the tender price of the bidder being retained, 

and, wherever necessary, the priced schedule of quantities for the alternative 

design shall be adjusted accordingly. 

 

5.4.7. Acceptance of alternative design 

 

The Bidder shall note that the acceptance of a tender which includes 

alternative designs shall mean that the alternative designs have been 

approved in principle only.  If the final calculations, drawings and details do 

not comply with the specified requirements, such alternative designs may be 
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Clause number Tender Data 

rejected, unless they are suitably amended by the Bidder so as to be 

acceptable to the Employer. 

 

5.4.8. Final drawings and calculations and the priced schedule of quantities 

 

Where a tender with an alternative design has been accepted, the ESCO 

shall, not less than two months before he intends starting with the 

construction of such design, submit to the Employer’s Agent a complete set 

of working drawings, detailed calculations and a complete schedule of 

quantities, for approval.  The schedule of quantities shall be based on the 

preliminary schedule of quantities, but with the necessary adjustments in 

quantities and prices and with the tendered price for the alternative design 

being retained. 

 

Within three weeks of having received the above, the Employer’s Agent will 

indicate which drawings, calculations, quantities, prices and other particulars 

are acceptable to him and which not, with reasons furnished.  The ESCO 

shall then submit to the Employer’s Agent in good time any modified 

drawings and other particulars for approval, for which he will require two 

weeks.  Any delay arising from the fact that the amended particulars do not 

meet the requirements shall be the responsibility of the ESCO. 

 

No work which will be affected by an alternative design may be commenced, 

unless the drawings, schedule of quantities and prices for such alternative 

design have been approved.  Should the ESCO fail to modify any drawings, 

calculations, quantities, prices or any other particulars to the satisfaction of 

the Employer’s Agent, the alternative design will be rejected and the original 

design shall be constructed for the same amount as has been tendered for 

the alternative design. 

 

5.4.9. Responsibility for alternative design 

 

The approval of a design by the Employer’s Agent shall not in any way relieve 

the Bidder of his responsibility to produce a design which conforms in all 

respects to all the specified requirements and which will be suitable for the 

purpose envisaged. 

Should it appear later during construction or during the maintenance period 

that the design does not conform to the specified requirements, the ESCO 

only, shall be liable for any damage arising there from and he shall, at his 

own expense, do all the necessary work to ensure that the Works conforms 

to all the specified requirements. 
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5.4.10. Indemnity 

 

Once the alternative design has been approved, the ESCO shall indemnify 

and hold harmless the Employer, its agents and assigns, against all claims 

howsoever arising out of the said design whether in contract or delict. 

5.1. Submitting 

a 

Tender Offer 

Cl. F2.13 

 

5.5.1. Whole of the Works (Cl. F.2.13.1) 

 

Tenderers shall offer to provide for the whole of the Works identified. 

 

5.5.2. Original tender documents (Cl. F2.13.3) 

 

The original tender document, issued to the Bidder, shall be submitted in its 

entirety.  No copies are required. 

 

5.5.3. Marking of Tender Submissions (Cl. F2.13.5) 

 

The complete tender documents shall be enclosed and sealed in a single 

envelope, marked: 

“BID NO. PM34-26/27: EEDSM 2.0 Ladanna pilot retrofit and ESPC 

business-case development”. 

 

The Employer’s address for delivery of tender offers to be shown on each 

tender submission package is the Tender Box located at: 

  Polokwane Municipality 

  Civic Centre 

  Landdros Mare Street 

  Polokwane 

 

5.5.4. Two envelope system (Cl. F.2.13.6) 

 

A two-envelope procedure will not be followed. 

 

5.5.5. Closing time (Cl. F.2.15) 

 

The closing time for submission of tender offers is: 10H00 

 

Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender 

offers will not be accepted. 

 

5.5.6. Tender offer validity (Cl. F.2.16) 

 

The tender offer validity period is 45 days after tender closing date. 

 

5.5.7. Clarification of tender offer after submission (Cl. F.2.17) 
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Clause number Tender Data 

Delete the last part of the second sentence, commencing with the word “and”.  

Furthermore, delete the last two sentences of Cl. F2.17. 

 

Add the following sentence: 

“The rates stated by the Bidder shall be binding”. 

 

5.5.8. Provide other Material (Cl. F.2.18.1) 

 

Upon request by the Employer, the Bidder shall promptly supply any other 

material that has a bearing on the tender offer, the bidder’s commercial 

position (including, where applicable, notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary 

by the Employer for the purpose of a full and fair assessment.  Should the 

Bidder not provide the information or material called for, by the time for 

submission stated in the Employer’s request, the Employer will regard the 

tender offer as being non-responsive. 

 

 

 

5.5.9. Certificates (Cl. F.2.23) 

 

The following certificates are to be provided with this tender: 

 

a) Tax Clearance Certificate 

b) Compensation Fund registration certificate 

c) Valid CIDB contractor registration certificate for the grading required in the 

Tender Data.  

A minimum grading of 4EB is required. 

 

Important Note: 

Failure to provide the required particulars as per the above-listed certificates 

implies a non-responsive tender and warrants rejection of the tender on 

account of non-compliance with the requirements of the Tender Data 

6. EMPLOYER’S 

UNDERTAKING 
 

6.1. Opening of 

Tender  

Submissions 

Cl. F3.4  

The time and location for opening of the tender offers are: 

10:00 on 02 December 2026 

Location: Tender Box, Polokwane Municipality,  

Civic Centre, Landros Mare Street, Polokwane 

6.2. Arithmetical 

Errors 

Cl. F.3.9.1  

Delete paragraphs (b) and (c) of Cl. F.3.9.1 and replace with: 

 

b) If a bill of quantities (or schedule of quantities or schedule of rates) 

applies and there is an error in the line item resulting from the product of the 

unit rate and the quantity, the rate shall be binding and the error of extension 
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as entered in the tender offer will be corrected by the Employer in determining 

the Contract Price. 

 

c) Where there is an error in addition, either as a result of other 

corrections required by this checking process or in the Bidder’s addition of 

prices, such error will be corrected by the Employer in determining the 

Contract Price. 

 

d) The Contract Price for the completed Contract shall be computed 

from the actual quantities of authorised work done and compliant with the 

Contract Data, valued at rates contracted against the respective items in the 

bill of quantities, schedule of Quantities or schedule of rates and shall include 

such authorised Provisional Sums and items of extra work as have become 

payable in terms of the Contract Data. 

7. ACCEPTANCE  

OF TENDER 
OFFER 

Cl. F3.13 

Tender offers will only be accepted if: 

 

a) The bidder has in his or her possession an original valid Tax 

Compliance Status issued by the South Africa Revenue 

Services; 

 

b) The bidder is registered with the Construction Industry 

Development Board in the appropriate contractor grading 

designation.  

A minimum grading of 4EB is required for the ESCO; 

 

a) The bidder shall demonstrate relevant completed energy-

efficiency, renewable-energy or energy-performance projects 

in accordance with the functionality criteria. 

d) The bidder or any of its principals is not listed on the Register 

of Tender Defaulters in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004 as a person 

prohibited from doing business with the public sector; and 

 

e) The bidder has not abused the Employer’s Supply Chain 

Management System. 

 

f) The bidder has not failed to perform on any previous contract. 

 

g) has complete the Compulsory Enterprise Questionnaire and 

there are no conflicts of interest which may impact on the 

bidder’s ability to perform the contract in the best interests of 

the employer or potentially compromise the tender process. 
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8. PROVIDE 

COPIES  

OF THE 
CONTRACT 

DOCUMENT  

CI. F.3.18 

The number of paper copies of the signed Contract to be provided by the 

Employer to the successful bidder is one 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in 
terms of this tender to claim points for specific goals with the tender, will be 
interpreted to mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 
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 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

MEANS OF 
VERIFICATION 

DOCUMENTS 

REQUIRED 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of points 
claimed (80/20 system) 

(To be completed by 
the tenderer) 

Ownership of 51% or 

more by persons 

who are black 

CSD/Company 
registration copy and ID 
Copies of directors 

5  

Ownership of 51% or 

more by persons 

who are woman 

CSD/Company 
registration copy and ID 
Copies of directors 

5  
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Ownership of 51% or 

more by persons 

who are disable 

Medical report 
indicating disability 

4  

Ownership of 51% or 

more by persons 

who are youth 

CSD/Company 
registration copy and ID 
Copies of directors  

4   

Ownership by 

persons who are 

residing within 

jurisdiction of 

Polokwane 

Municipality 

municipal rates and 
taxes statement of 
account/ signed valid 
leasing 
agreement/Letter from 
tribal authority 

2  

Total points claimed  20  

 

 

Table 2:  Business entity ownership disclosure 

Bidders must list all shareholders and provide ownership information in terms of the  

business entity registration certificate 

Full Names Identity Number % of 

ownership 

South 

African 

(Yes/No) 

Race Gender Disable 

(Yes/No) 

Youth 

(Yes/No) 

Local 

enterprise 

(Yes/No) 

 

 

        

 

 

        

 

 

        

 

 

        

         

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
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 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the ESCO may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or ESCO, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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ANNEXURE A 

SUPPLY CHAIN MANAGEMENT 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

1. Administrative Compliance – Phase One  

1.1 All bids duly lodged will be examined to determine compliance with bidding 
requirements and conditions.  Bids with obvious deviations from the 
requirements/conditions, will be eliminated from further evaluation. 

Critical Criteria:  

The following critical criteria have been identified for this bid and any non-compliance thereto will 

lead to the bid being regarded as non-responsive and disqualified from further evaluation:  

 Attendance of Compulsory briefing session 

 SANEDI Esco registration certificate or an official confirmation letter issued by 

SANEDI indicating Tier 1 or Tier 2 status. 

 Proof of CIDB grading 4EB or higher   

 Letter of good standing(COIDA) 

 Authority to sign filled in full 

 All Pages to be initialled 

 Certified ID Copies of All Directors/Members/Shareholders of the 

Company/Business (If JV, For Both) 

 Attach Valid tax compliance status certificate (if JV, For Both) 

 Joint venture agreement (Where applicable) 

 Pricing Schedule in black ink 

 Signed for alterations and in the Pricing Schedule 

 Central Supplier Database (CSD) report (If JV, For Both) 

 Company certificate 

 Municipal rates and taxes/Lease agreement/Local tribal authority letter (For 

company and all the directors) not older than three months 

 Completed and signed Invitation to bid (MBD1) 

 Completed and signed declaration of interest (MBD4) 

 Completed and signed declaration for procurement above R10 million (Including 

tax) (MBD5) 

 Completed and signed preference points claim form (MBD6.1) 

 Completed and signed declaration on past SCM practices form (MBD8) 

 Completed and signed certificate of independent bid determination (MBD9) 

 SANAS accreditation or signed commitment to appoint an accredited M&V agent 

 Audited or reviewed Annual financial statements for the last 3 years 
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2. Functionality – Phase Two (100 points allocation) 

The bidders who complied administratively are considered for further evaluation on ability to 

execute the project. 

 

The assessment of functionality will be done in terms of the evaluation criteria and minimum 

threshold as specified.  A bid will be disqualified if it fails to meet the minimum threshold for 

functionality as per the bid invitation. 

 

 
EVALUATION ON QUALITY/FUNCTIONALITY AND SPECIFIC GOALS = 100  

Bidder evaluation criteria for 

 functionality 

Weight 

 

Description  Points 

allocations 

Experience of the company 

The bidder must submit 

evidence of completed energy 

efficiency, energy 

performance, renewable 

energy or ESPC projects in the 

last five years, with client 

names, values, terms and 

savings achieved. 

Appointment letters and 

completion certificates must be 

attached. 

 

 

15 

 Five or more comparable 

EE/EP/RE/EnPC/ESPC projects 

completed in the last five years  (5+ 

projects) 

 Three to Four comparable 

EE/RE/EnPC/ESPC projects 

completed in the last five years (3-

4 projects) 

 One to Two comparable 

EE/RE/EnPC/ESPC projects 

completed in the last five years (1-

2 projects) 

15 

 

 

10 

 

 

5         

Technical Capability and 

Experience of key personnel 

The bidder must submit CVs of 

key personnel 

 

 

 NB: Originally certified 

copies of qualifications 

along with detailed CV 

of personnel. 

Certificates not certified 

will score ZERO point.  

 NB: Pr. ECSA 

registration to be 

certified with 

Commissioner of oath 

30  Project Lead 

Project leader must have an Honours 

Degree in Electrical engineering (NQF 

Level 8 and above) & Certified Energy 

Manager (CEM) certificate and plus 

minimum 5 years’ experience after 

Pr.Eng registration 

 

 

5 

 

 

 

 

5 

 

 

 

5 

 Financial Manager 

key personnel must have degree in 

Accounting/Financial/Auditing or 

related qualification and five years’ 

experience 

 

 M&V Specialist 

key personnel must have Bachelor’s 

degree/Bachelor of Technology in 

Electrical Engineering & Certified 

Measurement and Verification 
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valid for not more than 

six (6) months  

 

Professional (CMVP) certificate plus 

minimum 5 years’ experience after Pr 

Tech or Pr.Eng registration 

 

 

 

 

 

5 

 

 

 

5 

 

 

 

 

 

5 

 Electrical Engineer 

key personnel must have Bachelor’s 

Degree/Bachelor of Technology in 

Electrical engineering and plus 

minimum 5 years’ experience after Pr 

Tech or Pr.Eng registration 

 

 Renewable Energy Specialist 

key personnel must have Bachelor’s 

Degree/Bachelor of Technology in 

Electrical engineering, Certified Solar 

PV Professional (SPVP) or Certified 

Renewable Energy Professional (REP) 

certificate or SAPVIA/AREP Green 

Card plus minimum 5 years’ 

experience after Pr Tech or Pr.Eng 

registration 

  Electrician 

Key personnel must have a valid 

NQF level 4 in electrical 

engineering as a minimum 

Qualification. 

Electrical Trade Test Certificate 

Wireman licence 

Financial Capacity 

and/Financial Contract  

 The bidder must 

demonstrate financial 

capacity to deliver the 

grant-funded pilot and 

prepare credible future 

Shared Savings ESPC 

business cases. Submit 

three years of audited 

financial statements 

and a commercial-bank 

credit letter or 

agreement for at least 

R4 million. Future 

private financing is 

assessed for business-

case credibility and 

does not constitute an 

5 

 

 

 

 

 

 

 

Three years audited or reviewed 

statements and credible financier or 

balance-sheet support  

 Bidder demonstrating positive 

net assets and sustainable 

operations and submitted a 

letter of financial credit (or 

contract) from a commercial 

bank, showing access to a 

minimum credit of R4 million 

  Bidder demonstrating negative 

net assets and sustainable 

operations and submitted a 

letter of financial credit (or 

contract) from a commercial 

bank, showing access to a 

below credit of R4 million 

 

 

 

 

 

5 

 

 

 

0 
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award of future 

implementation. 

 

 

 

 

 

 

 

Technology supply contracts  

 The bidder/JV companies 

must provide valid supply 

technologies contracts 

indicating delivery 

timelines, 

national/international 

certification, laboratory test 

performance results 

showing sustained energy 

savings from current 

installed luminaires 

5  Supply agreements, timelines, 
certifications and performance 
results. 

5 

M&V methodology 

The bidder will be scored on its 

proposed Measurement and 

Verification (M&V) 

methodology 

M & V Methodology shall cover 

the 

following: 

 Detailed IPMVP plan 

 Credentials for the 

proposed SANAS 

accredited independent 

M&V agent 

 Baseline procedures 

 measurement 

equipment to be used 

 Meters, calculations 

and reports  

 

15 Detailed M&V methodology to be used 
in the project 
 

 Bidder provides a very good M&V 
methodology 

 Bidder provides a good M&V 
methodology 

 Bidder provides a satisfactory M&V 
methodology 

 Bidder provides a poor M&V 
methodology 

 

 

 

15 

10 

5 

0 

 

Proposed Savings-Sharing 

Ratio 

Submit an indicative savings-

sharing ratio and supporting 

financial model for a future 

Shared Savings ESPC. The 

15 Future Approved Business case 
shared savings proposal and 
transparent later-year financing 
appraisal covering NPV, IRR, 
payback, affordability, co-funding, 
financing support, performance 
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proposed ESCO share shall be 

between 50% and 80%, with 

the remainder accruing to the 

Municipality. This proposal is 

for business-case assessment 

only; payment for the grant-

funded pilot is under GCC 2015 

and the priced BOQ. 

guarantees, risk allocation and 
preferred/fall back options 
 

 ESCO share 50% to 60%, inclusive 

 ESCO share above 60% and up to 

70% 

 ESCO share above 70% and up to 

80% 

 

 

15 

10 

5 

Local content plan 

 The bidder must submit a 

detailed plan identifying 

which components will be 

sourced locally and which 

will be imported. For locally 

sourced components, the 

bidder must provide DTIC 

certificates of origin or 

equivalent evidence. For 

imported components, the 

bidder must explain why 

local alternatives are not 

available and commit to 

sourcing locally as soon as 

feasible. Scoring will be 

based on the percentage of 

local content proposed and 

the quality of the plan 

10 Component plan, DTIC evidence and 
explanations for unavailable local 
alternatives 
 

 Good Local content plan 

 

 Poor Local content plan 

 

 

 

 

10 

5 

Socio-economic development 

 The bidder shall provide an 
approach for local 
empowerment and 
subcontracting of at least 30% 
of the installation work to 
Exempted Micro Enterprises 
(EMEs) or Qualifying Small 
Enterprises (QSEs) with at 
least 51% black ownership or 
black women ownership. The 
bidder must submit a detailed 
plan identifying the types of 
work to be subcontracted, the 
criteria for selecting 
subcontractors, and the 
monitoring mechanisms to 
ensure compliance. Scoring 
will be based on the quality 
and credibility of the plan 

5 SMME subcontracting and 
employment-target plan. 
 

 Good Socio-economic 
development plan 

 Poor Socio-economic development 
plan 
 

 

 

5 

0 

 100  TOTAL 
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NB: Bidders must score a minimum of 70 points for functionality to proceed to the next 

phase of the evaluation criterion. Only qualifying bidders will be evaluated further 

on Price and Specific Goals.  

 

 

 

 

 

3. Price and Specific goals– Phase Three 

The evaluation will be done by using 80/20-point system as indicated below: 

 

Preference point system Points 

Price 80 

Specific Goals 20 

Total Maximum Score 100 

 

Notes:   Bidders must note that points for specific goals must be claimed in terms with 
the percentage of ownership within their business entity.  The tenderer must indicate 
how they claim points.) 

 

SPECIFIC GOALS 

POINTS 

ALLOCATED 

POINTS 

SCORED 

Ownership of 51% or more by persons who are black 5  

Ownership of 51% or more by persons who are woman 5  

Ownership of 51% or more by persons who are disable 4  

Ownership of 51% or more by persons who are youth 4  

Ownership by persons who are residing within 

jurisdiction of Polokwane Municipality 

2  

In case ownership of specific goals is below 51% points will be claimed in terms with 
the percentage of ownership within their business entity. For example: 

 

An Entity that has 35% shareholding of able black man who is above age of 35 and 
residing outside the jurisdiction of Polokwane Municipality. Points will be claimed as 
follows: 

 

Calculation  = Black Ownership   X Total number of allocated points 
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     100 

 

   =   35 X 5  

     100 

   =  1.75 

Points to be score for ownership of black person will be 1.75 

 

OR  

Calculation  = Black Ownership   X Total number of allocated points 

     100 

 

   = 35 X 5     

     100 

   = 1.75   

Points for black ownership in this example will be 1.75. 
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2.4 Tendered rates 

 

Rates for all the bids which have complied with the bid conditions will be assessed for the 

following: 

 Comparison of rates and amounts with the average tendered amount. 

 Sensitivity Analysis of Rates (i.e. whether the rates are balanced, acceptable, 
etc). 

 Expected cash flows requirements. 
NB: Bids with unbalanced rates will be disqualified for further evaluation on price 

and preference points system 

3 Business Registration 

Prospective bidders shall be registered: 

(a) With the South African Revenue Services for all categories of taxes applicable 

to it. 

(b) With the Compensation Commissioner 

(c) With the Construction Industry Development Board. 

(d) A minimum grading of 4EB is required. 

4 Acceptance of Tender Offer (Cl. F3.13)     

 

Tender offers will only be accepted if: 

 

a) The bidder has in his or her possession an original valid Tax Clearance 

Certificate issued by the South Africa Revenue Services; 

 

b) The bidder is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation. 

A minimum grading of 4EB is required; 

c) the bidder or any of its principals is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector; and 

d) The bidder has not abused the Employer’s Supply Chain Management System. 

e) The bidder has not failed to perform on any previous contract. 

 

f) has complete the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the bidder’s ability to perform the 

contract in the best interests of the employer or potentially compromise the 

tender process. 

5. Provide copies of the Contract Document (Cl. F3.18)     

 

The number of paper copies of the signed Contract to be provided by the Employer to the 

successful bidder is one  
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Annexure A:  Standard Conditions of Tender 

F.1 General 

 

F.1.1 Actions 

 

The employer and each Tenderer submitting a Tender offer shall comply with these conditions 

of Tender. In their dealings with each other, they shall discharge their duties and obligations 

as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and 

transparently. 

F.1.2 Tender Documents 

 

The documents issued by the employer for the purpose of a Tender offer are listed in the 

Tender data. 

F.1.3 Interpretation 

 

F.1.3.1 The Tender data and additional requirements contained in the Tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of Tender. 

 

F.1.3.2 These conditions of Tender, the Tender data and Tender schedules which are only 

required for Tender evaluation purposes, shall not form part of any contract arising from the 

invitation to Tender. 

 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 

following definitions apply: 

a) Comparative offer means the Tenderer’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other Tendered parameters that will affect 

the value of the financial offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the Tender process; and 

c) Fraudulent practice means the misrepresentation of the facts in order to influence the 

Tender process or the award of a contract arising from a Tender offer to the detriment 

of the employer, including collusive practices intended to establish prices at artificial 

levels 

d) Quality (functionality) means the totality of features and characteristics of a product 

or service that bear on its ability to satisfy stated or implied needs 

F.1.4 Communication and employer’s agent 

 

Each communication between the employer and a Tenderer shall be to or from the employer's 

agent only, and in a form that can be read, copied and recorded.  Writing shall be in the English 

language. The employer shall not take any responsibility for non-receipt of communications 

from or by a Tenderer. The name and contact details of the employer’s agent are stated in the 

Tender data. 

 

F.1.5 The employer’s right to accept or reject any Tender offer 

 

F.1.5.1 The employer may accept or reject any variation, deviation, Tender offer, or alternative 

Tender offer, and may cancel the Tender process and reject all Tender offers at any time 

before the formation of a contract. The employer shall not accept or incur any liability to a 
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Tenderer for such cancellation and rejection, but will give written reasons for such action upon 

written request to do so. 

 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a Tender 

process or the rejection of all responsive Tender offers re-issue  a Tender covering 

substantially the same scope of work within a period of six months unless only one Tender 

was received and such Tender was returned unopened to the Tenderer. 
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F.2 Tenderer’s obligations  

 

F.2.1 Eligibility 

Submit a Tender offer only if the Tenderer satisfies the criteria stated in the Tender data and 

the Tenderer, or any of his principals, is not under any restriction to do business with employer. 

 F.2.2 Cost of Tendering  

Accept that the employer will not compensate the Tenderer for any costs incurred in the 

preparation and submission of a Tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 

Check the Tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the Tender.  Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a Tender 

offer in response to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a Tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the Tender documents by reference. 

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the Tender documents, which the employer may issue, 

and if necessary apply for an extension to the closing time stated in the Tender data, in order 

to take the addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which Tenderers may familiarize themselves 

with aspects of the proposed work, services or supply and raise questions.   Details of the 

meeting(s) are stated in the Tender data. 

F.2.8 Seek clarification 

Request clarification of the Tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the Tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for 

the full cover required in terms of the conditions of contract identified in the contract data.  The 

Tenderer is advised to seek qualified advice regarding insurance.  

F.2.10 Pricing the Tender offer 

F.2.10.1 Include in the rates, prices, and the Tendered total of the prices (if any) all duties,  

taxes (except Value Added Tax (VAT), and other levies payable by the successful Tenderer, 

such duties, taxes and levies being those applicable 14 days before the closing time stated in 

the Tender data. 
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F2.10.2 Show VAT payable by the employer separately as an addition to the Tendered total 

of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 

to adjustment except as provided for in the conditions of contract identified in the contract 

data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender data.  

The conditions of contract identified in the contract data may provide for part payment in other 

currencies. 

F.2.11 Alterations to documents 

Not make any alterations or additions to the Tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the Tenderer.  All 

signatories to the Tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

F.2.12 Alternative Tender offers 

F.2.12.1 Submit alternative tender offer only if a main tender offer, strictly in accordance with 

all the requirements of the tender document, is also submitted. The alternative tender offer is 

to be submitted with the main tender offer together with a schedule that compares the 

requirements of the tender document with the alternative requirements the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

F.2.13 Submitting a Tender offer 

F.2.13.1 Submit a Tender offer to provide the whole of the works, services or supply identified 

in the contract data and described in the scope of works, unless stated otherwise in the Tender 

data. 

 

F.2.13.2 Return all returnable documents to the employer after completing them in their 

entirety, either electronically (if they were issued in electronic format) or by writing in black ink. 

 

F.2.13.3 Submit the parts of the Tender offer communicated on paper as an original plus the 

number of copies stated in the Tender data, with an English translation of any documentation 

in a language other than English, and the parts communicated electronically in the same 

format as they were issued by the employer. 

 

F.2.13.4 Sign the original and all copies of the Tender offer where required in terms of the 

Tender data.  The employer will hold all authorized signatories liable on behalf of the Tenderer.  

Signatories for Tenderers proposing to contract as joint ventures shall state which of the 

signatories is the lead partner whom the employer shall hold liable for the purpose of the 

Tender offer. 

 

F.2.13.5 Seal the original and each copy of the Tender offer as separate packages marking 

the packages as "ORIGINAL" and "COPY".  Each package shall state on the outside the 

employer's address and identification details stated in the Tender data, as well as the 

Tenderer's name and contact address. 

 

F.2.13.6 Where a two-envelope system is required in terms of the Tender data, place and seal 

the returnable documents listed in the Tender data in an envelope marked “financial proposal” 

and place the remaining returnable documents in an envelope marked “technical proposal”. 

Each envelope shall state on the outside the employer’s address and identification details 

stated in the Tender data, as well as the Tenderer's name and contact address. 
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F.2.13.7 Seal the original Tender offer and copy packages together in an outer package that 

states on the outside only the employer's address and identification details as stated in the 

Tender data. 

 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the Tender offer if the outer package is not sealed and marked as stated. 
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F.2.14 Information and data to be completed in all respects 

 

Accept that Tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the employer as non-responsive. 

 

F.2.15 Closing time 

 

F.2.15.1 Ensure that the employer receives the Tender offer at the address specified in the 

Tender data not later than the closing time stated in the Tender data. Proof of posting shall 

not be accepted as proof of delivery. The employer shall not accept Tender offers submitted 

by telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender data. 

 

F.2.15.2 Accept that, if the employer extends the closing time stated in the Tender data for 

any reason, the requirements of these conditions of Tender apply equally to the extended 

deadline. 

 

F.2.16 Tender offer validity 

 

F.2.16.1 Hold the Tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the Tender data after the closing time stated in the Tender data. 

 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the 

Tender data for an agreed additional period. 

 

F.2.17 Clarification of Tender offer after submission 

 

Provide clarification of a Tender offer in response to a request to do so from the employer 

during the evaluation of Tender offers.  This may include providing a breakdown of rates or 

prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or 

both).  No change in the total of the prices or substance of the Tender offer is sought, offered, 

or permitted.  The total of the prices stated by the Tenderer shall be binding upon the Tenderer.  

 

Note:   Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred Tenderer following a competitive selection process, should the Employer elect 

to do so. 

 

F.2.18 Provide other material 

 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

Tender offer, the Tenderer’s commercial position (including notarized joint venture 

agreements), preferencing arrangements, or samples of materials, considered necessary by 

the employer for the purpose of a full and fair risk assessment.  Should the Tenderer not 

provide the material, or a satisfactory reason as to why it cannot be provided, by the time for 

submission stated in the employer’s request, the employer may regard the Tender offer as 

non-responsive. 

 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 
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F.2.19 Inspections, tests and analysis  

 

Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the Tender data. 

 

F.2.20 Submit securities, bonds, policies, etc. 

 

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 

conditions of contract identified in the contract data. 

 

F.2.21 Check final draft 

 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

 

F.2.22 Return of other Tender documents 

 

If so instructed by the employer, return all retained Tender documents within 28 days after the 

expiry of the validity period stated in the Tender data. 

 

F.2.23 Certificates 

 

Include in the Tender submission or provide the employer with any certificates as stated in the 

Tender data. 

 

F.3 The employer’s undertakings 

 

F.3.1 Respond to clarification 

 

Respond to a request for clarification received up to five working days before the Tender 

closing time stated in the Tender Data and notify all Tenderers who drew procurement 

documents. 

 

F.3.2 Issue Addenda 

 

If necessary, issue addenda that may amend or amplify the Tender documents to each 

Tenderer during the period from the date that Tender documents are available until seven 

days before the Tender closing time stated in the Tender Data.  If, as a result a Tenderer 

applies for an extension to the closing time stated in the Tender Data, the Employer may grant 

such extension and, shall then notify all Tenderers who drew documents. 

F.3.3 Return late Tender offers 

 

Return Tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a Tender submission to obtain a forwarding address), to the 

Tenderer concerned. 

 

F.3.4 Opening of Tender submissions 
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F.3.4.1 Unless the two-envelope system is to be followed, open valid Tender submissions in 

the presence of Tenderers’ agents who choose to attend at the time and place stated in the 

Tender data.  Tender submissions for which acceptable reasons for withdrawal have been 

submitted will not be opened. 

 

F.3.4.2 Announce at the meeting held immediately after the opening of Tender submissions, 

at a venue indicated in the Tender data, the name of each Tenderer whose Tender offer is 

opened, the total of his prices, preferences claimed and time for completion, if any, for the 

main Tender offer only. 

 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 

F.3.5 Two-envelope system 

 

F.3.5.1 Where stated in the Tender data that a two-envelope system is to be followed, open 

only the technical proposal of valid Tenders in the presence of Tenderers’ agents who choose 

to attend at the time and place stated in the Tender data and announce the name of each 

Tenderer whose technical proposal is opened. 

 

F.3.5.2 Evaluate the quality of the technical proposals offered by Tenderers, then advice 

Tenderers who remain in contention for the award of the contract of the time and place when 

the financial proposals will be opened.  Open only the financial proposals of Tenderers, who 

score in the quality evaluation more than the minimum number of points for quality stated in 

the Tender data, and announce the score obtained for the technical proposals and the total 

price and any preferences claimed. Return unopened financial proposals to Tenderers whose 

technical proposals failed to achieve the minimum number of points for quality. 

 

F.3.6 Non-disclosure 

 

Not disclose to Tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of Tender offers, the final evaluation 

price and recommendations for the award of a contract, until after the award of the contract to 

the successful Tenderer. 

 

F.3.7 Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a Tenderer to influence the processing of 

Tender offers and instantly disqualify a Tenderer (and his Tender offer) if it is established that 

he engaged in corrupt or fraudulent practices. 

 

 

F.3.8 Test for responsiveness 

 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each Tender offer 

properly received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the Tender documents. 
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F.3.8.2 A responsive Tender is one that conforms to all the terms, conditions, and 

specifications of the Tender documents without material deviation or qualification.  A material 

deviation or qualification is one which, in the Employer's opinion, would: 

a) Detrimentally affect the scope, quality, or performance of the works, services 

or supply identified in the Scope of Work, 

b) Change the Employer's or the Tenderer's risks and responsibilities under the 

contract, or, 

c) Affect the competitive position of other Tenderers presenting responsive 

Tenders, if it were to be rectified. Reject a non-responsive Tender offer, and 

not allow it to be subsequently made responsive by correction or withdrawal of 

the non-conforming deviation or reservation. 

 

F.3.9 Arithmetical errors 

F.3.9.1 Check responsive Tender offers for arithmetical errors, correcting them in the following 

manner: 

a) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words shall govern. 

b) If bills of quantities (or schedule of quantities or schedule of rates) apply and 

there is an error in the line item total resulting from the product of the unit rate 

and the quantity, the line item total shall govern and the rate shall be corrected.  

Where there is an obviously gross misplacement of the decimal point in the unit 

rate, the line item total as quoted shall govern, and the unit rate shall be 

corrected. 

c) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the Tenderer's addition of 

prices, the total of the prices shall govern and the Tenderer will be asked to 

revise selected item prices (and their rates if bills of quantities apply) to achieve 

the Tendered total of the prices. 

 

F.3.9.2 Consider the rejection of a Tender offer if the Tenderer does not correct or accept the 

correction of his arithmetical errors in the manner described in F.3.9.1. 

 

F.3.10 Clarification of a Tender offer 

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 

arising from the Tender offer. 
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F.3.11 Evaluation of Tender offers 

F.3.11.1 General 

Appoint an evaluation panel of not less than three persons.  Reduce each responsive Tender 

offer to a comparative offer and evaluate it using the Tender evaluation method that is 

indicated in the Tender Data and described below: 

 

Method 1: 

Financial 

offer  

1) Rank Tender offers from the most favourable to the least favourable 

comparative offer. 

2) Recommend highest ranked Tenderer for the award of the contract, unless 

there are compelling and justifiable reasons not to do so. 

Method 2: 

Financial 

offer and 

preferences 

1) Score Tender evaluation points for financial offer. 

2) Confirm that Tenderers are eligible for the preferences claimed and if so, 

score Tender evaluation points for preferencing. 

3) Calculate total Tender evaluation points. 

4) Rank Tender offers from the highest number of Tender evaluation points to 

the lowest. 

5) Recommend Tenderer with the highest number of Tender evaluation points 

for the award of the contract, unless there are compelling and justifiable 

reasons not to do so. 

Method 3: 

Financial 

offer and 

quality 

1) Score quality, rejecting all Tender offers that fail to score the  minimum 

number of points for quality stated in the Tender data. 

2) Score Tender evaluation points for financial offer. 

3) Calculate total Tender evaluation points. 

4) Rank Tender offers from the highest number of Tender evaluation points to 

the lowest. 

5) Recommend Tenderer with the highest number of Tender evaluation points 

for the award of the contract, unless there are compelling and justifiable 

reasons not to do so. 

Method 4: 

Financial 

offer, quality 

and 

preferences 

1) Score quality, rejecting all Tender offers that fail to score the  minimum 

number of points for quality stated in the Tender data. 

2) Score Tender evaluation points for financial offer. 

3) Confirm that Tenderers are eligible for the preferences claimed, and if so, 

score Tender evaluation points for preferencing. 

4) Calculate total Tender evaluation points. 

5) Rank Tender offers from the highest number of Tender evaluation points to 

the lowest. 

6) Recommend Tenderer with the highest number of Tender evaluation points 

for the award of the contract, unless there are compelling and justifiable 

reasons not to do so. 

Score financial offers, preferences and quality, as relevant, to two decimal places. 
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F.3.11.2 Scoring Financial Offers  

 

Score the financial offers of remaining responsive Tender offers using the following formula: 

 

NFO  =  W1 x A  where: 

NFO  =  the number of Tender evaluation points awarded for the financial offer. 

W1 =  the maximum possible number of Tender evaluation points awarded for the 

financial  

offer as stated in the Tender Data. 

A  =  a number calculated using either formulas 1 or 2 below as stated in the Tender 

Data. 

 

 

 

 

 

Formula Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1+ (P – Pm)) 

                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 

fee 

A = (1 – (P – Pm) 

                   Pm 

A = Pm / P 

 

where: 

 

Pm = the comparative offer of the most favourable Tender offer. 

P = the comparative offer of Tender offer under consideration. 
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F.3.11.3 Scoring quality (functionality) 

 

Score quality in each of the categories in accordance with the Tender Data and calculate total 

score for quality. 

F.3.12 Insurance provided by the employer 

If requested by the proposed successful Tenderer, submit for the Tenderer's information the 

policies and / or certificates of insurance which the conditions of contract identified in the 

contract data, require the employer to provide. 

 

F.3.13 Acceptance of Tender offer 

 

F.3.13.1 Accept Tender offer only if the Tenderer complies with the legal requirements stated 

in the Tender Data. 

F.3.13.2 Notify the successful Tenderer of the employer's acceptance of his Tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry of 

the validity period stated in the Tender data, or agreed additional period.  Providing the form 

of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderer as described in 

the form of offer and acceptance.   

 

F.3.14 Notice to unsuccessful Tenderers 

 

After the successful Tenderer has acknowledged the employer’s notice of acceptance, notify 

other Tenderers that their Tender offers have not been accepted. 

 

F.3.15. Prepare contract documents 

 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the Tender documents to take account of: 

a) addenda issued during the Tender period,  

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful Tenderer, and  

d) the schedule of deviations attached to the form of offer and acceptance, if any. 

 

F.3.16 Issue final contract 

Prepare and issue the final draft of contract documents to the successful Tenderer for 

acceptance as soon as possible after the date of the employer's signing of the form of offer 

and acceptance (including the schedule of deviations, if any). Only those documents that the 

conditions of Tender require the Tenderer to submit, after acceptance by the employer, shall 

be included. 

 

F.3.17 Complete adjudicator's contract 

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the main contract is signed. 
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F.3.18 Provide copies of the contracts 

 

Provide to the successful Tenderer the number of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible after completion and signing of the form of 

offer and acceptance. 
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A: SCHEDULE OF LABOUR CONTENT 

 

 Socio-economic development 

The bidder shall provide an approach for local empowerment and subcontracting of 

at least 30% of the installation work to Exempted Micro Enterprises (EMEs) or 

Qualifying Small Enterprises (QSEs) with at least 51% black ownership or black 

women ownership. The bidder must submit a detailed plan identifying the types of 

work to be subcontracted, the criteria for selecting subcontractors, and the monitoring 

mechanisms to ensure compliance. Scoring will be based on the quality and 

credibility of the plan  

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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B: EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE (ABE) 

 

Target values of work to be executed by and goods & services to be procured from 

ABEs shall be 10%. 

Schedule 

Item No 
Name of ABE 

Item Description/ 

Goods & Services 

to be provided 

Value 

Rands  

(Excl VAT) 

% of Tender 

Sum (Excl 

VAT) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL     

 

Notes to tenderer: 

1. Regardless whether the tenderer fits the classification of an SMME/PDI, as 

defined in Section 3.3 of this specification, the tenderer nevertheless retains the 

obligation to commit to the target values prescribed  

2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to 

tender closing date. 

3. The penalty will be applied for non-compliance during the contract or for 

fraudulent disclosure  

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………… 
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B.1  EMPLOYMENT OF AFFIRMATIVE BUSINESS ENTERPRISE DECLARATION 

AFFIDAVIT (ABE). 

It is understood and agreed that should this contract be awarded to me, an ABE 

Declaration Affidavit will be completed by each and every ABE employed by me on this 

contract and will be submitted to the Employer immediately upon demand by the 

Employer. 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………………… 
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1. TRAINING 
 

Name of Training Institution:…………………………………………………………… 

 

Name of Programme:…………………………………………………………………… 

 

Trainer’s Name 

 

Qualification Subject 

 

 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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2. ENGINEERING STUDENT TRAINING 
 

Name of Training Institution:…………………………………………………………… 

 

Name of Programme:…………………………………………………………………… 

 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

Notes to tenderer: 

1. Provide details here, or attach hereto, the subjects to be covered and the 

manner in which the training is to be delivered. 

2. Provision should also include on-job student / (in-service) training for a 

period of   not less than 06 months at a monthly stipend of R 6 500.00 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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POLOKWANE MUNICIPALITY 

T2.1 List of Returnable Documents  

The Tenderer must complete the following returnable documents: 

1. Returnable Schedules required only for Tender evaluation purposes  

A. Certificate of Authority of Signatory 

B. Certificate of Registration with the Construction Industry Development Board 

C. Certificate of authority for joint ventures (where applicable) 

D. Compulsory Enterprise Questionnaire 

E. Record of Addenda to Tender Documents 

F. Proposed Amendments and Qualifications 

G. Form of Intent to Provide a Demand Guarantee 

H. Schedule of Sub-Contractor’s 

I. Schedule of Available Infrastructure, Resources and Experience 

J. Financial Information of the Tenderer 

K. Certificate for Municipal Services and Payments: Annexure B 

L. Authorisation for deduction of outstanding amounts owed to Council: Annexure C 

M. Declaration of Tenderer’s Past Supply Chain Management Practices: MBD 8 

N. Declaration of interest : MBD 4    

O. National industrial participation programme :SBD 5 

P. Declaration for procurement above R10 Million :MBD 5 

Q. Certificate of the Independent Tender Determination: MBD 9 

R. Compliance with OHSA (Act 85 of 1993) 

S. Proof of funding from an Authorized Financial Service Provider OR a Credit facility 

not older than 30 days and related to the project Day Works. 

T. SANEDI Esco registration certificate or an official confirmation letter issued by 

SANEDI indicating Tier 1 or Tier 2 status. 

U. SANAS accreditation or signed commitment to appoint an accredited M&V agent 

 

 

2. Other documents required only for Tender evaluation purposes 

 Compensation Fund Registration Certificate 

 Curricula Vitae of Personnel 

 Rates of Labour and Materials (Day work Rates) 

 Copy of company registration certificate (C.K. Certificate) with shareholding 

 Schedule of Labour Content 

 Employment of ABE’S 

 ABE  Declaration Affidavit 

 Generic Training  

 Complete MBD 5 where the Tender amount inclusive of VAT exceeds R 10 

million: 

3. Other documents that will be incorporated into the contract  

3.1 The offer portion of the C1.1 Offer and Acceptance 

3.2 C1.2 Contract Data (Part 2) 

3.3 C2.2 Bills of Quantities 
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CERTIFICATE OF AUTHORITY OF SIGNATORY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder.  The Tenderer 

must complete the certificate set out below for the relevant category. 

 

 

1 Company  

 

 

2 Partnership  

 

 

3 Joint Venture  

 

 

4 Sole Proprietor  

 

 

5 Close Corporation  

 

 

1. Certificate for company 

 

I, …………………………………………….., chairperson of the board of directors of 

…………… 

 

 ………………………………………………, hereby confirm that by resolution of the 

board 

 

(copy attached) taken on ……………………… 20……,  Mr/Ms 

…………………………………., 

 

acting in the capacity of ……………………………………………….., was authorised to 

sign all documents in connection with this Tender and any contract resulting from it on 

behalf of the company. 

 

As witnesses: 

 

1. .....................................................

 ................................................................

. 

 Chairman 

 

.........................................................

 ................................................................

. 

Print Name Print Name 
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2. .....................................................

 ................................................................

. 

 Date 

 

......................................................... 

Print Name 
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2. Certificate of partnership 

 

We, the undersigned, being the key partners in the business trading as 

………………………….........................................................................., hereby 

authorise Mr/Ms ………………………………………………………………………, acting 

in the capacity of …………………………………………..., to sign all documents in 

connection with the Tender for Contract …………………………………………..,  and 

any contract resulting from it on our behalf. 

 

Name Address Signature Date 

        

        

        

        

        

 

NOTE:   This certificate is to be completed and signed by each and all of the key 

partners upon whom rests the direction of the affairs of the Partnership as a whole. 

3. Certificate for Joint Venture 

 

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby 

authorize Mr/Ms …………………………………………….., authorised signatory of the 

firm ......................... ......................................, acting in the capacity of lead partner, 

to sign all documents in connection with the Tender offer for Contract  

……………………………………… and any contract resulting from it on our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

 

Name of Firm Address 
Authorising 

Signature Name 

Lead Partner       
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4. Certificate for sole proprietor 

 

I, ……………………………………………………, hereby confirm that I am the sole 

owner of the business trading  

 

as ……………………………………………………………………………... 

As witnesses:- 

1. ………………………………………. ………………………………………… 

 Signature: Sole Owner 

………………………………………. ………………………………………….  

Print Name Print Name 

 

2. ………………………………………. …………………………………………. 

                                                                                                                           

            .....................................                                          .....................................                                               

               Print Name                                                                      Date 

5. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as 

………………………..……………………………………………………………… hereby 

authorise Mr/Ms 

…………………………………………………..………………………………., acting in the 

capacity of …………………………………………, to sign all documents in connection 

with the Tender for Contract ……………………………………….…… and any contract 

resulting from it on our behalf. 

Name Address Signature Date 

        

        

        

        

        

 

Note: This Certificate is to be completed and signed by each and all of the key 

members upon whom rests the direction of the affairs of the Close Corporation as a 

whole. 



   
  
Tender T55 T2.1 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer 

CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD 

 

1. General 

 

The Register of Contractors is established by the Construction Industry Development 

Board in terms of the CIDB Act 38 of 2000 and Construction Industry Development 

Regulations as published in Government Gazette number 26427 of 2004. 

 

The Act makes it mandatory for public sector clients to apply this register when 

considering Tenders.  Any enterprise that submits a Tender or enters into contract for 

construction works with the public sector, must be registered. 

 

Once-off joint ventures do not have to register, provided that each partner of the joint 

venture is separately registered. 

 

2. Status 

Tenderers shall fill in the following sections of this form, depending on their status: 

 

2.1 Section A 

 

Tenderers who have accomplished registration and can provide proof of their grading 

designation. 

2.2 Section B 

 

Tenderers who are in the process of registration of an update to an existing registration 

or a renewal. 

 

2.3 Section C 

 

Tenderers who have submitted the first application. 

 

2.4 Section D 

 

Tenderers submitting this Tender offer in Joint Venture and can provide proof that each 

partner of the Joint Venture is separately registered. 
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Note: Only complete one of Sections A, B, C or D. 

 

SECTION A 

          

I, …………………………………………………. Acting in capacity of 

…………………………………… 

was authorised to sign all documents in connection with this Tender an any contract resulting 

from it on 

behalf of the following entity:   

………………………………………………………………………………. 

hereby declare that the above mentioned entity has achieved registration with the Construction 

In- 

dustry Development Board on date ……………………………………… and declare that the 

grading 

designation is reflected in the following symbols on the registration certificate.   

                

          

          

          

   Contract Value        

          

   Type of Work         

          

          

    

         

          

          

          

          

          

          

          

          

          

         

          

……………………………………..    …………………………………….. 

Signature of Tenderer    Signature of Witness   

          

 

 

          

……………………………………..    …………………………………….. 

Print Name     Print Name    
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has achieved registration with the Construction In-

dustry Development Board on date ……………………………………., furthermore declare that the

existing grading designation is:

Contract Value

Type of Work

and the following update has been applied for:

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

Annual confirmation of Particulars

Renewal of Registration

mark with ""

SECTION B

Amendment of category status

Change of Particulars
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has submitted its FIRST APPLICATION FOR

REGISTRATION with the Contraction Industry Development board on date …………………………..

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION C

I furthermore accept that failure to achieve registration with the Construction Industry Development

Board in a category stipulated in the Tender Data within 10 days from the date of closing this tender,

implies a non-responsive tender and warrants rejection of the Tender on account of non-compliance

with the requirements of the Tender Data.
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I, …………………………………………………. acting in capacity of the LEAD PARTNER in the Joint Venture

……………………………………………………………………………………………………………………………..

Name of Lead Partner:

Contract Value

Type of Work

Name of 2
nd

 Partner:

Contract Value

Type of Work

Name of 3
rd

 Partner:

Contract Value

Type of Work

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION D

was authorised to sign all documents in connection with this tender and any contract resulting from it, hereby

declare that each partner of the Joint Venture is separately registered with the Construction Industry

Development Board and declare that the grading designation is reflected in the following symbols on the

registration certificates:
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A. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (WHERE 

APPLICABLE) 

 

Employer: 

 …………………………………………………………………………………………. 

 

Contract Number:

 …………………………………………………………………………………………. 

 

NOTE 1 This form need only be completed in the event of a Joint Venture submitting 

this Tender. 

 

NOTE 2 Fill in all the information requested in the spaces provided.  Attach additional 

sheets if required. 

 

NOTE 3 Provide a copy of the Joint Venture agreement.  Demonstrate that the partners 

to the Joint Venture share in the ownership, control, management 

responsibilities, risks and profits of the Joint Venture.  The Joint Venture 

agreement shall include specific details relating to: 

a) the contributions of capital and equipment; 

b) portions of the Contract to be performed by the partner’s own resources; 

and 

c) portions of the Contract to be performed under the supervision of each 

partner. 

 

NOTE 4 Provide copies of all written agreements between partners concerning the Joint 

Venture, including those that relate to ownership options and to 

restrictions/limits regarding ownership and control. 

 

1. Joint Venture Particulars 

 

Name

 ………………………………………………………………………………............... 

 

Postal Address 

………………………………………………………………………………... 

 

Physical Address ……………………………………………………………………… 

 

 ……………………………………………………………………………...... 

 

Telephone 

……………………………………………………………………………………... 

 

Fax

 ………….………………………………………………………………………

……... 
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Name of authorized representative  

………………………………………………………… 

 

2. Identity of Partner No. 1 

 

Name

 ………………………………………………………………………………....

........... 

 

Postal Address 

………………………………………………………………………………... 

 

Physical Address ……………………………………………………………… 

 

……………………………………………………………… 

 

Telephone 

……………………………………………………………………………………... 

 

Fax ………….……………………………………………………………………… 

 

Contact Person…………….………………………………………………………… 

 

3. Identity of Partner No. 2 

 

Name

 ………………………………………………………………………………............... 

 

Postal Address 

………………………………………………………………………………... 

 

Physical Address ………………………………………………………………… 

 

 .…………………………………………………………………. 

 

Telephone 

……………………………………………………………………………………... 

 

Fax

 ………….……………………………………………………………………………... 

 

Contact Person 

…………….…………………………………………………………………. 

 

4. Identity of Partner No. 3 

 

Name ……………………………………………………………………………….... 
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Postal Address 

………………………………………………………………………………... 

 

Physical Address …………………………………………………………… 

 

 ……………………………………………………………… 

 

Telephone 

……………………………………………………………………………………... 

 

Fax

 ………….……………………………………………………………………………... 

 

Contact Person 

…………….…………………………………………………………………. 

 

5. Description of the role of the partners in the joint venture 

 

Partner No. 1: 

…………………………………………………………………..……………... 

 

 …………………………………………………………………... 

 

Partner No. 2: 

……………………………………………………………………..…………... 

 

 ………………………………………………………………… 

 

Partner No. 3: 

………………………………………………………………………..………... 

 

 ………………………………………………………………… 

6. Ownership of the joint venture 

 

(i) Ownership percentage(s) Partner No. 1 …………………………..

 % 

 

 Partner No. 2 …………………………..

 % 

 Partner No. 3 …………………………..

 % 

(ii) Partner percentage in respect of: 

a) Profit and loss sharing: Partner No. 1 …………………………..  

                                  % 

 

 Partner No. 2 …………………………..

 % 
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 Partner No. 3 …………………………..

 % 

 

b) Initial capital contribution Partner No. 1 R…………………………. 

 

 Partner No. 2 R…………………………. 

 

 Partner No. 3 R…………………………. 

(iii) Anticipated ongoing capital contributions: 

 

Partner No. 1 R......................................... 

 

Partner No. 2 R......................................... 

 

Partner No. 3 R......................................... 

 

(iv) Contributions of equipment (specify types, quality and quantities of 

equipment) to be provided by each partner: 

 

Partner No. 1: 

…………………………………………………………………..……………... 

 

 …………………………………………………………………... 

 

Partner No. 2: 

……………………………………………………………………..…………... 

  

 ………………………………………………………………… 

 

Partner No. 3: 

………………………………………………………………………..………... 

 

 ………………………………………………………………… 

 

7. Recent contracts performed by partners in their own right or as partners 

in other joint ventures 

a) Partner No. 1 

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 
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(v)

 ………………………………………………………..…………………... 

 

b) Partner No. 2  

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

c) Partner No. 3 

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

8. Control and participation in the joint venture 

 

(Identify by name and firm those individuals who are, or will be, responsible for, 

and have authority to engage in the relevant management functions and policy 

and decision making, indicating any limitations in their authority, for example, 

co-signature requirements and monetary limits). 

 

a) Joint Venture cheque signing 

 …………………………………………………………………………… 

 

 ………………………………………………………………………………… 
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 ……………………………………………………………………… 

 

b) Authority to enter into contracts on behalf of the Joint Venture 

 

 …………………………………………………………………………… 

 

 ………………………………………………………………………..... 

 

 ………………………………………………………………………..... 

 

 c) Signing, co-signing or collateralizing of loans 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Acquisition of lines of credit 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

e) Acquisition of demand bonds 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 f) Negotiating and signing of labour agreements 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

9. Management of the performance of the Contract 

(Fill in the name and firm of the responsible person) 

 

a) Supervision of field 

operations…………………………………………………...… 

 

 ………………………………………………………………………………… 
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b) Major 

purchasing…………………………………………………………………….. 

 

 ………………………………………………………………………………… 

 

c) Estimating

 ……………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Technical 

management……………...……………………………………………… 

 

 ………………………………………………………………………………… 

 

10. Management and control of the joint venture 

 

a) Identify the managing partner 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

b) What authority does each partner have to commit or obligate the other 

to financial institutions, insurance companies, suppliers, sub-

contractors or other parties participating in the performance of the 

contemplated works: 

 

Partner No. 1: 

………………………………………………………………………. 

 

 ....……………………………………………………………… 

 

Partner No. 2: 

………………………………………………………………………. 

 ..…………………………………………………………………… 

Partner No. 3: 

………………………………………………………………………. 

 

 ..…………………………………………………………………… 

 

 

 

 

 

c) Describe the management structure for the joint venture’s work under 

this Contract 
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Management 

Function/Designation 
Name Partner 

      

      

      

      

      

      

      

      

      

 

11. Personnel 

 

a) State the approximate number of operative personnel (by 

trade/function/discipline) needed to execute the Joint Venture contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

b) State the number of operative personnel to be employed on the 

Contract who are currently in the employ of partners: 

 

 ………………………………………………………………………………… 

 

c) State the number of operative personnel who are not currently in the 

employ of the respective partners and shall be engaged on the project 

by the Joint Venture: 

 

 ………………………………………………………………………………… 

 

d) State the name of the individual who shall be responsible for hiring Joint 

Venture employees: 

 

 ………………………………………………………………………………… 

e) State the name of the partner who shall be responsible for the 

preparation of Joint Venture payrolls: 

 ………..……………………………………………………………………… 

Trade/function/discipline Number 
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 ………………………………………………………………………………… 

 

12. Services 

 

List the firms who provide the following services: 

 

 

 

 

 

 

 

 

 

 

 

13. Control and structure of the Joint Venture 

Briefly describe the manner in which the Joint Venture is structured and 

controlled. 

 

 ………………………………………………………………………………………… 

 

 ………………………………………………………………………………………… 

 

 ………………………………………………………………………………………… 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture disclosure 

form and affirms that the foregoing statements are correct and include all the material 

information necessary to identify and explain the terms and operations of the Joint Venture 

and the intended participation of each partner in the undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and 

accurate information regarding actual joint venture work and the payment therefore, and any 

proposed changes in any provisions of the Joint Venture Agreement, and to permit the audit 

and examination of the books, records and files of the Joint Venture, or those of each partner 

relevant to the Joint Venture, by duly authorized representatives of the Employer. 

 

Duly authorized to sign on behalf of: 

………………………………………………………………………. 

 

………………………………………………………………………………………….… (the Joint 

Venture) 

 

Signature: ...............................................  Print Name: ......................................... 

 

Name:  ............................................................................... 

Address: ............................................................................... 

  ............................................................................... 

 

Service Name Contact Person Telephone No. 

Accounting       

Auditing       

Banking       

Insurance       

Legal       
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Telephone: ............................................................................... 

 

Date:  ......................................... 

Duly authorized to sign on behalf of:

 ……………………………………………………………………… 

 

………………………………………………………………………………………….……….. 

(Partner No. 1) 

Signature: ............................................... Print Name: .......................................... 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ......................................... 

 

 

Duly authorized to sign on behalf of:

 ……………………………………………………………………… 

 

………………………………………………………………………………………...………… 

(Partner No. 2) 

 

Signature: ............................................... Print Name: 

.............................................. 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 .............................................................................. 

 

Telephone: ............................................................................... 

 

Date: ........................................ 

 

Duly authorized to sign on behalf of: 

………………………………………………………………………. 

 

…………………………………………………………………………………………………. 

(Partner No. 3) 

 

Signature: ............................................... Print Name: .................................. 

 

Name: ............................................................................... 
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Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ........................................ 
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B. COMPULSORY ENTERPRISE QUESTIONNAIRE   

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise:. . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . .  

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . .  

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 

partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months in the service of any of the 

following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 

the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

   a member of an accounting authority of any 

national     or provincial public entity 

    an employee of Parliament or a provincial 

legislature 

 

 

If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, 

partner, director, 

manager, principal 

shareholder or 

stakeholder 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current Within 

last 12 

months 
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*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 

proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 

a company or close corporation is currently or has been within the last 12 months been in the 

service of any of the following: 

  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly 

or the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

 

   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

   a member of an accounting authority of any 

national     or provincial public entity 

    an employee of Parliament or a provincial 

legislature 

 

Name of spouse, child 

or parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue  Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 

or may exercise, control over the enterprise appears,  has within the last five years been 

convicted of fraud or corruption; 
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iv) confirms that I / we are not associated, linked or involved with any other Tendering entities 

submitting Tender offers and have no other relationship with any of the Tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict 

of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are 

to the best of my belief both true and correct. 

 

Signed  Date 
 

Name  Position 
 

Enterprise 

name 
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C. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the 

submission of this Tender offer, amending the Tender documents, have been taken into 

account in this Tender offer: 

No. Date Title or Details 

1.  

  

2.  

  

3.  

  

4.  

  

5.  

  

6.  

  

7.  

  

8.  
  

 

Attach additional pages if more space is required. 

 

Signed  Date  

Name  Position  

Tenderer  
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D. PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the Tender 

documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and 

qualifications in a covering letter to his Tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender 

referenced in the Tender Data regarding the employer’s handling of material deviations and 

qualifications. 

 

Page Clause or 

item 

Proposal 

 

 

  

Signed  Date  

Name  Position  

Tenderer  
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FORM OF INTENT TO PROVIDE A DEMAND GUARANTEE 

 

 

If my/our Tender is accepted, I/we will, when required and within the time stipulated, provide 

a guarantee of 

 

(*) Insurance Company (name)  

……………………………………………………………………………….. 

 

(of address) 

………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

 

(*) Commercial Bank (Name)  

………………………………………………………………………………..... 

 

(Branch) 

…………………………………………………………………………………………………………... 

 

(of address) 

………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

  

 

to be approved by you, the Employer, for the amount stipulated. 

 

(*) : delete whichever is not applicable. 

 

I/we understand that failure to produce an acceptable Demand Guarantee within the stipulated 

period is a fundamental breach of Contract, entitling the Employer to: 

 

(i) withhold all payments which may be due to the ESCO pending compliance with the 

stipulated requirements to produce an acceptable Demand Guarantee. 

 

(ii) instruct the ESCO to cease all work pending provision of the Demand Guarantee, and 

 

(iii) cancel the Contract. 

 

Signed 
………………………………………. 

Date 
………………………………………. 

 

Print 

Name ………………………………………. 
Position 

………………………………………. 

 

Tenderer 
…………………………………………………………………………………………………. 
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SCHEDULE OF PROPOSED SUBCONTRACTORS  

 

We notify you that it is our intention to employ the following Sub-Contractors for work in this 

contract.  

If we are awarded a contract, we agree that this notification does not change the requirement 

for us to submit the names of proposed Sub-Contractors in accordance with requirements in 

the contract for such appointments.  If there are no such requirements in the contract, then 

your written acceptance of this list shall be binding between us. 

 

No 

Name and address of 

proposed Sub-

Contractors 

Nature and extent of work 
Previous experience with 

Sub-Contractors. 

1.  

   

2.  

   

3.  

   

4.  

   

5.  

   

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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E. SCHEDULE OF AVAILABLE INFRASTRUCTURE, RESOURCES AND 

EXPERIENCE 

1. Tenderer’s List of Third Party Design Engineers 

 

In the event that the Tenderer desires to design all or part of the Works or submit any 

alternative, he/she shall list here-following, the Design Engineers, accomplished in the 

specific field of practice, which he/she proposes to employ for the purpose of third party 

certification of all works designed by the Tenderer for the Works. 

 

Notes: (i) All costs of third party designs shall be borne solely by the Tenderer. 

(ii) This Schedule must be accurately completed.  Phrases such as “to be 

advised” will not be accepted. 

 

Section of Works 
Name and Address of Registered 

Engineer 

ECSA 

Registration 

No. 

            

            

            

            

            

            

 

2. Tenderer’s Personnel Profile 

 

Key Staff Permanently employed, of foreman level and above 
Number 

of staff 

    

    

    

    

    

Sub-Total     

Other Permanent Staff 
Number 

of staff 

    

  

  

    

Sub-Total     

Temporary Staff 
Number 

of staff 

    

    

    

    

                                                                                                        Sub-

Total     
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3. List the Firms who provide the following services: 

 

Service Name Contact Person Telephone 

Accounting       

Auditing       

Insurance       

Legal       

 

4. Identify any amounts of money loaned to your enterprise, indicating the loan 

source, date and amount 

 

Loan Source Address Date of Loan Loan Amount 

        

        

        

 

5. List a maximum of five contract which your enterprise is engaged in and has not 

yet completed 

 

Contract 

Description 
Location Client 

Contract 

Amount 

Expected 

Completion 

(month & 

year) 

          

          

     

     

          

 

6. List the four largest assignments completed by your enterprise in the last three 

years 

 

Nature of Work 

Performed 
Client 

Consultant 

Contact Person 

Telephone 

No. 

Contract 

Amount 

          

          

          

          

 

7. Address of workshop facilities from where maintenance of works will be 

undertaken 

 

 ………………………………………………………………………………………………… 

 ………………………………………………………………………………………………… 

8. Address of Branch Offices in the RSA 

 ………………………………………………………………………………………………… 
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 ………………………………………………………………………………………………… 
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9. Address of Nearest Representative to Polokwane 

 

 ………………………………………………………………………………………………… 

 

 ………………………………………………………………………………………………… 

 

10. Has work previously been performed for the Employer?  YES/NO* - 

Specify 

 

 ………………………………………………………………………………………………… 

 

11. Tenderer’s Financial Ability to execute and complete the Works 

 

Provide the estimated cash flow on the project in terms of submissions of payment 

certificates or payment schedules of the Employer 

 

NOTES APPLICABLE: 

(i) Value added tax to be included in all amounts 

(ii) Assume payment in accordance with GCC 2015 clause 6.10 and the Contract Data;

  

include the expected certification and payment dates in the cash-flow forecast. 

(iii) In calculation of the last column, 

 j   =   d m   =   l + g 

 k =   j + e n   =   m + h 

 l   =   k + f etc 

(iv) Failure to detail the required information, shall automatically signify that the 

Tenderer lacks the infrastructure and resources necessary to execute and 

complete the Works 

Month No. in 

Contract 

Period 

Estimated amount in Rands (VAT included) 

a 

Received 

b 

Payments made 

a-b 

Net cash flow 

Cumulative cash 

flow 

1 -   d j  

2     e k 

3     f l 

4     g m 

5     h n 

6     etc. etc. 

7         

8         

9         

10         

11         

12         

Maximum negative cash flow.  Take the largest negative number in the last 

column and write in here   →        →        →       →          →   

Signed 
………………………………………. 

Date 
………………………………………. 
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Print Name ………………………………………. Position ………………………………………. 

 

Tenderer …………………………………………………………………………………………………. 
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ANNEXURE: B 

F. CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 

 

 

TO: MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY 

 

FROM: __________________________________________________________(Name of 

Tenderer) 

 

 

FURTHER DETAILS OF TENDERER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, 

ETC. 

 

Directors/shar

eholders/Part

ner 

Physical address of 

the Business 

Municipal 

Account 

No. 

Physical residential 

address of the Director/ 

Shareholder/ Partner 

Municipal 

Account No. 

     

     

     

     

 

 NB: Please attach certified copy of ID document(s) 

 

 

 

____________________ ______________ 

Signatory Date 

 

 

Witnesses 

 

 

 

1. _________________________ ________________ ______________ 

 Full Names Signature Date 

 

 

 

2. _________________________ ________________ ______________ 

 Full Names Signature Date 
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ANNEXURE: C 

 

G. AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS 

OWED TO COUNCIL 

 

TO: MUNICIPAL MANAGER, POLOKWANE MUNICIPALITY 

 

 

FROM: ______________________________________________ (Name of the Tenderer or 

Consortium)  

 

 

 

I, ________________________________ the undersigned, hereby authorise the Polokwane 

Municipality to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 

 

 

 

Signed at ________________________  Date_____ Month _______ 20_____ 

 

 

 

Print Name: ______________________ 

 

 

Signature: _______________________ 

 

 

Thus done and signed for and on behalf of the Tenderer/ESCO 

 

____________________ ______________ 

Signatory Date 

 

 

 

Witnesses 

 

 

1. _________________________ ________________ ______________ 

Full Names Signature Date 

 

 

2. _________________________ ________________ ______________ 

Full Names Signature Date 
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MBD 8 

H. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

1. This Municipal Tendering Document must form part of all Tenders invited. 

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are to combat the 

abuse of the supply chain management system. 

3. The of any Tenderer may be rejected if the Tenderer, or any of its directors have: 

a) Abused the Municipality’s Supply Chain Management System or committed any 

improper conduct in relation to such system: 

b) Been convicted for fraud or corruption during the past five years: 

c) Wilfully neglected, reneged or failed to comply with any government, municipal or 

public sector contract during the past five years; or  

d) Been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corruption Activities Act (No 12 of 2004).  

4. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

 

ITEM QUESTION YES NO 

4.1 Is the Tenderer or any of its directors listed on the National Treasury’s 

database as a company or person prohibited from doing business with 

the public sector? 

(Companies or persons who are listed on this database were 

informed in writing of this restriction by the National Treasury after 

the audi alteram partem rule was applied).   

  

4.1.1 If so, furnish particulars: 

4.2 Is the Tenderer or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating of 

Corruption Activities Act (No 12 of 2004)? 

(To access this Register enter the National Treasury’s website 

www.treasury.gov.za, click on the icon “Register for Tender 

Defaulters” or submit your written request for a hard copy of the 

Register to facsimile number (012 326 5445). 

  

4.2.1 If so, furnish particulars: 

4.3 Was the Tenderer or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for fraud or 

corruption during the past five years? 

  

4.3.1 If so, furnish particulars: 

4.4 Does the Tenderer or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality/municipal entity, or any 

other municipality/municipal entity, that is in arrears for more than three 

months?  

  

4.4.1 If so, furnish particulars: 

http://www.treasury.gov.za/
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4.5 Was any contract between the Tenderer and the municipality/municipal 

entity or any other organ of state terminated during the past five years on 

account of failure to perform on or comply with the contract? 

  

4.5.1 If so, furnish particulars: 
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CERTIFICATION 

 

 

I, THE UNDERSIGNED (FULL NAME) 

_________________________________________________ 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO 

BE TRUE AND CORRECT. 

 

 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 

_____________________ ___________________ 

Signature Date 

 

 

 

_____________________ ___________________ 

Position Name of Tenderer 
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I. DECLARATION OF INTEREST 

 

1. No Tender will be accepted from persons in the service of the State*. 

 

2. Any person, having a kinship with persons in the service of the State, including a blood 

relationship, may make an offer/s in terms of this invitation to Tender.  In view of 

possible allegations of favouritism, should the resulting Tender, or part thereof, be 

awarded to persons connected with or related to persons in service of the State, it is 

required that the Tenderer or their authorised representative declare their position in 

relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 

interest. 

 

3. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

 

Full Name: __________________________________________________ 

 

Identity No: __________________________________________________ 

 

Company Registration No: ______________________________________ 

 

Tax Reference No: ____________________________________________ 

 

VAT Registration No: __________________________________________ 

 

Are you at present in the service of the State? Yes/No 

 

If so, furnish particulars 

 

 

 

 Municipal Supply Chain Management Regulation: “In the service of the 

State” means to be – 

 

(a) A member of –  

(i) Any Municipal council; 

(ii) Any Provincial legislature; or 

(iii) The National Assembly or National Council of Provinces 

(b) A member of board of directors of any municipal entity; 

(c) An official of any municipality or municipal entity; 

(d) An employee of any national or provincial department, national or 

provincial public entity or constitutional institution within the meaning of 

the Public Finance Management Act, 1999 (Act No. 1of 1999); 

(e) A member of Parliament or provincial legislature. 

(f) A member of the accounting authority of any national or provincial public 

entity; or 

(g) An employee of Parliament or a provincial legislature 
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Have you been in the service of the State for the past twelve months? YES/NO 

 

If so, furnish particulars. 

 

 

 

Do you have any relationship (family, friend, other) with persons in the service of the 

State and who may be involved with the evaluation or adjudication of this Tender?

 YES/NO 

 

If so, furnish particulars. 

 

 

 

Are you aware of any relationship (family, friend, other) between a Tenderer and any 

persons in the service of the State who may be involved with the evaluation or 

adjudication of this Tender? YES/NO 

 

If so, furnish particulars? 

 

 

 

Are any of the company’s directors, managers, principle shareholders or 

stakeholders in service of the State? YES/NO 

 

If so, furnish particulars. 

 

 

 

Are any spouses, child or parent of the company’s directors, managers, principle 

shareholders or stakeholders in service of the State? YES/NO  

 

If so, furnish particulars? 

___________________________________________________________________

___________________________________________________________________

______________ 
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CERTIFICATION 

 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 

______________________ ____________________ 

 Signature Date 

 

______________________ ____________________ 

 Position Name of Tenderer 

 

 



   
  
Tender T91 T2.1 

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer 

SBD5 

This document must be signed and submitted together with your Tender 

 

J. THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

 

INTRODUCTION 

 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 

1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms 

of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works 

and services) entered into after this date, are subject to the NIP requirements. NIP is obligatory 

and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the 

Department of Trade and Industry (DTI) is charged with the responsibility of administering the 

programme. 

 

1 PILLARS OF THE PROGRAMME 

 

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any 

contract having an imported content equal to or exceeding US$ 10 million or other 

currency equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 

10 million can be reached as follows: 

 

(a) Any single contract with imported content exceeding US$10 million.or 

 

(b) Multiple contracts for the same goods, works or services each with imported 

content exceeding US$3 million awarded to one seller over a 2 year period 

which in total exceeds US$10 million. or 

 

(c) A contract with a renewable option clause, where should the option be 

exercised the total value of the imported content will exceed US$10 million. or 

 

(d) Multiple suppliers of the same goods, works or services under the same 

contract, where the value of the imported content of each allocation is equal to 

or exceeds US$ 3 million worth of goods, works or services to the same 

government institution, which in total over a two (2) year period exceeds US$10 

million. 

 

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 

(c) above will amount to 30 % of the imported content whilst suppliers in respect of 

paragraph 1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis. 

 

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such 

as investments, joint ventures, sub-contracting, licensee production, export promotion, 

sourcing arrangements and research and development (R&D) with partners or 

suppliers 

 

A period of seven years has been identified as the time frame within which to discharge 

the obligation 
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2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 

 

2.1 In order to ensure effective implementation of the programme, successful Tenderers 

(ESCOs) are required to, immediately after the award of a contract that is in excess of 

R10 million (ten million Rands), submit details of such a contract to the DTI for 

reporting purposes. 

 

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million 

(ten million Rands) is to cater for multiple contracts for the same goods, works or 

services; renewable contracts and multiple suppliers for the same goods, works or 

services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) 

above. 

 

3 TENDER SUBMISSIONS AND CONTRACT REPORTING REQUIREMENTS OF 

TENDERERS AND SUCCESSFUL TENDERERS (ESCOS) 

 

3.1 Tenderers are required to sign and submit this Standard Tender Document (SBD 5) 

together with the Tender on the closing date and time. 

 

3.2 In order to accommodate multiple contracts for the same goods, works or services; 

renewable contracts and multiple suppliers for the same goods, works or services 

under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and 

to enable the DTI in determining the NIP obligation, successful Tenderers (ESCOs) 

are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI 

with the following information: 

 

 Tender / contract number. 

 Description of the goods, works or services. 

 Date on which the contract was accepted. 

 Name, address and contact details of the government institution. 

 Value of the contract. 

 Imported content of the contract, if possible. 

 

3.3 The information required in paragraph 3.2 above must be sent to the Department of 

Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias 

Malapane within five (5) working days after award of the contract. Mr Malapane may 

be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at 

Elias@thedti.gov.za for further details about the programme. 
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4 PROCESSES TO SATISFY THE NIP OBLIGATION 

 

4.1 Once the successful Tenderer (ESCO) has made contact with and furnished the DTI 

with the information required, the following steps will be followed: 

 

(a) the ESCO and the DTI will determine the NIP obligation; 

 

(b) the ESCO and the DTI will sign the NIP obligation agreement; 

 

(c) the ESCO will submit a performance guarantee to the DTI; 

 

(d) the ESCO will submit a business concept for consideration and approval by the 

DTI; 

 

(e) upon approval of the business concept by the DTI, the ESCO will submit 

detailed business plans outlining the business concepts; 

 

(f) the ESCO will implement the business plans; and 

 

(g) the ESCO will submit bi-annual progress reports on approved plans to the DTI. 

 

 

 

 

 

 

 

 

4.2 The NIP obligation agreement is between the DTI and the successful Tenderer (ESCO) 

and, therefore, does not involve the purchasing institution 

 

 

Tender number ………………………………….. Closing date:……………………………… 

 

Name of Tenderer…………………………………………………………………………………… 

 

Postal address …………………………………………………………………………………… 

 

………………………………………………………………………………… 

 

 

Signature…………………………………….. Name (in print)…………………………….. 

 

Date………………………………………….. 
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MBD 5 

 

K. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 

TAXES INCLUDED 

For all procurement expected to exceed R10 million (all applicable taxes included), 

Tenderers must complete the following questionnaire 

 

1 Are you by law required to prepare annual financial statements for auditing? 

 

1.1 If yes, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

2 Do you have any outstanding undisputed commitments for municipal services towards 

any Municipality for more than three months or any other service provider in respect of 

which payment is overdue for more than 30 days? 

 

2.1 If no, this serves to certify that the Tenderer has no undisputed commitments for 

municipal services towards any municipality for more than three months or other service 

provider in respect of which payment is overdue for more than 30 days. 

 

2.2 If yes, provide particulars. 

 

 ………………………………………………………………. 

 ………………………………………………………………. 

 ………………………………………………………………. 

 …………………………………………………………….... 

 

* Delete if not applicable   

 

3 Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the 

execution of such contract?                                                                   *YES / NO 

 

3.1 If yes, furnish particulars 

 

 ………………………………………………………………. 

………………………………………………….............….. 

 

4 Will any portion of goods or services be sourced from outside the Republic, and, if so, 

what portion and whether any portion of payment from the municipality / municipal 

entity is expected to be transferred out of the Republic? *YES/NO 

4.1 If yes, furnish particulars 

…………………………………………………….............. 

………………………………………………..................... 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME)     

………………………………………………………………………….…  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT. 

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO  BE FALSE.    

............................................................... …………………………………... 

Signature Date 

 

 

………………………...................................... 

 ………………………………… 

Position  Name of Tenderer 
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MBD 9 

L. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

1 This Municipal Tendering Document (MBD) must form part of all Tenders¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

Tendering (or Tender rigging).² Collusive Tendering is a pe se prohibition meaning that 

it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 

system, and must enable the accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

 

b. reject the Tender of any Tenderer if that Tenderer or any of its directors has 

abused the supply chain management system of the municipality or municipal 

entity or has committed any improper conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the Tendering process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to 
ensure that, when Tenders are considered, reasonable steps are taken to prevent any 
form of Tender-rigging.  

 

5 In order to give effect to the above, the attached Certificate of Tender Determination 
(MBD 9) must be completed and submitted with the Tender: 

 

¹ Includes price quotations, advertised competitive Tenders, limited Tenders and 

proposals. 

 

² Tender rigging (or collusive Tendering) occurs when businesses, that would otherwise 

be expected to compete, secretly conspire to raise prices or lower the quality of goods 

and / or services for purchasers who wish to acquire goods and / or services through 

a Tendering process.  Tender rigging is, therefore, an agreement between competitors 

not to compete. 
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S. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

I, the undersigned, in submitting the accompanying Tender: 

 

________________________________________________________________________ 

(Tender Number and Description) 

  

in response to the invitation for the Tender made by: 

 

__________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf 

of:_______________________________________________________that: 

(Name of Tenderer) 

 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying Tender will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

 

3. I am authorized by the Tenderer to sign this Certificate, and to submit the accompanying 

Tender, on behalf of the Tenderer; 

 

4. Each person whose signature appears on the accompanying Tender has been authorized 

by the Tenderer to determine the terms of, and to sign, the Tender, on behalf of the 

Tenderer; 

 

5. For the purposes of this Certificate and the accompanying Tender, I understand that the 

word “competitor” shall include any individual or organization, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

 

(a)  has been requested to submit a Tender in response to this Tender invitation; 

(b)  could potentially submit a Tender in response to this Tender invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the Tenderer and/or is in the same 

line of business as the Tenderer 

 

6. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
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communication between partners in a joint venture or consortium³ will not be construed as 

collusive Tendering. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a Tender;  

(e) the submission of a Tender which does not meet the specifications and 

conditions of the Tender; or 

(f) Tendering with the intention not to win the Tender. 
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8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this Tender invitation 

relates. 

 

9. The terms of the accompanying Tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity 

for the execution of a contract. 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to Tenders and contracts, Tenders that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 

or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act  No 12 of 2004 or any other applicable legislation. 

 

 

 ………………………………………………… ………………………………… 

Signature Date 

 

 

…………………………………………………. ………………………………… 

Position  Name of Tenderer 
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M. COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 

 

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available 

resources to comply with the above by answering the following questions and providing the 

relevant information required below. 

 

1. Is the ESCO familiar with the OHSA (ACT 85 of 1993) and its 

Regulations? 

 
YES / NO 

2. Who will prepare the ESCO’s Health and Safety Plan?  (Provide 

a copy of the person/s curriculum vitae/s or company profile). 

 
YES / NO 

3. Does the ESCO have a health and safety policy?  (If yes, provide 

a copy).  How is this policy communicated to all employees? 

 
YES / NO 

4. Does the ESCO keep records of safety aspects of each 

construction site?  If yes, what records are kept? 

 
YES / NO 

5. Does the ESCO conduct monthly safety meetings?  If yes, who is 

the chairperson of the meeting, and who attend these meetings? 

 
YES / NO 

6. Does the ESCO have a safety officer in his employment, 

responsible for the overall safety of his company? 

If yes, please explain his duties and provide a copy of his CV. 

 

YES / NO 

7. Does the ESCO have trained first aid employees?  If yes, 

indicate, who. 

 
YES / NO 

8. Does the ESCO have a safety induction-training programme in 

place? (If yes, provide a copy) 

 
YES / NO 

 

 

 

Signature of Tenderer: …………………………Date: ……………………………… 
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DAY WORK SCHEDULE 

 

 

This Day work Schedule shall be used for the valuation of any additional or substituted work 

which cannot conveniently be valued at the rates and prices submitted in the schedule of 

quantities. 

 

In respect of labour and materials used in the additional or substituted work not covered in the 

Day work Schedule the ESCO shall be paid the actual cost plus the percentage allowance 

stated in the schedule of quantities. 

 

The rates below apply to authorised daywork instructed and valued under GCC 2015 clause 

6.5. Submit the required labour, material and plant records for verification. 

 

1. LABOUR AND MATERIALS 

 

Rates and prices entered in the schedule shall be held to allow for net cost of labour and 

materials delivered to site respectively with the percentage allowances stated in the 

schedule of quantities. 

 

2. PLANT AND EQUIPMENT 

 

The Tenderers shall list all major items of plant and equipment to be used on the works 

and which may be required for use on day works.  The proposed hire rates of these items 

shall be entered against each type of machine, such rates to include for all relevant costs 

of plant hire inclusive of fuels and lubricants but exclusive of labour charges for the 

operators, which will be paid for under sub-clause (1) above. 

 

The rates for plant items not listed in the schedule will be the ruling plant hire rates, 

inclusive of fuels and lubricants but exclusive of labour charges for the operators, inclusive 

of a 10% handling charge.  It is therefore in the Tenderers interest to ensure that the list is 

complete. 

 

Should there be insufficient space on the pages provided; the Tenderer shall add further 

pages as required. 

 

THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE 

SHALL BE FILLED IN FOR THE ITEMS REQUESTED.  SHOULD AN ITEM BE OMITTED 

IT SHALL BE DEEMED TO HAVE BEEN INCLUDED IN THE OTHER DAYWORKS 

RATES. 
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I. LABOUR 

 

DESIGNATION RATE 

  R C 

 per hour   

 per hour   

 per hour   

 per hour   

 per hour   

 per hour   

 per hour   
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II. MATERIALS 

 

DESIGNATION RATE 

  R C 

    

    

    

 

III. TRANSPORT 

 

DESIGNATION RATE 

 R C 

   

 

IV. PLANT AND EQUIPMENT 

 

ITEM DESCRIPTION NON WORKING 

RATE* 

OPERATING 

RATE 

PER 

  R c R C UNIT 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

*Only applicable on authority of the Engineer. 
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POLOKWANE MUNICIPALITY 

 

PART C1: AGREEMENTS AND CONTRACT DATA 

 

C1.1: FORM OF OFFER AND ACCEPTANCE 

 

C1.2: CONTRACT DATA 

 

C1.3: DEMAND GUARANTEE AND RETENTION MONEY GUARANTEE  

 

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT No 85 OF 1993 

 

C1.5: AGREEMENT WITH ADJUDICATOR 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 
(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 
LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 
SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 
MODEL 

 

 

C1.1 Form of Offer and Acceptance  

 

Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of construction works and development of an energy savings 
performance contract (ESPC) business case: shared savings model 

 viz.: 

 

Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY 

(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT 

FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT 

OF AN ENERGY SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS 

CASE: SHARED SAVINGS MODEL 

  

 

Contract No. PM34-26/27 

  

 

The Tenderer, identified in the Offer signature block, has examined the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and 

by submitting this offer has accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part 

of this Form of Offer and Acceptance, the Tenderer offers to perform all of the 

obligations and liabilities of the ESCO under the Contract including compliance with all 

its terms and conditions according to their true intent and meaning for an amount to be 

determined in accordance with the Conditions of Contract identified in the Contract 

Data. 

 

The offered total of the prices inclusive of value-added-tax is 

……………………………………. 

 

…………………………………………………………………………………………………… 

 

………………………………. (Amount in words); R………………………….. (Amount in 

figures) 
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This Offer may be accepted by the Employer by signing the Acceptance part of this 

Form of Offer and Acceptance and returning one copy of this document to the Tenderer 

before the end of the period of validity stated in the Tender Data, whereupon the 

Tenderer becomes the party named as the ESCO in terms of the Conditions of Contract 

identified in the Contract Data. 

Signature(s) ........................................................

 ........................................................... 

Print Name(s) ........................................................

 …….................................................... 

 

Capacity .......................................................

 ........................................................... 

 

For the Tenderer

 ............................................................................................................... 

 

….................................................................................................. 

………………………………………………………………………… 

(Name and address of organization) 

 

Signature of witness................................................Date: ................................. 

 

Print Name ............................................................ 

 

Important Note 

This page to be duly completed by the Tenderer before submitting the Tender. 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer accepts the 

Tenderer’s Offer.  In consideration thereof, the Employer shall pay the ESCO the 

amount due in accordance with the Conditions of Contract identified in the Contract 

Data.  Acceptance of the Tenderer’s Offer shall form an agreement between the 

Employer and the Tenderer upon the terms and conditions contained in this Agreement 

and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part 1: Agreements and Contract Data (which include this Agreement) 

 

Part 2: Pricing Data 

 

Part 3: Scope of Work 

 

Part 4: Site Information 

 

and drawings and documents or parts thereof, which may be incorporated by reference 

into parts 1 to 4 above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any 

addenda thereto, as listed in the Tender Schedules, as well as any changes to the 

terms of the Offer agreed by the Tenderer and the Employer during this process of offer 

and acceptance, are contained in the Schedule of Deviations attached to and forming 

part of this Agreement.  No amendments to or deviations from said documents are valid 

unless contained in this Schedule, which shall be signed by the authorized 

representative(s) of both parties. 

 

The Tenderer shall, within 7 days of receiving a completed copy of this Agreement 

(including the Schedule of Deviations, if any), contact the Employer’s Agent (whose 

details are given in the Contract Data) to arrange the delivery of any guarantees, proof 

of insurance and any other documentation to be provided in terms of the Conditions of 

Contract identified in the Contract Data.  Failure to fulfill any of the obligations in 

accordance with those terms shall constitute a repudiation of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the 

date when the Tenderer receives one fully completed copy of this original document, 

including the Schedule of Deviations (if any).  Such date should be confirmed in a 

manner that can be read, copied and recorded and shall be accepted by the contracting 

parties as the Commencement Date.  This agreement shall constitute a binding 

contract between the parties. 
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Signature(s) ............................................................

 ........................................................... 

 

Print Name(s) ............................................................

 ........................................................... 

 

Capacity ............................................................

 ........................................................... 

 

For the Employer

 ............................................................................................................... 

...................................................................................................... 

(Name of Organization) 

…………………………………………………………………………

…….... 

…………………………………………………………………………

……… 

(Address of Organization) 

 

Signature of witness............................................. Date: ................................. 

 

Print Name ............................................................ 
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SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the Tender documents issued by the Employer before 

the Tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

A Tenderer’s covering letter shall not be included in the final contract document.  

Should any matter in such letter, which constitutes a deviation as aforesaid, be the 

subject of agreements reached during the process of offer and acceptance, the 

outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the Tender documents, and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

Any change or addition to the Tender documents arising from the above agreements 

and recorded here shall also be incorporated into the final Contract Document. 

 

3.1 Subject

 ………………………………………………………………………………... 

Details …………………………………………………………………………… 

 

3.2 Subject

 ………………………………………………………………………………... 

Details …………………………………………………………………………… 

 

3.3 Subject

 ………………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

By the duly authorized representatives signing this Schedule of Deviations, the 

Employer and the ESCO agree to and accept the foregoing Schedule of Deviations as 

the only deviations from and amendments to the documents listed in the Tender Data 

and addenda thereto as listed in the Tender Schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the ESCO and the Employer 

in concluding this process of offer and acceptance;  in witness thereof the parties hereto 

have caused this agreement to be executed. 

 

It is expressly agreed that no other matter whether in writing, oral communication or 

implied during the period between the issue of the Tender documents and the receipt 

by the ESCO of a completed signed copy of this Agreement shall have any meaning or 

effect in the contract between the parties arising from this Agreement. 
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Signed by: ................................................... Signed by: ..................................... 

 

Print Name: ................................................... Print Name:

 ..................................... 

 

Address: ...................................................    Address:

 .............................................. 

 

 ...................................................

 .......................................... 

 

For and on behalf of the Employer in the  For and on behalf of the ESCO in the  

Presence of      presence of 

 

Witness: ............................................. Witness:

 ................................................ 

 

Print Name: ............................................. Print Name:

 .............................................. 

 

Date: .............................................. Date:

 ................................................  



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

   
   
Contrat C16 C1.3  
Part C1: Agreement and Contact Data  Demand Guarantee 
 

POLOKWANE MUNICIPALITY 

(Not to be completed at tender stage) 

 

C1.3 Performance Guarantee 

 

In accordance with clause 6.2.1 of General Conditions of Contract, 3rd   Edition 2015 

 

Contract No: ---------------------------------------------------------------------------------------------------------- 

Description of Contract: ------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

GUARANTOR DETAILS AND DEFINATIONS 

“Guarantor” means: ------------------------------------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------- (Please put name of 

firm) 

Please address: ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Postal address: ------------------------------------------------------------------------------------------------------ 

--------------------------------------------------------------------------------------------------------------------------- 

Tel:---------------------------------------------------------------------------------------------------------------------- 

Fax: --------------------------------------------------------------------------------------------------------------------- 

 

“Employer” means: POLOKWANE MUNICIPALITY. 

 

“ESCO” means: ------------------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------------ (Please put name of firm) 

“Guarantee sum” means: 10% of the contract amount 

 

“Engineer” means the Employer’s Agent appointed under GCC 2015: -------------------------------

- 

“Works” means: Permanent works together with temporary works 

“Site” means: The land and other places, made available by the Employer for the purpose of 

the contract, on under over in or through which the works are to be executed or carried out. 

“Contract” means the agreement formed by the Form of Offer and Acceptance and the contract 

documents identified in C1.2. 

“Contract Sum” means: The accepted amount inclusive for tax of R-------------------------------- 

Amount in words: --------------------------------------------------------------------------------------------------- 

tel:--------------------------------------------------------------------------------------------------------------
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“Expiry Date” This Guarantee shall expire upon the issue of the Completion Certificate 

issued by Polokwane Municipality signed by the Executive Director of Energy Services, as 

such date is advised to the Guarantor in writing confirmed by the Employer. 

 

 

CONTRACT DETAILS 

 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Work as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2.          Expiry Date” This Guarantee shall expire upon the issue of the final completion 

certificate issued by Polokwane Municipality signed by the Director of ENGINEERING 

Services, as such date is advised to the Guarantor in writing confirmed by the Employer 

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

the Certificate of the works has been issued. 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. Any reference in this performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship; 

3.2 . Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.1 to 4.3: 

 

4.1. A copy of a first written demand issues by the Employer to the ESCO stating that 

payment of a sum certified by the Engineer and/ or Employer in an Interim or Final 

Payment Certificate has not been made in terms of the Contract and failing such 

payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2; 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

   
   
Contrat C18 C1.3  
Part C1: Agreement and Contact Data  Demand Guarantee 
 

4.2.  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address and / or postal address with a copy to the ESCO stating that period 

of seven (7) days has elapsed since the first written demand terms of 4.1 and the sum 

certificate has still not been paid; 

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive 

payment in terms of the Contract sum in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address and/ or postal address calling up this Performance Guarantee, such demand 

stating that: 

5.1.  The Contract has been terminated due to the Contractor’s default under GCC 2015 

clause 9.2 and this guarantee is called up in terms of paragraph 5; or  

5.2.  A provisional or final sequestration or liquidation court order has been granted against 

the ESCO and that the Performance Guarantee is called up in terms of 5; and 

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional /final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 

terms of 1. 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the guarantor. 

8. Payment by Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

9.  The Employer shall have the absolute right to arrange his affairs with the ESCO in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to 

claim his release from his Performance Guarantee on account alleged to be prejudicial 

to the Guarantor. 

10.  The Guarantor chooses the physical address and postal address as stated above for 

the service of all notices for all purposes in connection herewith. 

11.  This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after on claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 

12.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 
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13.  Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Sign at ----------------------------------------------------------------------------------------------------------------- 

 

Date -------------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (1) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (2) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Witness signatory (1) ---------------------------------------------------------------------------------------------- 

 

Witness signatory (2) ---------------------------------------------------------------------------------------------
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RETENTION MONEY GUARANTEE 

(Not to be completed at tender stage) 

 

Retention money guarantee under GCC 2015 clause 6.10 and the applicable Contract Data. 

 

Contract No: ---------------------------------------------------------------------------------------------------------- 

Description of Contract: ------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

GUARANTOR DETAILS AND DEFINATIONS 

“Guarantor” means: ------------------------------------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------- (Please put name of 

firm) 

Please address: ---------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Postal address: ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Tel:---------------------------------------------------------------------------------------------------------------------- 

Fax: -------------------------------------------------------------------------------------------------------------------- 

“Employer” means: POLOKWANE MUNICIPALITY. 

 

“ESCO” means: ----------------------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------------ (Please put name of firm) 

“Guarantee sum” means the retention amount secured: R----------------, subject to the retention 

limit in C1.2. 

“Engineer” means the Employer’s Agent appointed under GCC 2015: -------------------------------

- 

 “Works” means: Permanent works together with temporary works 

“Site” means: The land and other places, made available by the Employer for the purpose of 

the contract, on under over in or through which the works are to be executed or carried out. 

“Contract” means the agreement formed by the Form of Offer and Acceptance and the contract 

documents identified in C1.2. 

“Contract Sum” means: The accepted amount inclusive for tax of R-------------------------------- 

Amount in words: --------------------------------------------------------------------------------------------------- 

“Expiry Date” means the agreed date on which the secured retention obligation is released 

under GCC 2015 clause 6.10.5, as confirmed in writing by the Employer. 

 

tel:--------------------------------------------------------------------------------------------------------------
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CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Work as defined in the Contract. 

RETENTION GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2.  The retention guarantee expires when its secured obligation is released in accordance 

with GCC 2015 clause 6.10.5 and the completed Contract Data.  

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

the Certificate of the works has been issued. 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. Any reference in this Retention Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship;  

3.3 . Its obligation under this Retention Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.1 to 4.3: 

 

4.1. A copy of a first written demand issues by the Employer to the ESCO stating that 

payment of a sum certified by the Engineer and/ or Employer in an Interim or Final 

Payment Certificate has not been made in terms of the Contract and failing such 

payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2; 

4.2.  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address and / or postal address with a copy to the ESCO stating that period 

of seven (7) days has elapsed since the first written demand terms of 4.1 and the sum 

certificate has still not been paid; 

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive 

payment in terms of the Contract sum in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt 
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of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address and/ or postal address calling up this Retention Guarantee, such demand 

stating that:  

5.1.  The Contract has been terminated due to the Contractor’s default under GCC 2015 

clause 9.2 and this Retention Guarantee is called up in terms of paragraph 5; or  

5.2.  A provisional or final sequestration or liquidation court order has been granted against 

the ESCO and that the Retention Guarantee is called up in terms of 5; and 

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional /final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 

terms of 1. 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the guarantor. 

8. Payment by Guarantor in terms of 5 will only be made against the return of the original 

Retention Guarantee by the Employer. 

9.  The Employer shall have the absolute right to arrange his affairs with the ESCO in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to 

claim his release from his Retention Guarantee on account alleged to be prejudicial to 

the Guarantor. 

10.  The Guarantor chooses the physical address and postal address as stated above for 

the service of all notices for all purposes in connection herewith. 

11.  This Retention Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after on claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 

12.  This Retention Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 

13.  Where this Retention Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Sign at ----------------------------------------------------------------------------------------------------------------- 

 

Date -------------------------------------------------------------------------------------------------------------------- 
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Guarantor’s signatory (1) ----------------------------------------------------------------------------------------- 

 

Capacity -------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (2) ----------------------------------------------------------------------------------------- 

 

Capacity -------------------------------------------------------------------------------------------------------------- 

 

Witness signatory (1) ---------------------------------------------------------------------------------------------- 

 

Witness signatory (2) ---------------------------------------------------------------------------------------------- 
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POLOKWANE MUNICIPALITY 

 

C.1.2 Contract Data 

 

CONTENTS 

C.1.2.1 Part 1: Data provided by the Employer 

 

C.1.2.1.1 Conditions of Contract 

 

C.1.2.1.2 Contract-specific Data 

 

C.1.2.1.2.1 Compulsory Data 

 

C.1.2.1.2.2 Variations to the General Conditions of Contract 

 

C.1.2.1.2.3 Additional clauses to the General Conditions of Contract 
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C.1.2.1 Part 1:  ......... Data provided by the Employer 

 

C.1.2.1.1 Conditions of Contract 

 

The Conditions of Contract are: 

 

 the “General Conditions of Contract” as they appear in the commercially-
available publication “General Conditions of Contract for Construction Works, 
Third Edition, 2015”, hereinafter referred to as “GCC 2015”; and 

 

 The Contract Data below supplies the project-specific particulars. References 
to GCC or General Conditions of Contract throughout this document mean 
GCC 2015, 3rd edition, unless expressly identified as tender procedures or 
technical/statutory standards. 

 

Each party to the Contract shall purchase its own copy of the GCC 2015 that 

applies to this Contract, available from its publisher: 

 

South African Institution of Civil Engineering 

Private Bag X200 

Halfway House 

1685 

South Africa 

 

Tel +27 (0)11 805 5947 

 

The following Notes apply: 

 

Note 1 

 

The GCC 2015 makes several references to the Contract Data. 

 

Each item of data below is cross-referenced to the clause in the Conditions of Contract to 

which it applies. Notwithstanding anything specified to the contrary, the Contract Data shall 

take precedence in the interpretation of any ambiguity or inconsistency between it and the 

GCC 2015. 

 

The documents forming the Contract are to be taken as mutually explanatory of one another.  

For the purpose of interpretation, the priority of the documents shall be in accordance with the 

following order of precedence: 

 

(a) the Form of Offer and Acceptance. 

(b) amendments to the General Conditions of Contract within the Contract Data. 

(c) additional conditions to the General Conditions of Contract within the Contract Data. 

(d) corrigenda to the General Conditions of Contract. 

(e) the General Conditions of Contract. 
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(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract 

(in that order) contained in the Scope of Work and the Site Information. 

 

If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted 

to issue any necessary clarification or instruction. 

 

Note 2 

 

The forms in C1.3 and C1.5 shall be read with GCC 2015. Security, expiry, certification and 

adjudication references are to that edition and the completed Contract Data. 

C.1.2.1.2 Contract-specific Data 

 

The following contract-specific data, referring to the General Conditions of 

Contract, are applicable to this Contract: 

 

C.1.2.1.2.1 Compulsory Data 

 

Clause Data 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 The period for completion is six (6) months from the Commencement Date, with 

practical completion, commissioning, handover and submission of all ten 

business cases no later than 30 June 2027. GCC 2015 governs any extension of 

time; grant approvals do not arise automatically. 

1.1.1.15 The name of the Employer is Polokwane Municipality 

1.1.1.26 The Pricing Strategy of a Re-measurement Contract shall apply 
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Clause Data 

1.2.1.2 The address of the Employer is: 

 

Physical address: 

Civic Centre 

Landros Mare Street 

Polokwane City 

 

Postal address: 

PO Box 111 

Polokwane 

0700 

 

e-mail address: 

DennisM@polokwane.gov.za 

 

Contact numbers: 

Technical enquiries: 015 290 2176  

SCM enquiries: 015 290 2148  

  

 

1.1.1.16 The name of the Engineer is: 

 

Masala Ramabulana Holdings JV MN Project Consultants 

1.2.1.2 The address of the Engineer is: 

 

Physical address: 

10 Crane Avenue 

Fauna Park 

Polokwane 

0700 

 

 

e-mail address: 

ceo@mrhconsult.co.za 

 

Contact numbers: 

Telephone: 012 997 0383 

Mobile: 082 264 4888  

Fax: 086 604 4417 
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Clause Data 

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing 

any of his functions or duties according to the following table: 

 

GCC 

Claus

e No 

Description Requires EWA* 
Delegated to 

ER* 

3.2.1 Engineer's 

Representative's 

appointment and 

termination 

Y  

3.2.4 Engineer's Representative 

acting on Engineer's 

behalf 

Y  

4.5.4 Payment for notices and 

fees 

Y  

4.7.1 Fossils, etc on Site Y  

5.7.2 Work at night Y  

5.7.3 Acceleration of rate of 

progress 

Y  

5.7.3 Payment for acceleration Y  

5.9.1 Instructions and drawings 

on Commencement Date 

 Y 

5.11.2 Suspension of the Works  Y 

5.11.3 Proceeding with Works 

after suspension 

Y  

5.12.4 Acceleration instead of 

extension of time 

Y  

5.13.2 Reduction in penalty  Y 

6.3.1 Variation orders Y  
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Clause Data 

  

GCC 

Claus

e No 

Description Requires EWA* 
Delegated to 

ER* 

6.3.2.1 Confirmation of a Variation 

Order 

Y  

6.4.1.4 Dayworks as a Variation 

Order 

Y  

6.5.2 Materials for dayworks Y  

6.8.4 Costs due to changes in 

legislation 

Y  

6.11.1 Variations exceeding 15%  Y 

8.2.2.2 Damage due to excepted 

risks 

 Y 

10.1.5 Consultation on ESCO's 

claim 

Y Y 

10.1.5 Ruling on ESCO's claim Y N 

 

*The following abbreviations apply: 

ER Engineer’s Representative 

EWA Employer’s Written Approval  

N No 

NA Not Applicable 

Y Yes 

3.1.4 GCC 2015 clause 3.1.4 applies without deletion. 

4.9.1 The ESCO shall deliver to the Engineer, on a monthly basis, a detailed inventory 

of Construction Equipment kept on Site, full particulars given for each day of the 

month.  Distinction shall be made between Owned Equipment and Hired 

Equipment as well as Equipment in working order and Equipment out of order.  

Such inventory shall be submitted by the seventh day of the month following the 

month to be reported. 

4.10.2 The ESCO shall deliver to the Engineer, on a monthly basis, a return in detail of 

supervisory staff and the number of categorized classes of labour employed each 

day for the said period by the ESCO for execution of the Contract.  Such return 

shall be submitted by the seventh day of the month following the month to be 

reported. 
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Clause Data 

5.3.1 The documentation required before commencement with Works execution are: 

 

Health and Safety Plan (Refer to Clause 4.3) 

A signed Agreement between the Employer and the ESCO for the Works to be 

completed by the ESCO in terms of the provisions of Section 37(2) of the 

Occupational Health and Safety Act (Act No.85 of 1993) and the Construction 

Regulations promulgated thereunder (Refer to Clause 4.3). 

Proof of payment to the Employer, that the ESCO has paid all contributions 

required in terms of the Compensation for Occupational Injuries and Diseases Act, 

No 130 of 1993 (Refer to Clause 4.3). 

Initial programme (Refer to Clause 5.6). 

Security (Refer to Clause 6.2). 

Insurance (Refer to Clause 8.6). 

5.3.2 The time to submit the documentation required before commencement with Works 

execution is 14 Days. 

5.4.2 The access and possession of Site shall not be exclusive to the ESCO but shall 

be as set out elsewhere in the Contract. 

5.8.1 The non-working Days are Sundays. 

 

The special non-working Days are: 

 

Statutory public holidays; and 

 

Any agreed annual shutdown shall be shown in the approved programme and 

accommodated within the completion requirements. 

5.13.1 The penalty for failing to complete the Works is 0,1 percent of contract price per 

calendar day. 

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of 

certification of Practical Completion. 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 

50 per cent for labour; and 

15 per cent for materials. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 

80%. Proof of ownership is required. 
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Clause Data 

6.10.3 The limit of retention money is 10% of the value of the Contract Price.  

Any retention-money guarantee shall comply with GCC 2015 and the agreed 

guarantee form. 

Retention deductions and release shall be administered under GCC 2015 clause 

6.10; no separate monthly penalty for a retention guarantee applies. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is a maximum of 10% (ten percent) of the Contract 

Sum. 

8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount. 

10.5.1 Disputes shall be referred to standing adjudication under GCC 2015 clause 10.5 

and the GCC 2015 Adjudication Board Rules. 

10.7.1 The determination of disputes shall be by arbitration. 
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C.1.2.1.2.2 Variations to the General Conditions of Contract 

Clause Data 

GCC 
2015 

The General Conditions of Contract for Construction Works, Third Edition (2015), 

with its applicable published corrections, governs this contract. No conditions 

from another GCC edition or the Treasury supply-contract GCC are incorporated. 

2.5 Cession and assignment shall comply with GCC 2015 clause 2.5, including its 

consent requirements. 

5.14 Completion certification and its consequences shall comply with GCC 2015 

clause 5.14. 

6.2 Security: provide a 10% performance guarantee within the 14-day 

commencement-document period, in the form required by GCC 2015 and C1.3. 

The guarantee must identify the actual contracting entity, including a joint venture 

where applicable. 

6.3 and 
6.4 

Variations: obtain written instructions and required municipal approvals. Value 

instructed changes under GCC 2015. No instruction alone authorises an 

extension of the grant-funded pilot to another facility. 

6.10 Payment, retention, interest and permitted deductions shall be administered 

under GCC 2015 clause 6.10 and the compulsory Contract Data. 

6.11 Variations exceeding 15% shall be dealt with under GCC 2015 clause 6.11. 

7 Quality, tests and defects: apply GCC 2015 with the EEDSM technical 

acceptance requirements. 

8 Risks and insurance: apply GCC 2015 and the insurance amounts in the 

compulsory Contract Data. 

9 Termination and its consequences, including notice, default and settlement, shall 

comply with GCC 2015 clause 9. 

10 Claims and disputes: apply GCC 2015 notice, determination, adjudication and 

arbitration procedures. No project specification removes these rights or duties. 
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C.1.2.1.2.3 Additional clauses to the General Conditions of Contract: 

 

Clause Data 

1 The appointed Energy Services Company (ESCO) is the Contractor under GCC 

2015. “Engineer” in the retained forms means the Employer’s Agent. Technical 

specifications and statutory procurement requirements retain their own 

references; they are not GCC clauses. 

4 The Contractor is accountable for the complete Ladanna pilot and ten-facility 

business-case services, including its designers, specialist installers and 

independent SANAS-accredited M&V agent. 

5.6 The programme shall link design, baseline approval, equipment delivery, 

installation, commissioning, independent M&V and business-case submission. 

Identify the critical path, resources, cash flow, time-risk allowances and approval 

dependencies. 

5.9 Submit coordinated drawings, calculations and design compliance evidence for 

review by the Employer’s Agent. Approval does not relieve the Contractor of its 

contractual design responsibility. 

5.11 and 
9.3 

Suspension and termination for Employer default shall follow the notices, 

grounds and procedures of GCC 2015 clauses 5.11 and 9.3. 

5.12 and 
10.1 

Time claims require the notices, records, causation and assessment prescribed 

by GCC 2015. Assess weather claims on substantiated effects on progress and 

the approved programme. 

6.10 Support monthly statements with measured work, accepted service deliverables, 

expenditure and employment records, progress reports and tax invoices. 

Certification and payment remain subject to GCC 2015. 

6.10.1.5 For eligible materials not yet incorporated, the 80% allowance is subject to proof 

of ownership, identification, storage, insurance and the GCC 2015 requirements. 

Deduct previous materials advances when the same materials are certified as 

installed. 

7 Handover includes commissioning records, compliance certificates, approved as-

built drawings, asset registers, warranties, operating manuals, training records, 

independent M&V outputs and accepted business cases. 

10 The 30 June 2027 grant milestone must be monitored and any risk reported 

immediately. A GCC entitlement does not itself authorise additional grant funding 

or future ESPC implementation. 
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C.1.2.2 Part 2: Data provided by the ESCO 

The General Conditions of Contract, as specified in Part 1, shall be used as a basis for this 
Data which is required to be completed. 
 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract 

to which it mainly applies. 

 

Clause Data 

1.1.1.9 The Name of the ESCO is: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

1.2.1.2 

 

The address of the ESCO is: 

 

Physical address: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  
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Clause Data 

1.2.1.2 

 

Postal address: 

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

 .........................................................................................................................  

 

e-mail address: 

 

 .........................................................................................................................  

 

Contact numbers: 

 

Corporate:   ................................................................  

 

Direct:   ................................................................  

 

Mobile:   ................................................................  

 

Fax:   ................................................................  
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C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

This agreement is mandatory for all ESCOs appointed by the Polokwane Municipality or any 

other institution that do work for or on behalf of Municipality.  

This agreement is between: 

THE ESCO: 

Herein represented by 

………………………………..………………...………………………………………. 

In his capacity as ………………………….…...……Being duly authorized hereto hereinafter 

referred to  

as “ESCO”. 

Compensation Commissioner Number: 

(Attach a copy of the Registration 

Certificate to this agreement) 

Company  : Name:   

………………………………………………………………………………. 

 

Registration Number:  

……………………………………………………………… 

 

CEO : Name:  

……………………………………………………………………………….. 

 

ID Number:  

…………………………………………………………………………. 

 

Physical Address:  

 ……………………………………………………………. 

 

….…………………………………………………… 

 

 

And the POLOKWANE MUNICIPALITY 

(Hereinafter referred to as “the Council”) 
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1. DEFINITIONS 

 

1.1 ESCO  Means the “ESCO” as defined in the “Principal Contract”. 

 

Annexed hereto in his capacity as mandatory. 

 

1.2 MANDATORY  Includes an agent, ESCO or sub-Contractor for work to be done 

or  

service rendered, but without derogating from his status in his 

own right as an employer of people or user of equipment, 

machinery, tools or materials. 

 

1.3 THE PRINCIPAL Means the contract annexed hereto as annexure “A”. 

 CONTRACT 

 

1.4 COUNCIL  Means the Polokwane Municipality 

  

1.5 RISK CONTROL A person appointed in writing by Council.  

OFFICER 

 

1.6 Any definitions contained in any Statute hereinafter mentioned shall have the meaning 

allocated to it by the specific statute. 

 

 

2. OBJECTIVE 

 

2.1 Whereas Council and the ESCO have entered into a contract for service (work) as fully 

indicated in the “Principle Contract” and whereas the “ESCO” agreed to indemnify 

Council against the risks stated hereunder whether foreseeable or not, and, whereas it 

is agreed between the parties that it is of cardinal importance to safeguard both Council 

and the ESCO’s obligation in terms of relevant legislation as well as to extend the 

obligation as a company and/or legal person and/or person as  an entity concerned 

with health, safety and the environment. 

 

2.2 These rules are applicable to all ESCOs performing work for Council within the 

jurisdictional area of the Council and on any premises, which are owned, rented or 

developed by the Council. 

 

2.3 The Council acts though those officials or persons who are generally or specifically 
charge with the responsibility, in terms of legislation, as well as any other official or 
person who is generally or specifically charged with the control and supervision of the 
project. 
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IT IS HEREBY AGREED AS FOLLOWS: 

3. INDEMNITIES 

3.1 The “ESCO” hereby indemnifies the “Council” against any loss in respect of all claims, 

proceeding, damages, costs and expenses arising out of any claim or proceeding 

pertaining to the non-compliance by the “ESCO” of any statutory requirements and/or 

requirements regarding the following Acts in particular pertaining to the provisions of: 

3.1.1 The Occupational Health and Safety Act 85 of 1993, as amended, and the 

applicable Construction Regulations and regulations relevant to the works shall 

apply.  

3.1.2 The Health Act 63 of 1977. 

3.1.3 Road Traffic Act 29 of 1989 (as amended). 

3.1.4 Environment Conservation Act 73 of 1989. 

3.1.5 The National Water Act 36 of 1998. 

3.1.6 The Criminal Procedure Act 51 of 1977. 

3.1.7 The Explosives Act 26 of 1956. 

3.1.8 The Arms and Ammunition Act 75 of 1969. 

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993. 

3.1.10 The Labour Relations Act 66 of 1995. 

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended). 

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended). 

3.1.13 Standards Act 29 of 1993. 

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local 

government and/or any published official standard incorporated into any statute 

or bylaw relating to the completion of the work set out in the “Principal Contract”. 

3.1.15 Any other health and safety standard prescribed by the “Council”. 

 

3.2 The “ESCO” shall ensure that he familiarizes himself with the requirements of the above 

legislation and that he, his employees and any Sub-Contractor will comply with all the 

statutory provisions contained in them. 

 

3.3 The “ESCO” shall indemnify the “Council” in respect of any physical loss or damage to 

any plant, equipment or other property belonging to the “ESCO” or for which he is 

responsible and he hereby indemnifies the “Council” against any loss in respect of all 

claims, proceedings, damages, costs and expenses consequent upon the loss of or 

damage to any plant, equipment or other property belonging to, or which is the 

responsibility of, any Sub-Contractor, agent or employee of the Sub-Contractor. 

 

3.4 The “ESCO” shall and hereby indemnifies the “Council” against any liability, loss, claim 

or proceedings whatsoever, whether arising in common law or by statute, consequent 

on personal injuries to or the loss of health or death of any person whosoever arising 

out of or in the course of or caused by the execution of the “Principal Contract”. 

 

3.5 The “ESCO” shall and hereby indemnifies the “Council” against any liability, loss, claim 

or proceedings consequent on loss of or damage to any movable or immovable 
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property arising out of or in the course of or caused by the execution of the “Principal 

Contract” and due to any act or omission of the “ESCO”, his agents, servants or Sub-

Contractors. 

 

 

4. PERFORMANCE SAFE WORKING PRACTICE 

 

4.1 The “Council” requires a high standard of safe work performance from all employees 

and expects that the standard be maintained by the “ESCO” within the “Council’s” 

jurisdictional area or on its premises. 

 

4.2 Irrespective of human considerations, the maintaining of these health and safety rules 

shall be the execution of the prescribed legal requirements.  These rules are not to 

hinder the “ESCO” in rendering services or indemnify the “ESCO” from any legal 

responsibility to ensure healthy and safe work circumstances. 

 

4.3 The “Council” shall assist the “ESCO” in any practical considerations to accommodate 

the healthy and safe execution of work and therefore require co-operation in the 

execution of these safety rules.  

 

 

5. LOCK OUT PROCEDURE 

 

5.1 When power or air driven machines or equipment, electrical apparatus or pipe lines are 

examined, repaired, adjusted, cleaned, lubricated or serviced in any other way than 

normal servicing, then all isolating switches, -levers, valves or appliances must be put 

in the “off” or “closed” position and locked. 

 

5.2 Should more than one team work on a machine, then each person in control of a team, 

must put a separate lock on the switch, lever, valve or appliance. 
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6. CRANES, VEHICLES AND HOISTING 

 

6.1 For each crane or hoisting equipment used, the “ESCO” must submit a valid and recent 

test certificate or other form of the last examination of the machine or equipment, to the 

“Council”. 

 

6.2.1 Only trained personnel with written permission and where determined by Law, 

with a valid driver’s license, may be allowed to operate any electrical diesel or 

petrol driver overhead crane, hydraulic or electrical hoisting equipment, self 

driven forklift, tractor or any other crane or vehicle.  No employee of the “ESCO” 

may perform any overhead work or work on an overhead crane or hoisting 

equipment or work near cranes or crane rail, before:  

i) An agreement was concluded with the “Council”.  

ii) Approval has been obtained from the “Council” to perform the work. 

iii) All applicable danger – and warning symbolic signs are put into position, 

or exemption, if applied for, is in operation. 

 

6.3 The “ESCO” shall be wholly responsible for any loss or damage to cranes, hoisting 

equipment, plant, machines or equipment brought onto the work site by the “ESCO” 

 

 

7. MACHINE VALANCES, PROTECTION AND FENDING 

 

7.1 No machine valances, protection or fending may be removed from machines, 

manholes, etc without the written permission of “Council” if applicable exemption 

procedures were not appropriated. 

 

 

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT 

 

8.1 No equipment or appliance belonging to “Council” may be used without written 

permission from “Council”. 

 

8.2 Unless prior arranged, “ESCOs” must bring sufficient tools and equipment to the site 

to finish the contract, including offices and storerooms. The mentioned equipment 

remains the responsibility of the “ESCO” with respect to loss, damage and theft.  

 

8.3 In exceptional cases, where tools and equipment belonging to “Council” are used to 

finish the contract, the said equipment and tools are used on own risk and the “ESCO” 

indemnifies “Council” from any claims that may arise.  The said indemnity must be in 

writing, as well as information regarding the loan period, identification and 

 condition of tools and equipment.  The “ESCO” is responsible for the returning 

of  said tools and equipment in the same condition or better.  The “ESCO” is responsible 

to “Council” for any damage or excessive wear of such tools or equipment and material. 
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9. EXCAVATIONS 

 

9.1 Before any excavations commence, written permission must be obtained from 

“Council” to confirm the location of existing electrical cables, water pipes, etc. 

 

9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced effectively 

and safeguarded between sundown and sunup with a sufficient amount of red/yellow 

warning lights and symbolic signs. 

 

9.3 The surrounding area must be kept clean, safe and tidy during excavation.  Excess 

material may not obstruct unnecessarily. 

 

9.4 If any property is in danger during excavation, it must be supported and the proposed 

support work must be submitted to the Department of Labour (OHS) and “Council” for 

approval. 

9.5 Written permission must be obtained from “Council” to grant admittance to restricted 

areas as well as areas where dangerous or poisonous gases are present. 

 

 

10. FIRST AID 

 

10.1 The “ESCO” must provide and maintain a first aid box equipped according to legal 

requirement where more than (5) five persons are employed.  The first aid box must be 

in the care of a person with a competency certificate from one of the following 

organizations: 

(i) SA Red Cross Association; 

(ii) St Johns Ambulance; 

(iii) SA First Aid League; or 

(iv) A person or organization approved by the Chief inspector for this purpose. 

 

10.2 A visible notice must be put up on any work premises with the name of the person 

responsible for first aid.  In an emergency “Council’s” Ambulance / Fire Department or 

emergency services may be contacted at (015) 290 2000. 

 

 

11. FLAMMABLE LIQUIDS 

 

11.1 The “ESCO” shall be held responsible for the necessary precautionary fire prevention 

measures.  No smoking signs must be put up where applicable.  The “ESCO’s” 

employees must be informed of “Council’s” fire prevention measures and evacuation 

procedures. 
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12. COMPENSATION BY ESCO 

 

12.1 The “ESCO” shall be held responsible for all loss of and damage to property, the death 

or injury of persons, the resultant loss or damage suffered as well as all law  suits, 

claims, costs, charges, fines and expenses due to negligence, violation of statutory 

liability or neglect of the “ESCO” or the “ESCO’s” employees. 

 

 

13. TRANSGRESSION OF RULES AND MISBEHAVIOUR 

 

13.1 The “ESCO” is warned that any act(s) leading to damage or loss of employees of the 

“ESCO” or the “Council” shall not be tolerated.  The “Council” may (without any reason) 

demand that any employee of the “ESCO” be withdrawn from the principal “Contract” 

or site. 

 

 

14. INCIDENT REPORTING 

 

14.1 All incidents referred to in Section 24 of the Occupational Health and Safety Act and or 

other incidents shall be reported, by the “ESCO”, to the Department of Labour, as well 

as to the “Council” and should such an incident take place outside normal working 

hours, on a Saturday, Sunday or Public holiday provided with a written report relating 

to any incident. 

 

14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted in 

terms of the Occupational Health and Safety Act in any incident involving the “ESCO” 

and/or his employees and/or his Sub-Contractors. 

 

14.3 The “ESCO” undertakes to report to “Council” anything deemed to be unhealthy and/or 

unsafe and that he undertakes to verse his employees and/or Sub-Contractors in this 

regard. 
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15. LIAISON AND SUPERVISION 

 

15.1 The “ESCO” hereby undertakes to liaise on a regular basis with the designated Risk 

Control Officer and “Council” representative regarding any hazards or incidents that may be 

identified or encountered during the performance of the “Principal Contract”. 

 

 

16. SERVICE INTERRUPTION 

 

16.1 Should any work done by the “ESCO” cause a possible interruption, written permission 

must be obtained from “Council”, before such work commences.  The “ESCO” may not 

switch on or off any compressed air, steam, oxygen, vacuum supply or electrical supply 

without written permission from the “Council”. 

 

 

17. CONFIDENTIALITY 

 

17.1 The “ESCO” and his employees shall regard all data, documentation and information 

of the contract and related documentation as confidential. 

 

17.2 Lost documentation/plans or related documentation shall immediately be reported in 

writing to the “Council”. 

 

17.3 The “ESCO” shall not put up any advertisements or billboard at the site without 

permission. 

 

17.4 The “ESCO” shall not take photographs of the contract site or part thereof or any work 

process or part thereof, without written permission from the “Council”, or have 

photographs taken, published or let it be published. 

 

 

18. CONTRACT SITE AND PRESERVATION 

 

18.1 Employees of the “ESCO” shall not be allowed entrance to the site unless a valid 

identity document, issued by “Council”, is displayed.  The mentioned documents shall 

only be valid for a limited period, where after it must be renewed. 

 

 

19. COMPLETION OF WORK 

 

19.1 The “ESCO” or his employees shall not leave the contract site before the “Council” is 

satisfied that the contract is completed according to the requirements and standards 

set out in the contract and that the working site is left in a satisfactory and safe 

condition. 

 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

  
  
Contract C62 C2.1 
Part C2: Pricing Data  Pricing Instructions 
 

 

20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS 

 

20.1 The “ESCO” shall ensure that no liquor, drugs, dangerous weapons or firearms be 

brought onto the premises. 

 

 

21. SEARCHES 

 

21.1 The “ESCO” and any person engaged in the contract work may at any time be searched 

by “Council” appointed security personnel and all packages, suitcases, etc. must be 

presented to the access control point for examination prior to them being brought onto 

the property or leaving the property. 
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22. GENERAL CONDITIONS 

 

22.1 Notwithstanding anything to the contrary in this agreement, it is hereby specifically 

determined that the “ESCO“ 

 

22.1.1 shall have acquainted himself and be conversant with the contents of all 

statutory provisions applicable to the health and safety of workers and other persons 

on the site including the execution of the work, and in particular the conditions 

contained in the Occupational Health and Safety Act, 1993 (Act 85/1993), and the 

regulations promulgated in terms thereof, and shall comply therewith meticulously and 

in all aspects and/or take care that it is complied with; 

 

22.1.2 shall be obliged to immediately execute all instructions given to him by an 

authorized representative of “Council” in order to ensure and uphold the 

implementation and enforcement of the provisions referred to in sub-paragraph 1, to 

the satisfaction of the said representative; 

 

22.1.3 shall indemnify the “Council” against any or all liability which may be incurred 

by the “Council” as a result of the omission of the “ESCO”, his employees, Sub-

Contractors and/or representatives to comply with the provisions referred to in sub-

paragraph 1, or to ensure that it shall be complied with; 

 

22.1.4 shall undertake to pay upon demand any and/or all legal costs and other 

expenses which “Council” may have incurred as a consequence of any criminal 

charges or other proceedings pending against, or involving the “Council” as a result of 

the contravention or non-compliance by the “ESCO”, his employees, Sub-Contractors 

and/or representative of any of the statutory provisions referred to in sub-paragraph 1. 

 

22.1.5 Should the “ESCO” neglect to immediately execute any health and safety 

written orders issued to him, or to his employee in charge of the works, in terms of the 

stipulations of sub-paragraph 2, the “Council” shall be entitled to suspend the execution 

of the works and take the necessary steps to execute or have such order executed.  

Under these circumstances the ESCO shall be obliged to pay “Council”, upon demand, 

all costs and expenses incurred by “Council”, in order to execute or have the said orders 

executed. 

 

22.1.6 Should the abovementioned steps not establish a healthy and safe work 

environment the “Council” will be entitled to terminate the contract without incurring any 

further costs or claims from the ESCO?  
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23. “ESCO” IDENTIFICATION BOARD 

 

23.1 The “ESCO” shall provide on any work premises a temporary identification board 

containing at all worksites the following information: 

 Company name on behalf of which division/department the work is being done. 

 The contact number and name of the person representing the “ESCO”. 

 The contact number and name of the person representing “Council”  
 

 

24. ACKNOWLEDGEMENT 

 

24.1 The “ESCO” hereby acknowledges that he has read and received a copy of the 

“Principal Contract” and agrees to be bound by and undertakes to observe all the terms 

and conditions of the “Principal Contract”.  This appointment is made in terms of Section 

37(2) of the Occupational Health and Safety Act, 85 of 1993. 
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25. EXCEPTIONS AND OMISSIONS 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 

26.  REMARKS 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 

 

 ____________________________________________________________________ 
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THE ESCO 

 

SIGNED AT ………………….………… ON THIS …………… DAY OF 

………………………..………….. 

 

 

WITNESSES: 

 

………………………………………………  1.

 …………………………………………. 

THE ESCO 

 

                                                                             2. …………………………………………. 

 

THE COUNCIL 

SIGNED AT ………………….………… ON THIS …………… DAY OF 

………………………..………….. 

 

 

WITNESSES:……………………………  1.       ……………………………………………. 

THE COUNCIL 

                                                                2.     …… ………………..……………………… 
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b)  INDEMNITY CERTIFICATE 

 

 

ESCO: ………………………………………………………………………………………………… 

 

Employer: Polokwane Municipality  

 

Contract:

 ………………………………………………………………………………………………… 

 

 

I/we 

…………………………………………………………………………………………………………… 

Hereafter the “ESCO” 

 

“ESCO” hereby indemnifies the Polokwane Municipality (Council) against any claim of 

whatever sort which may arise directly or indirectly from the execution by me/us of the above-

mentioned contract and which may be instituted against “Council”, as well as of any loss or 

damage which the “Council” suffers or expenditure the “Council” incurs to prevent responsibility 

for such claim, loss or damage, whatever the cause of such claim may be or whatever loss or 

damage the “Council” suffers. 

 

THUS done and signed at ………………………………………… on this …………………………. 

day of 

 

…………………………………………….. 20….... 

 

WITNESSES: 

1. ………………………………………..  …………………………………….. 

        ESCO 

 

2. ………………………………………..  ……………………………………… 

                                    COUNCIL 
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c)  ACKNOWLEDGEMENT CERTIFICATE 

 

I, in my capacity 

as…………………………………………………………………………...……………………  

 

Duly authorized hereto ……..……………………………………………………………………. 

representing 

 

……………………………………………………………………………… ESCOs, acknowledge 

receipt 

of a copy of the Polokwane Municipality’s safety manual for ESCOs and the under mentioned 

person as my supervisor regarding all works and services which must be executed by the 

ESCO.  The appointment is done in terms of the Occupational Health and Safety Act, 1993 

(Act 85/1993). 

SIGNED AT ……………………………………. ON 

……………………………………………………. 20... 

I, ………………………………………………………………..…………….. accept the 

abovementioned appointment, and declare that I am familiar with the contents of the 

Polokwane Municipality’s  Safety Manual for ESCOs 

CASUALTIES REGISTRATION NUMBER 

_________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

SIGNED AT ……………………………………. ON 

……………………………………………..……. 20…. 

 

SIGNATURE: 

 

WITNESSES: 1.  ………………………………….. 

 

2. ………………………………….. 

 

A copy of this certificate shall be submitted to the “Council” before any work commences. 
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C1.5: Agreement with Adjudicator 

 

This agreement is made on the...............day of .................................. 20.........between: the 

Employer 

(name of company / 

organisation).......................................................................................................... 

of 

(address)..................................................................................................................................... 

.....................................................................................................................................and the 

ESCO 

(name of company / organisation) 

..........................................................................................................  

of 

(address).....................................................................................................................................  

............................................................................................................................................... 

(hereinafter called the Parties) 

 

and 

(name).........................................................................................................................................  

of (address) 

..............................................................................................................................................  

................................................................................................................................................ 

(hereinafter called the Adjudicator) 

 

Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated.................  

and known as Contract No...............................................  

(Contract 

title)............................................................................................................................................ 

 

Any dispute referred to adjudication shall be dealt with under GCC 2015 clause 10.5 and its 

Adjudication Board Rules (the Procedure). The Adjudicator is appointed for that purpose. 

(* Delete as necessary) 

 

IT IS NOW AGREED as follows: 

 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 
Procedure. 

 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the 
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adjudication in accordance with the Procedure. 
 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 
expenses in accordance with the Procedure as set out in the Contract Data. 

 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 
adjudication and shall endeavour to ensure that anyone acting on their behalf or 
through them will do likewise, save with the consent of the other Parties which consent 
shall not be unreasonably refused. 

 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which 
have been sent to him in relation to the adjudication and he shall retain documents for 
a further period at the request of either Party. 

 

SIGNED by: 

(Signature): ............................  (Signature): ...........................

 (Signature): ................................ 

Name: .................................... Name: ................................... Name: 

........................................ 

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 

duly authorised to sign for and duly authorised to sign for presence of 

on behalf of the First Party in and on behalf of the Second  

the presence of Party in the presence of 

 

Witness: Witness: Witness: 

(Signature)..................................

 (Signature)..................................

 (Signature).................................. 

Name: .................................... Name: .................................... Name: ....................................  

Address: .................................. ..  Address: .................................  ........................ Address: 

  

............................................... ...............................................

 .................................................... 

Date: ....................................  Date: ..................................  Date: .................... 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 
(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 
LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 
SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 
MODEL 

 

C2.1 Pricing Instructions 
 

1. GENERAL 

 

The pricing instructions describe the criteria and assumptions which will be assumed 

in the Contract that the Bidder has taken into account when developing his prices.  The 

Bills of Quantities record the ESCO’s rates for providing supplies, services, engineering 

and construction works in accordance with the Scope of Work. 

 

The terms of payment and the provisions for price adjustment, if applicable, are 

established in the Contract Data.  These items are not described in the Pricing Data. 

 

Tender pricing, arithmetic corrections and evaluation shall follow Part T1. Contract 

valuation, certification and payment shall follow GCC 2015 clause 6 and the Contract 

Data. 

 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another.  The Bill of Quantities forms an integral part of the Contract Documents and 

shall be read in conjunction with the Bidder Data, Contract Data, Scope of Work, Site 

Information General and Special Conditions of Contract, the Specifications and the 

Drawings. 

 

3. DEFINITIONS 

 

For the purpose of this Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 

 

 Unit  : The unit of measurement for each item of work as defined in  

                                                the Scope of Work and Site Information. 

 

 Quantity : The number of units of work for each item. 

 

 Rate  : The payment per unit of measurement at which the ESCO  
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Contracts to do the work. 

 

 Amount : The product of the quantity and the rate Bid for an   item. 

 

 Sum  : An amount contracted for an item, the extent of which is  

                                               described in the Bill of Quantities, the specifications or  

                                                elsewhere but the quantity of work of which is not measured in  

                                               any units. 

 

4. DESCRIPTIONS 

 

BOQ descriptions shall be read with the EEDSM Scope of Work. Rates include the 

associated supplies, design, installation, testing, commissioning and documentation 

required for each item. Contract valuation and payment are governed by GCC 2015 

clause 6. 

 

5. REFERENCES 

References in the BOQ identify the relevant project requirements. The Scope of Work 

sets the technical requirements; GCC 2015 clause 6 governs measurement, valuation 

and payment. 

6. UNITS OF MEASUREMENT 

 The units of measurement indicated in the Bill of Quantities are metric units. 

 The following abbreviations are used in the Bill of Quantities: 

%  = per cent 

kW  = kilowatt 

no  = number 

sum  = lump sum 

 

 

 

 

7. NET MEASUREMENTS 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance is made for off-cuts and waste. 

8. QUANTITIES 

 

The quantities set out in these Bills of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 

accepted and certified for payment will be used for determining payments due and not 

the quantities given in the Bills of Quantities. 

 

The Contract Amount to be determined in accordance with the conditions of contract 

identified in the Contract Data shall be computed from the actual quantities of 
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authorized work done, value at rates determined in terms of the Contract Data, against 

the respective items in the Bill of Quantities. 

9. CURRENCY 

 

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole 

cents.  Fractions of a cent shall be discounted. 

 

10. VALUE ADDED TAX 

 

Rates and amounts in C2.2 are exclusive of VAT. Add VAT once in the separate 

summary row to obtain the total inclusive of VAT. The fixed student and EPWP 

allowances are the base employment allowances; include other contractual costs in the 

appropriate items. 

 

11. RATES AND PRICES 

 

 11.1 General 

 

a) The ESCO must price each item in the Bill of Quantities in BLACK INK.  

Reproduced computer printouts of the Bills of Quantities will not be 

acceptable. 

 

b) The rates and prices to be inserted in the Bill of Quantities shall cover 

all the services and incidentals for the work described under the several 

items.  Such prices and rates shall cover all costs and expenses that 

may be required in and for the execution of the work described, and 

shall cover the cost of all general risks, liabilities and obligations set forth 

or implied in the documents on which the Bidder is based, as well as 

overhead charges and profit.  Reasonable prices shall be inserted as 

these will be used as a basis for assessment of payment for additional 

work that may have to be carried out. 

 

c) Where the ESCO is required to furnish detailed drawings and designs 

or other information in terms of the Contract Data, all costs thereof shall 

be deemed to have been provided for and included in the unit rates and 

sum amounts contracted for the items scheduled in the Bill of Quantities.  

Separate additional payments will not be made. 

 

d) A price or rate is to be entered against each item in the Bill of Quantities, 

whether the quantities are stated or not.  An item against which no price 

is entered will be considered to be covered by the other prices or rates 

in the Bill.  The ESCO will not be paid for items against which no rate or 

lump sum has been entered in the Bill of Quantities. 
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e) Should the ESCO group a number of items and contract one lump sum 

for such group of items, this single lump sum shall apply to that group of 

items and not to each individual item. 

 

f) Should the ESCO indicate against any item that compensation for such 

item is included in another item, the rate for the item included in another 

item shall be deemed nil. 

 

g) A submission may be regarded as non-responsive if any rates or lump 

sums in the Bill of Quantities are, in the opinion of the Employer, 

unreasonable or out of proportion. 

 

 11.2 “Rate only” items 

 

The ESCO shall fill in a rate (in the rate column) against all items where the 

words "rate only" appear in the Amount column, which rate will constitute 

payment for work which may be done in terms of this item.  Such "rate-only" 

items are used where it is estimated that little or no work will be required under 

the item or where the item is to be considered as an alternative to another item 

for which a quantity is given. 

 

 

 11.3 Arithmetic 

 

Excepting where Sum Amounts are required or where Provisional Sums have 

been indicated, the ESCO shall enter an applicable rate in the Rate Column of 

the Bill of Quantities for each scheduled item.  He shall also enter an appropriate 

sum in the Amount column for each scheduled item, by determining in the 

applicable line item the product of the Quantity and the Unit Rate. 

 

If there is an error in the line item resulting from the product of the unit rate and 

the quantity, the rate shall be binding and the error of extension as entered in 

the Bidder offer will be corrected by the Employer in determining the Contract 

Price. 

 

Where there is an error in addition, either as a result of other corrections 

required by this checking process or in the Bidder’s addition of prices, such error 

will be corrected by the Employer in determining the Contract Price. 

 

11.4 Labour Intensive work 

 

Item numbers in the schedule of quantities suffixed by the letter "L" shall denote 

a payment item in respect of work which is required to be executed by labour 

intensive construction methods.  Item numbers with the suffix "L" are not 

necessarily an exhaustive list of all the activities which must be done by hand, 
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and this clause does not over-ride any of the requirements in the generic labour 

intensive specification in the Scope of Works. 

 

Payment for items which are designated to be constructed labour-intensively 

(either in this schedule or in the Scope of Works) will not be made unless they 

are constructed using labour-intensive methods. Any unauthorised use of plant 

to carry out work which was to be done labour-intensively will not be condoned 

and any works so constructed will not be certified for payment. 

 

 

12. VARIATION IN TEXT 

 

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  

Should any alteration, erasure or addition be made, it will not be recognized; the original 

wording of the Bill of Quantities will be adhered to. 
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C2.2 BILL OF QUANTITIES 
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ITEM DESCRIPTION UNIT QTY 

BIDDE
R UNIT 
RATE 
(VAT 
EXCL.) 

BIDDER 
AMOUNT 
(VAT EXCL.) 

P. PRELIMINARIES AND GENERALS 

P1 

Site establishment, site camp/store, temporary 
facilities, personnel facilities, transport, project 
notice board, access arrangements, mobilisation, 
maintenance of establishment and de-
establishment 

Month 6   

P2 
Performance guarantee, works insurance and 
other contractual insurances/guarantees 
maintained for the full project duration 

Sum 1   

P3 
Community liaison and stakeholder coordination, 
including liaison with municipal representatives, 
local structures and affected stakeholders 

Month 6   

P4 
Project management, site supervision, 
programme management, progress meetings, 
reporting, coordination and administration 

Month 6   

P5 
Site security, safeguarding of 
materials/equipment, access control and 
protection of completed works 

Month 6   

P6 

Compliance with the Occupational Health and 
Safety Act, maintenance of the safety file, safety 
instructions, toolbox talks, signage and statutory 
records 

Sum 1   

P7 
Occupational health and safety 
management/consultancy, inspections, audits and 
compliance monitoring 

Sum 1   

P8 
PPE, safety clothing and consumables for local 
labour, including replacement/replenishment as 
required during the project 

Month 6   

P9 

Quality assurance and quality control, 
inspections, testing records, product data, 
compliance certificates and close-out quality 
documentation 

Month 6   

P10 
Testing and commissioning coordination, as-built 
documentation, operating manuals, warranties, 
training, handover and project close-out 

Sum 1   

P11 
Four (4) students for six months at R6,500 per 
student-month; 24 person-months in total. 

Person
-month 

24 
6500.0
0 

R 156,000.00 

P12 

Four (4) EPWP labourers for six months at R192 
per approved day; allowance 528 person-days (4 
x 6 x 22). Pay actual approved days and comply 
with any higher statutory minimum. 

Person
-day 

528 192.00 R 101,376.00 

P13 

Training/induction of EPWP labourers and 
students relevant to the works, including site 
induction, safety awareness and approved 
project-specific training 

Sum 1   
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A. LADANNA RETROFIT WORKS 

A1 

80 kWp carport-mounted grid-connected Solar PV 
plant, including design, carport mounting 
structure, modules, inverter, AC/DC protection, 
metering, monitoring, testing, commissioning and 
handover 

No. 1   

A2 
Replace 18 W fluorescent lamps with 10 W LED 
equivalents 

No. 14   

A3 
Replace 28 W fluorescent lamps with 18 W LED 
equivalents 

No. 22   

A4 
Replace 35 W fluorescent lamps with 18 W LED 
equivalents 

No. 8   

A5 
Replace 36 W fluorescent lamps with 18 W LED 
equivalents 

No. 291   

A6 
Replace 38 W fluorescent lamps with 18 W LED 
equivalents 

No. 67   

A7 
Replace 48 W fluorescent lamps with 24 W LED 
equivalents 

No. 180   

A8 
Replace 56 W fluorescent lamps with 24 W LED 
equivalents 

No. 4   

A9 
Replace 58 W fluorescent lamps with 24 W LED 
equivalents 

No. 129   

A10 
Replace 8.2 kW fixed-speed air conditioners with 
high-efficiency inverter-driven units of 
approximately 7.5 kW input 

No. 3   

A11 
Replace 3.0 kW fixed-speed air conditioner with 
high-efficiency inverter-driven unit of 
approximately 2.0 kW input 

No. 1   

A12 
Replace 1.17 kW fixed-speed air conditioners with 
high-efficiency inverter-driven units of 
approximately 0.88 kW input 

No. 31   

B. EnPC BUSINESS-CASE DEVELOPMENT FOR TEN(10) MUNICIPAL FACILITIES 

B1 
Inception, data-request schedule, governance 
arrangements, implementation programme and 
risk register 

Item 1   

B2 
Detailed energy audits, asset registers, baseline 
confirmation, adjustment methodology and 
baseline approval 

Item 1   

B3 
Smart-metering/measurement-boundary strategy, 
independent M&V plan, performance guarantees 
and payment-reporting mechanism 

Item 1   

B4 
Full-life financial model including NPV, IRR, 
simple and discounted payback, tariff escalation, 
sensitivities and downside cases 

Item 1   

B5 

Ladanna shared-savings structure and appraisal 
of financing options, risk allocation, funding 
sources and preferred/fallback models for futures 
years 

Item 1   
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B6 
Commercial, legal and approval pathway 
including MFMA section 33, Council, National 
Treasury and departmental requirements 

Item 1   

B7 
Socio-economic impact, local-content, job-
creation, municipal capacity and implementation-
readiness assessment 

Item 1   

B8 

Final bankable ESPC Shared savings business 
cases for 10 municipal facilities, draft 
commercial/performance schedules and 
municipal presentation/approval pack 

Item 1   

 SUBTOTAL: LADANNA RETROFIT WORKS VAT EXCL   

 
SUBTOTAL: EnPC/ESPC BUSINESS-CASE DEVELOPMENT  
VAT EXCL 

  

SUBTOTAL: PRELIMINARIES, GENERALS, STUDENTS & EPWP LABOUR  
VAT EXCL 

  

15% VAT TOTAL   

TOTAL TENDERED CONTRACT PRICE INCLUDING VAT   
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PART C3:  SCOPE OF WORK 

 

C3.1: DESCRIPTION OF WORKS 

 

C3.2: LIST OF DRAWINGS 

 

C3.3: PROCUREMENT 

 

C3.4: CONSTRUCTION 

 

C3.5: VARIATION AND ADDITIONS TO STANDARD 

SPECIFICATIONS  

 

C3.6: PARTICULAR SPECIFICATIONS –  

 

C3.7: HEALTH AND SAFETY SPECIFICATIONS 

 

C3.8: ENVIRONMENTAL MANAGEMENT 

SPECIFICATIONS 

 

C3.9: MANAGEMENT OF WORKS 
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POLOKWANE MUNICIPALITY 

 

PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 

(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 

LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 

SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 

MODEL 

 

 

 

C3:   SCOPE OF WORK 

 

C3.1 STANDARD SPECIFICATIONS 

 

C3.2 PROJECT SPECIFICATIONS 

 

PART A:  GENERAL 

 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Management Requirements 

PS-5 Security Clearance of Personnel  

PS-6 Sub-Contractors  

PS-7 Supply of Materials  

PS-8 Execution of Works  

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

PSA SABS 1200 A: General 

PSC SABS 1200 D: Earthworks 

 

C3.3 PARTICULAR SPECIFICATIONS  

 

SECTION PC  Trimming Of Site 

SECTION PC Maintenance 

SECTION PE  Contingencies 

SECTION PG  Generic Labour-Intensive Specification 

SECTION POHS  

OHSA 1993 Safety Specification 
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C3 Scope of Work 

 

Polokwane Municipality is implementing its 2026/27 EEDSM 2.0 programme from 1 July 

2026 to 30 June 2027. The grant funded Ladanna pilot must reduce electricity consumption, 

demonstrate the performance of the proposed technologies in a municipal operating 

environment, establish a credible baseline and independently verified savings, support 

infrastructure investment and job creation, and provide the evidence required for a bankable 

ESPC business case and future rollouts. 

 

1 DESCRIPTION OF THE WORKS 

 

1.1 Employer’s objectives  

 

The purpose is to appoint a competent ESCO, through an output based procurement, to 
implement the 2026/27 EEDSM 2.0 grant funded Ladanna Traffic Centre pilot retrofit and 
develop the ESPC business case under a single contract. The pilot shall generate reliable 
metered baseline, post retrofit performance and M&V data to confirm technology performance, 
energy savings, financial viability and bankability, and to inform the development of the ESPC 
Shared Savings model for future implementation. 

 

1.2 Overview of the works 

 

Use local labour for suitable activities within the Ladanna pilot, with competent supervision. 
Electrical installation, testing and commissioning shall be undertaken by appropriately 
qualified and registered personnel. Include four students and four EPWP labourers as priced 
in the BOQ. 

 

1.2 Extent of the works 
 

 Inception and project management: Inception report, implementation programme, 

governance plan, information request, responsibility matrix and risk register covering 

the Ladanna pilot and EnPC business case work stream 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

83 
 

 Audits and baseline: Site surveys, verified asset registers, relevant drawings, 

operating profiles, data assessment, baseline methodology and M&V plan. 

 Ladanna pilot implementation: Detailed design, required approvals, construction 

documentation, supply, installation, testing and commissioning of the approved PV 

Plant, lighting and HVAC retrofit. 

 Handover: Testing and commissioning, training, as-built drawings, warranties and 

operating manuals. 

 Independent M&V: IPMVP-aligned M&V plan, independent verification of baseline 

and post-retrofit performance, and M&V reports establishing verified energy savings 

from the Ladanna pilot. 

 Municipal facility business cases: Technical opportunity assessments, project 

bundling and development of ESPC business cases using shared savings model for 

the identified municipal facilities, informed by the Ladanna pilot data and lessons 

learned. 

 

1.4 Location of the Works 

The implementation site is Ladanna Traffic Centre, Polokwane for Pilot retrofit.   
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The site of works is located at; 

 

1. Pilot retrofit Project 

Facility Municipal 

ward 

Latitude Longitude 

Ladanna Traffic 

Centre  

23 23°53'16"S  29°27'47"E 

2. Business Case Development 

Facility Municipal 

ward 

Latitude Longitude 

Polokwane 

Wastewater 

Treatment Plant 

23 23°51'48.6"S  29°26'36"E 

Aganang 

Municipal 

Offices 

45 23°40'40"S  29°07'46"E 

Civic Centre 22 23°54'48"S  29°27'09"E 

Old Peter 

Mokaba 

Stadium 

22 23°55'23"S  29°27'47.6"E 

Jack Botes Hall 

and Council 

Chamber 

22 23°54'48"S  29°27'09"E 

Dalmada 

Purification 

Plant 

20 23°53'58"S  29°30'50.8"E 

Westenburg 

Library 

19 23°54'14"S  29°25'45.7"E 

Nirvana Library 19 23°54'55"S  29°26'24.9"E 
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Seshego 

Wastewater 

Treatment Plant 

17 23°49'51.2"S  29°23'57.6"E 

 

 

          Picture: Ladanna Traffic Centre 1 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

86 
 

 

C3.1 STANDARD SPECIFICATIONS 

 

 

The latest applicable editions, amendments and municipal requirements must be used. Where 

requirements conflict, the more stringent lawful requirement applies, subject to written 

clarification by the Municipality. 

• Constitution of the Republic of South Africa, 1996. 

• Municipal Finance Management Act, 2003 (Act 56 of 2003), including sections 

relevant to supply-chain management, long-term commitments and public-private 

partnership screening. 

• Municipal Systems Act, 2000 (Act 32 of 2000). 

• Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), applicable 

regulations and the Municipality’s current Supply Chain Management Policy. 

• Division of Revenue Act and the applicable EEDSM grant conditions and reporting 

requirements. 

• General Conditions of Contract for Construction Works, Third Edition (2015) (GCC 

2015), including the applicable Contract Data and project-specific amendments. 

• Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Construction 

Regulations, where applicable. 

• Electricity Regulation Act, 2006 (Act 4 of 2006), applicable municipal electricity by-

laws, grid-code and distributor requirements. 

• Applicable SANS, IEC and NRS standards for electrical installations, Solar PV, 

metering, protection, power quality, lighting and HVAC systems. 

• International Performance Measurement and Verification Protocol (IPMVP) and 

applicable SANAS accreditation requirements. 

• Applicable DTIC local-content designation, origin-verification and reporting 

requirements. 

3.3.1 EEDSM, Energy Performance and M&V Standards 

• SANS 50001 / ISO 50001, Energy management systems — Requirements with 

guidance for use. 

• SANS 50006 / ISO 50006, Energy management systems — Evaluating energy 

performance using energy performance indicators and energy baselines. 

• SANS 50010, Energy measurement and verification. 

• ISO 50015, Energy management systems — Measurement and verification of 

energy performance of organizations — General principles and guidance. 

• SANS 1544, Energy performance certificates for buildings. 

• SANS 10400-XA, Energy usage in buildings, and SANS 204, Energy efficiency in 

buildings. 

• International Performance Measurement and Verification Protocol (IPMVP), 

including the appropriate Option A, B, C or D for each energy-conservation measure. 
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• SANAS technical and accreditation requirements applicable to energy-efficiency 

M&V bodies, inspection bodies, calibration and traceability. 

• Applicable DEE EEDSM grant framework, baseline, monitoring, verification, 

reporting, asset-management and close-out requirements. 

3.3.2 General Electrical Installation and Safety Standards 

• SANS 10142-1, The wiring of premises — Part 1: Low-voltage installations. 

• SANS 10142-2, The wiring of premises — Part 2: Medium-voltage installations, 

where medium-voltage work forms part of an approved site scope. 

• SANS 10142-1-2, The wiring of premises — Low-voltage embedded generator 

installations, where applicable. 

• SANS/IEC 61439 series, Low-voltage switchgear and control gear assemblies. 

• SANS/IEC 60947 series, Low-voltage switchgear and control gear, including circuit-

breakers, contactors, disconnectors and control devices. 

• SANS/IEC 60529, Degrees of protection provided by enclosures (IP Code). 

• SANS/IEC 61643-11 and IEC 61643-31, Low-voltage surge protective devices for 

AC and photovoltaic installations. 

• SANS/IEC 62305 series, Protection against lightning. 

• SANS/IEC 61000 series and NRS 048-2, Electromagnetic compatibility and 

electricity-supply quality / power-quality requirements. 

• Electrical Installation Regulations issued under the Occupational Health and Safety 

Act, including inspection, testing and issue of Certificates of Compliance by 

appropriately registered persons. 

3.3.3 Solar PV and Embedded Generation Standards 

• NRS 097-2-1, Grid interconnection of embedded generation — Small-scale 

embedded generation — Utility interface. 

• NRS 097-2-3, Grid interconnection of embedded generation — Simplified connection 

criteria for low-voltage connected generators. 

• The applicable South African Grid Code, Polokwane Municipality embedded-

generation requirements, municipal by-laws and distributor connection-approval 

conditions. 

• SANS/IEC 62548, Photovoltaic arrays — Design requirements. 

• SANS/IEC 62446-1, Grid-connected photovoltaic systems — Documentation, 

commissioning tests and inspection. 

• SANS/IEC 62109-1 and SANS/IEC 62109-2, Safety of power converters for use in 

photovoltaic power systems. 

• SANS/IEC 62116, Utility-interconnected photovoltaic inverters — Test procedure for 

islanding-prevention measures. 

• SANS/IEC 61215 series, Terrestrial photovoltaic modules — Design qualification 

and type approval. 

• SANS/IEC 61730 series, Photovoltaic module safety qualification. 
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3.3.4 Lighting, HVAC, BMS, Motors and Metering Standards 

• SANS 10114-1, Interior lighting — Artificial lighting of interiors, together with 

applicable municipal illumination requirements for roads, parking and external areas. 

• SANS/IEC 60598-1 and the applicable SANS/IEC 60598-2 parts, Luminaires — 

General and particular requirements. 

• SANS 10400-O, Lighting and ventilation, and the energy-efficiency requirements of 

SANS 10400-XA and SANS 204. 

• SANS/ISO 5149 series, Refrigerating systems and heat pumps — Safety and 

environmental requirements. 

• SANS/ISO 16484 series, Building automation and control systems, for BMS 

architecture, functions, communications, data and commissioning. 

• SANS/IEC 60034 series, rotating electrical machines, including motor performance 

and efficiency requirements. 

• SANS/IEC 61800 series, Adjustable-speed electrical power drive systems, 

applicable to variable-speed drives and motor-control installations. 

• SANS/IEC 62052 and SANS/IEC 62053 series, Electricity metering equipment — 

General requirements, tests and accuracy requirements. 

Compliance must be with the latest applicable edition and amendments in force at the date 

of design, procurement and installation. Where a standard has been superseded, the 

replacement standard applies. The ESCO must identify all project-specific standards in its 

design basis and compliance matrix and submit certificates, type-test reports, inspection 

records and commissioning results as applicable. 

 

3.4 Specifications 

3.4.1 Project Objectives 

• Implement an 80 kWp carport-mounted Solar PV plant, the specified LED lighting 

retrofits, high efficiency inverter-driven HVAC replacements and the 

metering/monitoring required for M&V at Ladanna Traffic Centre as the pilot project. 

• Establish a pre-retrofit baseline, smart meter the applicable facility/measurement 

boundaries, verify post retrofit performance and maintain independent M&V 

evidence to inform ESPC business case using shared savings model. 

• Confirm the investment pipeline for municipal buildings, wastewater treatment plants 

and the water purification plant. Identify technically viable energy conservation 

measures without expanding the approved Ladanna pilot implementation scope. 

• Use the Ladanna pilot performance data to develop the ESPC business cases using 

shared savings model, including realistic energy saving targets, financial modelling, 

NPV (Net Present Value), IRR (Internal Rate of Return), payback, financing 

requirements, risk allocation and downside sensitivities. 

 

 

NB: Output-based contracting principles: The Municipality specifies the required 
outcomes, approved scope, minimum performance, deadlines and compliance 
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requirements while allowing bidders to propose innovative, compliant delivery 
methods. The Ladanna pilot and ESPC business case must remain linked under an 
accountable ESCO appointment. The business case must demonstrate how grant-
funded evidence reduces transaction, credit and performance risk and must assess 
eligible co-funding, including the grant requirement for a minimum 50% capital-
expenditure contribution to the wider ESPC/EnPC project where applicable. Any 
Partial Credit Guarantee or other risk-mitigation instrument must be supported by 
documented engagement and remains subject to eligibility and approval. 

 

The successful bidder is appointed only for the 2026/27 EEDSM 2.0 Ladanna Traffic Centre 

pilot retrofit and the development of the ESPC (Energy Savings Performance Contract) 

business cases for ten (10) Polokwane Municipality owned facilities. The appointment does 

not constitute, and shall not be interpreted as, an award, pre-award, preferential right, 

exclusivity or commitment to award any future ESPC/EnPC or other implementation contract. 

The technical, energy, financial and M&V (Measurement and Verification) information 

generated from the Ladanna pilot, including lessons learned and verified performance, shall 

be used to guide the development, structuring and prioritisation of future energy efficiency 

projects and the business cases for the identified municipal facilities using Energy Savings 

Performance Contracting (ESPC) model. 

The other facilities included in the business case are for assessment, audits, project pipeline 

development, financial modelling and planning only. They are not approved for implementation 

under this contract. Any future implementation shall be subject to the municipality's approved 

budget, procurement process and required approvals. 

The comprehensive business case shall determine the viability and appropriate financing and 

commercial structure for future implementation, including a Shared Savings ESPC model 

where viable, in accordance with the MFMA, National Treasury requirements, EEDSM/DEE 

requirements and applicable legislation. 

The successful bidder shall use an independent SANAS accredited M&V Agent, or provide a 

binding commitment to appoint one, to establish and verify the performance of the Ladanna 

pilot and provide credible M&V information for the development of the business cases to inform 

a future ESPC based on a shared savings model.  

Grant funded implementation under this contract is limited to the approved Ladanna Traffic 

Centre pilot. No other facility may be added to the implementation scope unless approved 

through the applicable procurement process and permitted by the EEDSM grant conditions 

and approved budget. 

The contract period shall be six (6) months from the commencement date and shall in all 

circumstances end no later than 30 June 2027. 

The ESPC business case development for ten (10) Polokwane municipality owned facilities 

shall be fully completed and submitted, while Ladanna Traffic centre grant funded retrofit shall 

be fully implemented, commissioned and handed over no later than 30 June 2027. 

The Municipality shall confirm the ten-facility assessment register at inception, including 

names, locations, access contacts, electricity accounts and available data. No unnamed 

facility is authorised for implementation under this appointment. 
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PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 

(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 

LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 

SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 

MODEL 

C3.2:  PROJECT SPECIFICATIONS 

 

STATUS 

 

The Project Specification, consisting of two parts, forms an integral part of the contract and 

supplements the Standard Specifications.  

 

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, 

if applicable, the Particular Specifications.  

 

In the event of any discrepancy between a part or parts of the Standardized or Particular 

Specifications and the Project Specification, the Project Specification shall take precedence. 

In the event of a discrepancy between the Specifications, (including the Project Specifications) 

and the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the 

Engineer before the execution of the work under the relevant item. 

 

The specifications apply only to the approved EEDSM Ladanna pilot and the ten-facility 

business-case services. Ancillary civil works are limited to those necessary for the approved 

retrofit installations. 
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C3.2 PROJECT SPECIFICATIONS  

 

PART A:  GENERAL 

 

PS1 PROJECT DESCRIPTION 

The Municipality requires the Ladanna pilot retrofit and ten-facility ESPC business 

cases under the 2026/27 EEDSM 2.0 programme. The objectives are: 

 To reduce grid electricity consumption and demonstrate measured technology 

performance. 

 To establish credible baselines and independently verified energy savings. 

 To support local employment, municipal skills and sustainable asset operation. 

The EEDSM installations and business cases shall be: 

 technically compliant 

 operationally suitable 

 measurable and verifiable 

 financially appraised 

 and sustainable over their useful lives 

PS2 DESCRIPTION OF THE SITE AND ACCESS 

2.1 Access to site 

 

Access to the site can be obtained via the public streets within the perimeter of the site 

of works. 

The ESCO shall be responsible for the maintenance and reinstatement of damage 

caused by him or his agents/deliveries to any property (Private or State Owned), fauna 

and flora and rights of way. 

 

The ESCO shall take cognisance of the aforementioned items and should allow in his 

rates tendered for any costs that could be incurred due to damages by the ESCO. 

 

PS3 DETAILS OF THE WORKS 

 

A brief detail of the works for which this specification is applicable is as follows:  
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3.1 Ladanna Traffic Centre pilot retrofit and ten-facility ESPC business cases 

The appointment includes the complete pilot works and business-case outputs 

described in C2.2. The following scope limits apply: 

 Install one 80 kWp carport-mounted grid-connected PV plant, including the 

complete mounting structure, protection and connection approvals. 

 Replace the 715 fluorescent lighting points and 35 air-conditioning units listed in 

the BOQ, preserving required illumination and cooling performance. 

 Provide baseline measurements, monitoring and independent SANAS-accredited 

M&V for the pilot. 

 Complete business cases for ten municipal facilities; facilities other than the 

Ladanna pilot are for assessment and planning only. 

 Commission, hand over and submit all deliverables within six months and no later 

than 30 June 2027, subject to GCC 2015 procedures. 

 

3.2 Traffic 

 

The works are within an operating municipal traffic centre. Maintain safe public access, 

parking and emergency routes; agree delivery arrangements and shutdowns with the 

Municipality. 

 

3.3 Nature of ground conditions and subsoil conditions 

 

Confirm ground and existing-service conditions for the carport foundations and cable 

routes before construction. No geotechnical investigation is included in the tender 

information. 

 

Notify unforeseen physical conditions and submit any claim in accordance with GCC 

2015; keep contemporaneous records and mitigate delay. 

 

3.4 Available selected fill materials 

 

Provide approved commercial fill and bedding material only where required for carport 

foundations, cable routes and reinstatement. Include the cost in the relevant installation 

rates. 

 

3.5 Climatic conditions  

 

Allow for seasonal weather in Polokwane, safe work at height and normal weather risk 

in the programme. 
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3.6 Labour recruitment conditions 

 

A Project Steering Committee (PSC) will be established and is a vital means of 

communication between all parties involved with the project. The composition of the 

PSC comprises representation by the Employer, the Engineer and formal structures 

within the municipality/community. 

 

The ESCO shall make use of these communication channels, and shall appoint from 

amongst his site personnel a responsible person to participate in the affairs of the PSC, 

and this representative may also be required to attend the monthly PSC meetings. 

 

It is mandatory that the ESCO shall interact with the community via proactive project 

liaison and project participation by its leaders and constituted organisations and 

forums, as well as through the employment of its people, and these activities shall 

constitute essential facets of the project. 

 

Local labour is to be used and the employment of such labour is to be done in 

conjunction with the PSC. 

 

 

 

PS4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 

 

4.1 General 

The ESCO is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 

Management Requirements for Works Contracts. These specifications shall be 

applicable to the contract under consideration and the ESCO shall comply with all 

requirements relevant to the project.  

 

Certain aspects however require further attention as described hereafter.  

 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 

 

Tender information is for pricing and scope definition. The ESCO shall prepare and 

obtain approval of the detailed retrofit designs before construction. 

 

Submit coordinated design drawings, calculations and an installation programme for 

review, followed by as-built drawings and operating manuals at handover. 

 

At the completion of the Contract, the ESCO shall return to the Engineer all drawings, 

provided or made, during the contract period. 

 

Any information which the ESCO has control over and which is required by the Resident 

Engineer to complete the as built drawings shall be made available to the Resident 

Engineer before the Certificate of Completion is issued.  

 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

94 
 

Only written dimensions may be used. Dimensions are not to be scaled from drawings 

unless ordered by the Engineer. The Engineer will supply all figures / dimensions which 

are not shown on the drawings. The levels or dimensions given on the drawings are 

subject to confirmation on site. The ESCO shall submit all levels and dimensions to the 

Engineer for confirmation before he commences with any structural construction work. 

The ESCO shall also check all dimensions which are given on the drawings and inform 

the Engineer of any conflicting dimensions. 

 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 

Clause 4.2) 

 

4.3.1 The ESCO is responsible for the design and construction of the EEDSM 

installations specified in the BOQ, using appropriately registered professionals.  

 

4.3.2 The ESCO shall nominate the electrical, structural and mechanical design 

professionals. The Municipality shall confirm its Employer’s Agent before 

commencement.  

  

4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 

clause 4.3) 

 

4.4.1 Preliminary programme 

 

The ESCO shall include with his tender a preliminary programme on the prescribed 

form to be completed by all Tenderers. The programme shall be in the form of a 

simplified bar chart with sufficient details to show clearly how the works will be 

performed within the time for completion as stated in the Contract Data. 

 

Any alternative programme must meet the six-month period and 30 June 2027 

completion deadline. Statutory approvals and the baseline measurement period must 

be identified. 

 

The ESCO shall be deemed to have allowed fully in his tendered rates and prices as 

well as in his programme for all possible delays due to normal adverse weather 

conditions and special non-working days as specified in the Special Conditions of 

Contract, in the Project Specifications and in the Contract Data. 

 

4.4.2 Programme in terms of GCC 2015 clause 5.6  

 

Submit and maintain the programme under GCC 2015 clause 5.6 within the period 

stated in the Contract Data. Include design, baseline approval, procurement, 

installation, commissioning, M&V and ten-facility business-case milestones. 

The following must be stated on the programme: 
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(a) The quantity of work applicable to each bar item as well as the rate at which the 

work will be completed. 

(b) A budget of the value of completed work, month by month, for the full contract 

period. 

(c) The critical path. 

(d) Work to be undertaken by Local ESCO (if applicable) 

(e) Training Courses 
(f) Schedule of plant and resources to be utilized 
 

Time-related claims and changes to the Due Completion Date shall be dealt with under 

GCC 2015 clauses 5.12 and 10.1. 

 

4.4.3 Time for Completion  

 

The programme shall comply with the completion period and final date stated in C1.2. 

No alternative completion date is accepted unless formally agreed through the contract 

and applicable grant approvals. 

 

4.4.4 Delay in Completion 

 

The ESCO shall organise the Works in such a manner that no delays occur. Delays 

due to faulty organisation or lack or shortage of materials or labour or co-operation with 

other parties or to any other cause within the control of the ESCO will not be 

countenanced and full power is reserved by the Engineer to order the ESCO to 

expedite the work should the work, in the opinion of the Engineer, not progress in a 

satisfactory way. 

 

 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

 

The ESCO will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer.  To this end it will be the full 

responsibility of the ESCO to institute an appropriate Quality Assurance (QA) system 

on site.  The Engineer will audit the ESCO's quality assurance (QA) system on a 

regular basis to verify that adequate independent checks and tests are being carried 

out and to ensure that the ESCO's own control is sufficient to identify any possible 

quality problems which could cause a delay or failure. 

 

The ESCO shall ensure that efficient supervisory staff, the required transport, 

instruments, equipment and tools are available to control the quality of his own 

workmanship in accordance with his QA-system. His attention is drawn to the fact that 
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it is not the duty of the Engineer or the Engineer’s representative to act as foreman or 

surveyor. 

 

4.6 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 

 

The ESCO shall pay special attention to the management and disposal of water and 

stormwater on the site. It is essential that all completed works or parts thereof are 

kept dry and properly drained. Claims for delay and for repair of damage caused to 

the works as a result of the ESCO’s failure to properly manage rain and surface 

water, will not be considered.  

 

4.7 Earthworks  (Read with SANS 1921 - 1: 2004 clause 4.10) 

  

4.7.1 Fill materials and spoil areas  

 

Source fill from lawful approved suppliers. Excavation is limited to foundations and 

cable routes required for the Ladanna pilot. 

The spoil sites shall be determined on site in conjunction with the Engineer and the 

Employer. The ESCO shall be permitted to use only those spoil areas approved by the 

Engineer. 

 

Should the ESCO wish to use any other spoil area for the disposal of soil, rubble, 

vegetation, etc, its use shall be subject to the approval of the Engineer and the 

landowner. 

 

 

 

4.8 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 

 

4.8.1 Process control 

 

The ESCO shall carry out and record inspections and tests appropriate to the civil, 

structural, electrical, PV, lighting and HVAC work. Include routine compliance testing 

in the relevant BOQ rates. 

 

4.8.2 Acceptance control 

 

The Employer’s Agent shall witness or review acceptance tests under GCC 2015 

clause 7. Independent energy M&V is a separate performance-verification obligation 

included in the ESCO scope. 
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4.9 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 

4.9.1 ESCO's camp site and depot  

 

The ESCO is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel, labourers, clerk of works and contracts manager. If 

the Employer can make any specific site available to the ESCO, such site will be 

pointed out to the ESCO. 

 

The ESCO shall provide security watchmen for the contract as he deems fit at no 

extra cost for the Employer.  The ESCO must ensure that all his employees as well 

as the employees of his Sub-Contractors are able to identify themselves as members 

of the construction team. 

 

The chosen site shall be subject to the approval of the Engineer and Employer. 

Possible locations for a campsite shall be pointed out at the Site Inspection. The ESCO 

shall conform to all local authority, environmental and industrial regulations. 

 

4.9.2 Power Supply 

 

The ESCO shall make his own arrangements concerning the supply of electrical power 

at the ESCO’s campsite. No direct payment shall be made for the provision of electrical 

services. Electrical power cannot be guaranteed by the service provider. During power 

failures and shortages, the ESCO must make his own arrangements for the provision 

of electricity. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of a power 

supply to the works. 

 

4.9.3 Water Supply and Sewer  

 

The ESCO shall erect and maintain on the site proper ablution facilities. The ESCO 

shall service and maintain the facilities in a clean and hygienic state for the duration of 

the contract period and on completion of the works from the site. 
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The ESCO shall make his own arrangements concerning the supply of water and 

sewer disposal at the ESCO’s campsite. No direct payment shall be made for the 

provision of water or sewer disposal.  

 

The ESCO must supply all necessary materials for the water connection at a position 

pointed out by the Engineer. The availability of water cannot be guaranteed by the 

Municipality and in the event of water no longer being freely available, the ESCO 

must make his own arrangements to acquire it. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of water supply 

to the works and the ESCO shall make his own arrangements for the possible 

conveyance and storage of water if necessary. The ESCO will be held responsible for 

any wastage of water due to negligence. 

 

4.9.4 Accommodation of Employees 

 

No employees except for security guards will be allowed to sleep or be accommodated 

on the site.  

 

No housing is available for the ESCO's employees and the ESCO shall make his own 

arrangements to house his employees and to transport them to site.  

No informal housing or squatting will be allowed. 

 

The ESCO shall provide the necessary ablution facilities at his camp site and the site 

of the works for the use of his employees. Chemical toilets will only be allowed where 

temporary facilities have to be provided. 

 

4.9.5 Water for construction 

 

The ESCO shall make his own arrangements concerning the supply of water for 

construction. No direct payment shall be made for the provision of water.  
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The availability of water cannot be guaranteed by the Municipality and in the event of 

water no longer being freely available, the ESCO must make his own arrangements 

to acquire it. 

 

The rates tendered for the relevant items in the schedule of quantities shall include all 

costs for the establishment and maintenance of water supply for the works and the 

ESCO shall make his own arrangements for the possible conveyance and storage of 

water if necessary. The ESCO will be held responsible for any wastage of water due 

to negligence. 

 

4.9.6 Facilities for the Engineer  

 

A site office for the Engineer is not required.  

 

Provide access to the project records and suitable meeting arrangements; no 

separate permanent office construction is included. 

 

4.9.7 Telephone Facilities  

 

Provide reliable telephone and electronic communication for site coordination and 

reporting. 

 

4.9.8 Survey beacons (Read with SANS 1921 - 1 : 2004 clause 4.15) 

 

The ESCO shall take special precautions to protect all permanent survey beacons or 

pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, 

regardless whether such beacons or pegs were placed before or during the execution 

of the Contract. If any such beacons or pegs have been disturbed by the ESCO or his 

employees, the ESCO shall have them replaced by a registered land surveyor at his 

own cost. 

 

4.10 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 
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The ESCO shall make himself acquainted with the position of all existing services 

before any excavation or other work likely to affect the existing services is 

commenced.  

 

The ESCO will be held responsible for any damage to known existing services 

caused by or arising out of his operations and any damage shall be made good at his 

own expense. Damage to unknown services shall be repaired as soon as possible 

and liability shall be determined on site when such damage should occur. 

 

Services belonging to the following service owners will be encountered: 

 

SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

Telkom Telephone lines 

Polokwane Municipality Sewer, water and electrical infrastructure 

 

 

4.11 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

 

4.11.1 General statement 

 

The ESCO shall provide a safe workplace and comply with the Occupational Health 

and Safety Act, applicable Construction Regulations and Electrical Installation 

Regulations, including safe isolation, lifting, work at height and public protection. 

 

For the purpose of this contract the ESCO is required to confirm his status as 

mandatory and employer in his own right for the execution of the contract by entering 

into an agreement with the Employer in terms of the Occupational Health and Safety 

Act in the form as included in section C1.4. 

 

4.11.2 Health and Safety Specifications and Plans  

 

(a) Employer's Health and Safety Specification  

The Employer’s health and safety requirements are set out in Section POHS of 

C3.3. 

 

(b) Tenderer's Health and Safety Plan  
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The Tenderer shall submit with the tender his own documented Health and 

Safety Plan proposed to be implemented for the execution of the work under 

the contract. The Health and Safety Plan must at least cover the following: 

(i) A documented risk assessment and safe methods for the actual retrofit 

works;  

(ii) pro-active identification of potential hazards and unsafe working 

conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) Induction and task-specific training for subcontractors, employees and 

visitors;  

(v) monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 

(vi) Details of competent construction management, supervision, safety 
personnel and statutory appointments; 

(vii) details of methods to ensure that his Health and Safety Plan is carried 
out effectively in accordance with the applicable Construction 
Regulations. 

 

The ESCO's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The ESCO will 
not be allowed to commence work, or his work will be suspended if he had already 
commenced work, before he has obtained the Employer's written approval of his Health 
and Safety Plan.  
 

Time lost due to delayed commencement or suspension of the work as a result of the 
ESCO's failure to obtain approval for his safety plan, shall not be used as a reason to 
claim for extension of time or standing time and related costs  
 
 
 

 

4.11.3 Cost of compliance with the OHSA Construction Regulations 
 

The rates and prices tendered by the ESCO shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the 

Employer's Health and Safety Specification as applicable to this contract. 

 

Should the ESCO fail to comply with the provisions of the Construction Regulations, 

he will be liable for penalties as provided in the Construction Regulations and in the 

Employer's Health and Safety Specification. 
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4.12 Management of the environment  (Read with SANS 1921 - 1 : 2004 clause 4.19) 

 

Respect for the environment is an important aspect of this contract and the ESCO shall 

pay special attention to the following: 

 

4.12.1 Natural Vegetation 

Confine operations to the approved Ladanna carport footprint, equipment locations and 

cable routes. Protect landscaping, drainage, neighbouring property and public areas. 

 

Only those trees and shrubs directly affected by the works and such others as the 

Engineer may direct in writing shall be cut down and stumped. The natural vegetation, 

grassing and other plants shall not be disturbed other than in areas where it is essential 

for the execution of the work or where directed by the Engineer.  

 

4.12.2 Fires 

 

The ESCO shall comply with the statutory and local fire regulations. He shall also take 

all necessary precautions to prevent any fires. In the event of fire the ESCO shall take 

active steps to limit and extinguish the fire and shall accept full responsibility for 

damages and claims resulting from such fires which may have been caused by him or 

his employees.  

4.12.3 Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental 
Management Plan will be adhered to.  

 

4.13 Contract Name board  

 

One official contract name board, as per C4.2 Site Information: Construction Notice 

Board, is required for this contract. 

 

 

4.14 Delivery Facilities  

 

Agree vehicle access, unloading, lifting zones and delivery times with the facility 

manager before delivery. 

 

 

PS 5 SECURITY CLEARANCE OF PERSONNEL 

 

Tenderers should note that the Polokwane Municipality may require that Security 

Clearance investigations be conducted on any number of the Tenderer’s personnel. 

 

If so required, by the Polokwane Municipality, the Tenderer must remove personnel as 

indicated immediately and ensure that they have no access to the works or 

documentation or any other information pertaining the site.  
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The Employer shall not be liable for any cost concerning the removal of personnel or 

the effect thereof on the execution of the work. 

 

PS 6 SUPPLY OF MATERIALS 

 

All material to be used in the Works is to be supplied by the ESCO.  

 

Order long-lead equipment in time to meet the programme. Entitlement for delay is 

determined under GCC 2015 clauses 5.12 and 10.1, including the cause, notice, 

evidence and mitigation requirements. 

 

Although the quantities have been carefully calculated, it must be considered as 

approximate only and the ESCO, before ordering any materials, should check the 

quantities required. The bill of quantities is provisional. 

 

PS 7 EXECUTION OF THE WORKS 

 

7.1 Inspection by the Engineer 

 

No portion of the work shall be proceeded with until the Engineer or his representative 

has examined and approved the previous stage. If any work is covered or hidden from 

view before the Engineer or his representative has inspected the work, the ESCO shall 

at his own cost expose the covered or hidden work for inspection. The ESCO shall also 

be responsible for making good any work damaged during the uncovering. 

 

 

 

 

7.2 Certificate of Completion 

 

Practical Completion, Completion and Final Approval shall be certified by the 

Employer’s Agent in accordance with GCC 2015. The required tests, documentation 

and accepted deliverables must support certification. 

 

Security and retention shall be released only in accordance with GCC 2015 clauses 

6.2 and 6.10 and the applicable guarantee terms. 

 

 

PS 8 EXPANDED PUBLIC WORKS PROGRAMME (EPWP) LABOUR INTENSIVE 

SPECIFICATION (Read with SANS 1914 -5 2002 and Guidelines for the 

implementation of Labour-Intensive Infrastructure Projects under the Expanded 

Public Works Programme (EPWP) second edition 2005) 

 

8.1 Labour intensive competencies of supervisory and management staff 
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Employ competent supervisors for the actual EEDSM work. Labour-intensive 

activities must be safely planned and must not substitute unqualified workers for 

registered electrical personnel. 

 

Supervision shall cover safe manual work, equipment handling, quality, training and 

employment records. The competency schedule below applies to the actual 

assigned duties. 

 

 

Table 1: Skills programme for supervisory and management staff 

 

Personnel Competence Required skills 

Skills 

programme 

description 

Team leader / 

supervisor 

Task-based Supervise safe manual activities and 

local labour 

Induction and 

relevant task 

training 

Safe handling of PV, lighting and 

HVAC materials 

 

 

Training 

matched to 

assigned work 

and recorded in 

the training 

register 

Protection of existing electrical 

services 

Safe excavation and reinstatement for 

approved installations 

Foreman/ 

supervisor 

Relevant 

trade 

Supervise installation quality and safe 

working methods 

Demonstrated 

experience for 

assigned duties 

Coordinate electrical isolation and 

competent installers 

 

 

Trade and safety 

competence 

relevant to the 

approved works 

Coordinate PV, lighting and HVAC 

interfaces 

Record inspections, testing and 

handover requirements 

Site Agent / 

Manager (i.e. 

the ESCO’s 

most senior 

representative 

that is resident 

on the site) 

Relevant 

qualification 

Manage the EEDSM programme, 

reporting and local participation 

Project 

management 

and statutory 

competence 

appropriate to 

the role 

 

8.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

 

8.2.1 Requirements for the sourcing and engagement of labour. 
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8.2.1.1    Unskilled and semi-skilled labour required for the execution of all labour intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-5, Participation of Targeted Labour. 

 

8.2.1.2 The following employment allowances apply as scheduled in the BOQ:  

  

 a) Four students at R6,500 per student-month for six months.    

 b) Four EPWP labourers for six months, allowing 22 working days per month. 

  

 c) EPWP allowance: R192 per approved day, subject to any higher statutory 

minimum.      

 

8.2.1.3  Tasks established by the ESCO must be such that: 

a) Tasks shall be achievable within lawful working hours and the approved 

safe method. 

b) No productivity target may override statutory hours, rest periods or safety 

requirements. 

 

8.2.1.4  The ESCO must revise the time taken to complete a task whenever it is established 

that the time taken to complete a weekly task is not within the requirements of 

5.2.1.3. 

 

8.2.1.5 The ESCO shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities 

presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households: 
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a)         where the head of the household has less than a primary school education; 

b)         that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income; 

d)          those who are not in receipt of any social security pension income 

 

8.2.1.6  The ESCO shall endeavor to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a)         55% women; 

b)         40% youth who are between the ages of 18 and 25; and 

c)         2% on persons with disabilities. 

 

8.2.2 Specific provisions pertaining to SANS 1914-5  

 

8.2.2.1 Definitions 

 

Targeted labour: Unemployed persons who are employed as local labour on the 

project. 

 

8.2.2.2 Contract participation goals 

 

Implement the local-empowerment plan, including the tender requirement for at 

least 30% of installation work to qualifying EMEs/QSEs. Record local employment 

and training separately from subcontract expenditure. 

The wages and allowances used to calculate the contract participation goal shall, 

with respect to both time-rated and task rated workers, comprise all wages paid and 

any training allowance paid in respect of agreed training programmes. 

 

8.2.2.3 Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be 

entered into with targeted labour. 

 

8.2.2.4 Variations to SANS 1914-5 

 

The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax 

or sales tax which the law requires the employer to pay the ESCO. 

 

The schedule referred to in 5.2.2.3 shall in addition reflect the status of targeted 

labour as women, youth and persons with disabilities and the number of days of 

formal training provided to targeted labour. 

 

8.2.2.5  Training of targeted labour  

 

a) The ESCO shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake 
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the work in accordance with the requirements of the contract in a manner that 

does not compromise worker health and safety. 

 

b) Include training and induction costs in BOQ item P13. Do not assume external 

training funding unless confirmed in writing. 
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c) Submit the training plan, attendance registers and proof of delivery to the 

Municipality with monthly reports. 

 

d) Schedule induction and suitable on-the-job training for EPWP workers and 

students, with records of skills transferred and attendance. 

 

e) The ESCO shall do nothing to dissuade targeted labour from participating in 

training programmes. 

 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by the 

ESCO to workers who attend formal training, in terms of d above. 

 

g) Submit attendance records, wage records and evidence of training with the 

monthly project report. 

 
 

8.3 Typical construction work to be executed applying labour intensive principles 

 

8.3.1 Ladanna pilot activities suitable for local labour.  

 

 Controlled hand excavation for approved cable routes and foundations where 

safe. 

 Material handling, site housekeeping and assisting competent installation 

teams. 

 Reinstatement, finishing and documented skills transfer. 
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PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

 

SABS 1200 A : CIVIL ENGINEERING CONSTRUCTION : GENERAL 

 

 

PSA  GENERAL (SABS 1200 A) 

 

PSA 1   MATERIALS (Clause 3) 

 

PSA 1.1 Standardisation mark (Clause 3.1)  

 

Add the following to the Clause: 

 

  Provide product conformity certificates and traceable manufacturer 

information appropriate to each supplied item. 

 

PSA 2  PLANT (Clause 4)  

 

PSA 2.1  Restrictions on employee accommodation (Sub-clause 4.2) 

 

No housing is available for the ESCO's employees. The ESCO shall make his 

own arrangements to house his employees.  

 

The Employer shall place an area at the disposal of the ESCO to enable him 

to erect his site offices, workshops and stores. Any facilities shall comply with 

the requirements of the local authority. The ESCO shall provide his own 

fencing and site security. 

 

PSA 3  CONSTRUCTION (Clause 5) 

 

PSA 3.1 Dealing with water (Sub-clause 5.5)  

 

Protect excavations and electrical equipment from water. Provide temporary 

drainage or pumping only where necessary for the approved pilot work. 

 

PSA 4  MEASUREMENT AND PAYMENT (Clause 8) 

 

PSA 4.1   Fixed charge and Value Related Items (Sub-clause 8.2.1) 

 

    Replace the sub-clause with the following: 

 

    “Payment shall be a lump sum to provide for the ESCO's expenses in 

connection with: 
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  (a) setting up and maintaining his organisation, camps and plant on 

the site; 

    (b) effecting the insurance’s and indemnities required in terms of the 

General Conditions of Contract 

(c) meeting all other general obligations and liabilities which are not 

specifically measured for payment in these contract documents. 

 

Price preliminaries under the stated BOQ units and quantities. Do not 

redistribute the fixed student and EPWP allowances into other rates. 

 

Any change to preliminaries arising from variations or delay shall be assessed 

under GCC 2015 clauses 5.12, 6 and 10.1; no blanket exclusion of entitlement 

applies. 

 

Include only properly supported and certified amounts in the monthly payment 

statement under GCC 2015 clause 6.10. 

 

Support establishment claims with evidence of actual mobilisation and delivery 

of the relevant contractual obligation. 

 

Certify the scheduled preliminaries according to their BOQ units as follows: 

 

(a) Monthly items: approved provision during the certified period.  

 

(b) Sum items: completion of the relevant service or agreed measurable 

milestone.  

 

(c) Students and EPWP: actual approved person-months or person-days, 

supported by employment and payment records.  

 

PSA 4.2 Time-Related Items (Sub-clause 8.2.2) 

 

Replace this sub-clause with the following: 

 

Monthly preliminaries shall be certified against the tendered rates and actual 

approved service, with adjustments only as permitted under GCC 2015. 

 

Any additional payment associated with an extension of time shall be 

determined under GCC 2015 clauses 5.12 and 10.1. 

 

Avoid duplicate recovery of costs already included in another BOQ item or 

certified claim. 

 

PSA 4.3 Exposing of existing services (add the following Sub-clause 8.9) 

 

Add the following new pay item: 
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  Item:  

 

Exposure of existing services: included in the relevant installation item unless a 

written variation is instructed.     

 

Include safe locating, exposure, protection, backfilling and reinstatement of 

existing services in the relevant installation rates. Any additional work shall be 

instructed and valued under GCC 2015 clause 6. 

 

Keep records of service locations and notify discrepancies before proceeding. 

 

Note:  The ESCO must provide sufficient supervision over labourers when 

services are exposed. 

 

PSA 4.4 Occupational Health and Safety (add the following Sub-clause 8.10) 

 

The following safety activities are included in the relevant BOQ safety items: 

Item:  

Provision for the cost related to the Occupational Health and Safety Act, 85 of 

1993, and the relevant Regulations: 

 

a) Complete "Notification of Construction" form and 

submit   Unit: Sum 

b) Prepare a Health and Safety Plan for compliance with all the 

requirements 

  of the OHS Act and the applicable Construction Regulations and submit 

  to the engineer Preparation of a Health & Safety 

Plan    Unit: Sum 

c) Compilation of a Risk Assessment prior to 

Construction   Unit: Sum 

d) Health & Safety induction Training of 

employees    Unit: Sum 

e) Compilation and keeping up to date the Health & Safety plan and file  

  which shall include all documentation required in terms of the act, over 

the  

  entire construction 

period       Unit: Sum  

Include all required safety services, personnel, equipment and records in BOQ 

items P6 to P8 as applicable. Certify completed services without duplicate 

payment. 

 

PSA 4.5 Facilities for Engineer (Fixed Charge) (Sub-clause 8.3.2.1) 

 

PSA 4.5.1 Furnished office (Sub-clause 8.3.2.1 a) 
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Add the following to the pay item: 

 

No office will be required for the Engineer. 

 

PSA 4.6 Facilities for Engineer (Time Related) (Sub-clause 8.4.2.1) 

 

PSA 4.6.1 Furnished office (Sub-clause 8.4.2.1 a) 

 

Add the following to the pay item: 

 

No office will be required for the Engineer. 

 

PSA 4.6.2 Survey assistant and materials (Sub-clause 8.4.2.1 d) 

   

Add the following to the pay item: 

 

Provide competent setting-out and inspection support where required for the 

approved carport and cable works; include the cost in the relevant rates. 

 

SABS 1200 D : CIVIL ENGINEERING CONSTRUCTION : EARTHWORKS  

 

PSD1 SPECIFICATION FOR SOLAR PV AND CARPORT WORKS   

 

PSD1.1 SCOPE    

 

 Provide the complete 80 kWp carport-mounted, grid-connected solar PV plant at 

Ladanna Traffic Centre under BOQ item A1. The scope includes design, 

foundations, structure, modules, inverter equipment, cabling, protection, 

metering, monitoring, commissioning and handover. 

 

PSD1.2 GENERAL   

 

   Confirm the parking layout, shading, ground conditions, existing services 

and electrical connection point before final design. Obtain municipal and 

distributor approvals required for the proposed connection. 

 

   Provide signed structural and foundation designs, wind-load calculations, 

corrosion protection and safe vehicle clearances. Maintain accessible parking 

and public circulation during construction. 

 

 Select compatible modules, inverter inputs and string configurations. Submit DC 

voltage checks, current ratings, cable calculations, voltage-drop calculations and 

protection coordination. 
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 Provide AC and DC isolation, overcurrent and surge protection, earthing, 

bonding, signage and safe access. The inverter shall provide the required grid-

interface and anti-islanding functions. 

 

 PSD1.3 USE OF APPROVED EQUIPMENT 

 

 

 

Submit manufacturer data, test certificates, local support details and warranties before 

ordering. Any equivalent must meet the approved output and compliance 

requirements.   

 

 The 80 kWp rating refers to installed module DC capacity at standard test 

conditions. State the proposed inverter AC rating and justify the DC/AC 

arrangement. 

 

 No battery system is included in the specified pilot BOQ. Any proposed scope 

change requires formal approval and valuation under GCC 2015. 

 

 PSD1.4 TAKING AND TESTING OF SAMPLES 

 

    

Inspect equipment on delivery and record model and serial numbers. Keep factory 

conformity evidence and records of damaged or rejected components. 

  

 

 Complete pre-energisation tests, polarity and continuity checks, insulation 

checks, protection settings and functional tests using competent personnel and 

calibrated instruments. 

 

   Obtain distributor permission before grid connection. Demonstrate 

monitoring, communications, energy measurement and safe shutdown during 

witnessed commissioning. 

 Submit the electrical Certificate of Compliance and applicable PV commissioning 

records with the handover pack. 

  PSD1.5 MEASUREMENT AND PAYMENT 

 

Price one complete compliant plant in BOQ item A1. Include the entire carport, 

foundations, connections, approvals, protection and monitoring; do not price the 

same costs twice.  

 

PSD1.6 DELIVERY AND HANDLING 

 

 

Protect modules, inverters and steelwork during transport and storage. Use approved 

lifting methods and maintain traceability.  
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 All delivery, handling and rigging costs are included in the relevant rates. 

 
  PSD1.7 ACCEPTANCE OF INSTALLATIONS 

  

 

The acceptance schedule below records the minimum evidence to be provided before 

handover. It does not replace the full technical requirements or the independent 

M&V obligations.  

 

 

 

 

 

 

 

  

TABLE 1 

 

  INSTALLATION ACCEPTANCE EVIDENCE 

  

  REQUIREMENT  EVIDENCE 

PV array  80 kWp DC  Design / serials 

Carport  Approved design  Inspection 

Protection  Approved settings  Test records 

Metering  Data available  Validation 

Handover  Complete pack  Acceptance 

 

 

Measurement and payment 

 

Certify approved work under the relevant BOQ item and GCC 2015 clause 

6.10. 

 

Any instructed change shall be recorded and valued under GCC 2015; no 

extra payment follows solely from a different installation method. 

 

Record the completed equipment, installation quantities and agreed 

milestone values in the payment statement. 

 

Independent M&V shall distinguish electricity-demand reduction from PV 

generation and avoid double counting savings. 
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PARTICULAR SPECIFICATIONS AND VARIATIONS AND  

ADDITIONS TO THE STANDARD SPECIFICATIONS 

 

C3.3 PARTICULAR SPECIFICATIONS 
 
In addition to the Standardized and Project Specifications the following Particular 
Specifications shall apply to this contract and are bound in hereafter. 
 
SECTION PC  TRIMMING OF SITE 
 
SECTION PD MAINTENANCE 
 
SECTION PE  CONTINGENCIES 
 
SECTION PF ENERGY EFFICIENCY AND PERFORMANCE WORKS  
 
SECTION POHS OHSA 1993 SAFETY SPECIFICATION 
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PC  TRIMMING OF SITE 

 

PC1  SCOPE 

 

This work shall consist of the finishing of the entire site affected by the ESCO's 

operations before the issue of the Completion Certificate. 

 

PC2  REQUIREMENTS 

 

After completion of the work covered by this Contract, the entire area affected 

by the ESCO’s operations shall be finished off and cleared up and all loose 

rock shall be removed, if required, and disposed of as directed by the Engineer. 

 

  Use safe finishing methods appropriate to the work and protect completed 

equipment and the operating facility. 

 

All loose stones, roots or other waste matter exposed on fill or excavation 

slopes, which are liable to become loosened shall be removed and all debris 

and muck from clearing operations shall be disposed of and the area affected 

by the ESCO’s operations and all camp sites left in a neat and presentable 

manner. 

 

All false work, temporary supports and structures, casting yards or platforms 

and equipment shall be removed from the site and from all ground occupied by 

the ESCO in connection with the work.   All parts of the work and adjacent 

ground shall be left in a neat and presentable condition, all to the satisfaction 

of the Engineer. 

 

 

PC3  MEASUREMENT AND PAYMENT 

 

Site finishing and clearance are included in the relevant installation and 

preliminaries items; payment is administered under GCC 2015 clause 6.10. 
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PD  MAINTENANCE 

 

PD1  MAINTENANCE DURING CONSTRUCTION 

 

Care of the works, damage and risk allocation during construction shall follow 

GCC 2015 clause 8. Protect installed equipment and promptly make good 

damage for which the Contractor is responsible. 

 

 

PD2  MAINTENANCE OF COMPLETED WORK 

 

  Periods of Maintenance 

 

The Defects Liability Period is twelve months, applied in accordance with GCC 

2015 and the Contract Data. Manufacturer warranties shall be handed over in 

addition to contractual defect obligations. 

 

PD2.1  Work during Period of Maintenance 

 

Remedy defects for which the Contractor is responsible under GCC 2015 

clause 7.8 and the applicable completion provisions. 

 

 

PD3  MEASUREMENT AND PAYMENT 

 

Measurement and payment for maintenance as described above shall be 

deemed to be included in the prices tendered and paid for the various items for 

which payment is made in terms of this Contract and such prices shall be full 

compensation for the supply of all supervision, labour, materials, equipment, 

plant and work necessary for the maintenance thereof. 

 

Release retention under GCC 2015 clause 6.10.5 and the Contract Data. 
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PE  CONTINGENCIES 

 

PE1  CONTINGENCIES 

 

No contingency is payable automatically. Any instructed additional work 

requires the applicable approvals and shall be valued under GCC 2015 clauses 

6.3 and 6.4. 
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PF ENERGY EFFICIENCY AND PERFORMANCE WORKS   
 
 
PF 01 SCOPE   
 

Provide the lighting, HVAC, metering, independent M&V and business-
case outputs specified in the EEDSM BOQ. Work at other facilities is 
limited to assessments, audits, financial modelling and planning. 

 
 
 
PF 02 GENERAL STANDARD SPECIFICATIONS   
 

Apply the relevant electrical, lighting, HVAC and M&V standards listed in 
C3.1. The contract conditions are GCC 2015; technical standards do not 
replace the contractual conditions. 
 

PF 03 LIGHTING RETROFIT   
Replace the fluorescent lamps listed in BOQ items A2 to A9 with the 
stated LED equivalents: 14 x 10 W; 22 x 18 W; 8 x 18 W; 291 x 18 W; 67 
x 18 W; 180 x 24 W; 4 x 24 W; and 129 x 24 W. Total: 715 points. 
Confirm compatibility, required illumination, glare, colour quality, 
switching and safe wiring before procurement. Remove or bypass 
incompatible control gear as required by the approved design and 
manufacturer.   
Record the existing and replacement asset quantities and measured 
input powers. Safely recover and dispose of fluorescent lamps and other 
removed equipment through approved waste channels.   

PF 04 HVAC RETROFIT   
Replace three 8.2 kW-input units with approximately 7.5 kW-input 
inverter units, one 3.0 kW-input unit with approximately 2.0 kW input, and 
thirty-one 1.17 kW-input units with approximately 0.88 kW input, as listed 
in BOQ items A10 to A12.   

   

 

 

These are indicative electrical input powers, not cooling-capacity ratings. 
Verify required cooling duty, efficiency, operating conditions, refrigerant, 
installation constraints and electrical supply before selection. 
  

 

Include removal, refrigerant recovery, pipework and drain alterations, 
supports, electrical connections, controls, commissioning and user 
instruction necessary for a complete functioning installation. 

 
 
 
PF 05 METERING AND INDEPENDENT M&V  
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Appoint an independent SANAS-accredited M&V agent, or provide the 
binding appointment commitment required by the tender. Establish the 
pre-retrofit baseline before equipment removal. 

 

 

Agree measurement boundaries, historical-data quality, baseline 
adjustments, metering intervals, operating-hours assumptions and the 
applicable IPMVP method before implementation. 

 

Meter grid import and PV generation and collect the data needed to verify 
lighting and HVAC performance. Record baseline and reporting-period 
conditions and adjustments, with an auditable calculation trail. 
 

Include the pilot metering hardware and monitoring in the relevant 
installation rates; include the independent M&V plan, agent services and 
performance reports under B2 and B3. Avoid double counting. 

 

PF 06 BUSINESS-CASE DEVELOPMENT   
 

Confirm the register of ten municipal facilities with the Municipality at 
inception. Complete audits, baseline confirmation, conservation-
measure options, costs, savings and implementation priorities for each 
facility. 
 

Prepare full-life financial models covering NPV, IRR, simple and 
discounted payback, tariff escalation, degradation where relevant, 
operations, maintenance, replacement costs, sensitivities and downside 
scenarios. 

 

Appraise Shared Savings and viable fallback financing structures, 
funding sources, proposed savings allocation, performance guarantees 
and risk allocation. Assess affordability and the applicable municipal 
approval pathway. 

 

Include socio-economic impact, local content, capacity building and 
implementation readiness. Submit final bankable business cases, draft 
commercial and performance schedules and a municipal presentation 
and approval pack. 

 

 
Any future ESPC implementation is subject to separate procurement, 
budget and approvals. This appointment confers no preferential right, 
exclusivity or commitment to award.   

  PF 07 MEASUREMENT AND PAYMENT     
      
 

Certify accepted retrofit work and business-case deliverables under the 
relevant BOQ items and GCC 2015 clause 6.10. Pilot payments are not 
deductions from future measured savings.     
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 Complete and submit the agreed outputs within the contract 
period and no later than 30 June 2027. Identify any data limitations and 
resulting uncertainty explicitly in the business cases.   
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SECTION POHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 

POHS.1 SCOPE 

 

This specification covers the health and safety requirements to be met by the ESCO 

to ensure a continued safe and healthy environment for all workers, employees and 

Sub-Contractors under his control and for all other persons entering the site of 

works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act 

No 85 and amendment Act No 181) 1993, and the applicable Construction 

Regulations, and all other safety codes and specifications referred to in the said 

Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the 

status of the ESCO as mandatory to the Employer (client) is that of an employer in 

his own right, responsible to comply with all provisions of OHSA 1993 and the 

applicable Construction Regulations. 

 

This safety specification and the ESCO’s own Safety Plan as well as the applicable 

Construction Regulations, shall be displayed on site or made available for 

inspection by all workers, employees, inspectors and any other persons entering 

the site of works. 

 

The following are possible risks associated with this project: 

  

 Lifting PV modules, steelwork and HVAC equipment at the carport and 
buildings. 

 Foundation and cable excavations near buried services and occupied areas. 
 Electrical shock, arc hazards, DC circuits and inadvertent energisation. 
 Vehicle movements, lifting zones and public access within the operating traffic 

centre. 
 Exposure to possible injuries due to mishandling or failure of power and hand 

tools 
 Falls and falling tools or materials during work at height. 
 Structural or fixing failure, refrigerant handling and removal of old lamps. 
 Risks related to general safety and security on site 
 

Additional risks may arise from specific methods of construction selected by the 

ESCO which are not necessary covered in the above. 

 

POHS.2 DEFINITIONS 

 

For the purpose of this contract the following shall apply: 

 

(a) Employer” where used in the contract documents and in this specification, 
means the Employer as defined in the General Conditions of Contract and 
it shall have the exact same meaning as “client” as defined in the 
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applicable Construction Regulations.  “Employer” and “client” is 
therefore interchangeable and shall be read in the context of the relevant 
document. 

 

(b) The appointed ESCO is the Contractor for purposes of GCC 2015.  

 

For statutory safety purposes, the appointed ESCO performs the role of 

principal contractor and its subcontractors perform their respective contractor 

roles. 

 

For the purpose of this contract the ESCO will, in terms of OHSA 1993, be the 

mandatory, without derogating from his status as an employer in his own right. 

(c) “Engineer” in this document means the Employer’s Agent under GCC 2015. A 

statutory health and safety agent requires a separate appropriate appointment.

  

 

POHS.3 TENDERS 

 

The ESCO shall submit the following with his tender: 

 

(a)a draft Health and Safety Plan as stipulated in the applicable Construction 

Regulations.  The Safety Plan must be based on the applicable Construction 

Regulations and will be subject to approval by the Employer;  

 

(b)a declaration to the effect that he has the competence and necessary resources 

to carry out the work safely in compliance with the applicable Construction 

Regulations;  

 

(c) a declaration to the effect that he made provision in his tender for the cost of 

the health and safety measures envisaged in the Construction Regulations. 

 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that 

the ESCO will not be able to carry out the work under the contract safely in 

accordance with the Construction Regulations. 

 

POHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 

Before commencement, determine and comply with the applicable construction-

work permit and notification requirements under the Construction Regulations. 

Submit the prescribed documents for the actual planned work. 

 

(a) Include the project scope, site, parties and planned dates.  

(b) Identify work at height, excavations, lifting and electrical hazards.  

(c) Confirm the duration, workforce and work value for statutory screening.  

(d) Obtain any required permit before the relevant construction starts.  

(e) Submit any required notification within the prescribed period.  
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Use the current prescribed statutory forms and retain the submitted documents and 

acknowledgements in the safety file. 

 

A copy of the notification form must be kept on site, available for inspection by 

inspectors, Employer, Engineer, employees and persons on site.  

 

POHS.5 RISK ASSESSMENT and SAFETY PLAN 

 

 5.1 Risk assessment 

 

Before commencement of any construction work during the construction period, the 

ESCO shall have a risk assessment performed and recorded in writing by a 

competent person. 

 

The risk assessment shall identify and evaluate the risks and hazards that may be 

expected during the execution of the work under the contract, and it shall include a 

documented plan of safe work procedures to mitigate, reduce or control the risks 

and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, 

Employer, Engineer, Sub-Contractors, employees, trade unions and health and 

safety committee members, and must be monitored and reviewed periodically by 

the ESCO. 

 

6.1 Safety Plan 

 

The Safety Plan will be compiled in order to amongst others address the finding 

made during the Risk Assessment phase. The Safety plan will be compiled and 

submitted to the Engineer and Client for Approval. Construction work can only 

commence upon written approval of the Safety Plan by the Client. 

 

 

POHS.6 APPOINTMENT OF EMPLOYEES AND SUB-CONTRACTORS 

 

6.1 Health and Safety plan 
 

The ESCO shall appoint his employees and any Sub-Contractors to be employed 

on the contract, in writing, and he shall provide them with a copy of his documented 

Health and Safety Plan, or relevant sections thereof.    The ESCO shall ensure that 

all Sub-Contractors and employees are committed to the implementation of his 

Safety Plan. 

 

6.2 Health and safety induction training 
 

The ESCO shall ensure that all employees under his control, including Sub-

Contractors and their employees, undergo a health and safety induction training 

course by a competent person before commencement of construction work.   No 
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visitor or other person shall be allowed or permitted to enter the site of the works 

unless such person has undergone health and safety training pertaining to hazards 

prevalent on site.    

 

The ESCO shall ensure that every employee on site shall at all times be in 

possession of proof of the health and safety induction training issued by a 

competent person prior to commencement of construction work. 

 

POHS.7 APPOINTMENT OF SAFETY PERSONNEL 

 

7.1 Construction Supervisor 
 

Appoint competent construction management and supervision in writing as required 

for the project under the applicable Construction Regulations. 

 

He may also have to appoint one or more competent employees to assist the 

construction supervisor where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer 
 

Provide appropriately competent and registered safety personnel where required by 

the Construction Regulations and the project risk assessment. 

 

Provision shall be made by the ESCO in his rates, to cover the cost of this dedicated 

construction safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the ESCO, being the 

employer in terms of the Act for the execution of the contract, shall appoint a health 

and safety representative whenever he has more than 20 employees in his 

employment on the site of the works.   The health and safety representative must 

be selected from employees who are employed in a full-time capacity at a specific 

workplace. 

 

Provide the number of health and safety representatives required by the 

Occupational Health and Safety Act for the workplace. 

 

The function of health and safety representative(s) will be to review the 

effectiveness of health and safety measures, to identify potential hazards and major 

incidents, to examine causes of incidents (in collaboration with his employer, the 

ESCO), to investigate complaints by employees relating to health and safety at 

work, to make representations to the employer (ESCO) or inspector on general 

matters affecting the health and safety of employees, to inspect the workplace, 

plant, machinery etc. on a regular base, to participate in consultations with 

inspectors and to attend meetings of the health and safety committee. 

 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

126 
 

7.4 Health and safety committee 
 

Establish the required health and safety committee arrangements under the 

Occupational Health and Safety Act and record appointments and meetings. 

 

The function of the health and safety committee shall be to hold meetings at regular 

intervals, but at least once every three months, to review the health and safety 

measures on the contract, to discuss incidents related to health and safety with the 

ESCO and the inspector, and to make recommendations regarding health and 

safety to the ESCO and to keep record of recommendations and reports made by 

the committee. 

7.5 Competent persons 
 

In accordance with the Construction Regulations the ESCO has to appoint in writing 

competent persons responsible for supervising construction work on each of the 

following work situations that may be expected on the site of the works. 

  

(a)Risk assessment and induction training as described in the applicable 

Construction Regulations;  

(b)Fall protection as described in the applicable Construction Regulations;  

(c)Formwork and support work as described in the applicable Construction 

Regulations;  

(f)Excavation work as described in the applicable Construction Regulations;  

(g)Demolition work as described in the applicable Construction Regulations;  

(h)Scaffolding work as described in the applicable Construction Regulations;  

(i)Suspended platform operations as described in the applicable Construction 

Regulations;  

(j)Material hoists as described in the applicable Construction Regulations;  

(k)Batch plant operations as described in the applicable Construction Regulations;

  

(l)Explosive powered tools as described in the applicable Construction Regulations;

  

(m)Cranes as described in the applicable Construction Regulations;  

(n)Construction vehicle and mobile plant inspections on a daily basis by a 

competent person as described in the applicable Construction Regulations;

  

(o)Control of all temporary electrical installation on the construction site as 

described in the applicable Construction Regulations;  

(p)Stacking and storage on construction sites as described in the applicable 

Construction Regulations; and  

(q)Inspections of fire equipment as described in the applicable Construction 

Regulations.  

 

A competent person may be appointed for more than one part of the construction 

work with the understanding that the person must be suitably qualified and able to 

supervise at the same time the construction work on all the work situations for which 

he has been appointed. 
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The appointment of competent persons to supervise parts of the construction work 

does not relieve the ESCO from any of his responsibilities to comply with all 

requirements of the Construction Regulations. 

 

POHS.8 RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the ESCO is bound to keep 

records and registers related to health and safety on site for periodic inspection by 

inspectors, the Engineer, the Employer, trade union officials and Sub-Contractors 

and employees.   The following records and registers must be kept on site and shall 

be available for inspection at all times. 

 

(a) A copy of the OHSA 1993 applicable Construction Regulations; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the ESCO’s Health and Safety Plan (applicable Construction 

Regulations); 
(d) A copy of the Notification of Construction Work (applicable Construction 

Regulations); 
(e) A health and safety file in terms of the applicable Construction Regulations with 

inputs by the Construction Safety Officer (applicable Construction Regulations); 
(f) A copy of the risk assessment described in the applicable Construction 

Regulations; 
(g) A full protection plan and the corresponding records of evaluation and training 

of employees working from elevated positions as described in the applicable 
Construction Regulations; 

(h) Drawings pertaining to the design of structures (applicable Construction 
Regulations) and formwork and support work structures (applicable 
Construction Regulations) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to 
be kept on site (applicable Construction Regulations); 

(j) A copy of the certificate of the system design for suspended platforms 
(applicable Construction Regulations); 

(k) A notice must be affixed around the base towers of material hoists to indicate 
the maximum mass load, which may be carried at any one time by material 
hoists (applicable Construction Regulations); 

(l) Maintenance records of material hoists and inspection results must be kept in a 
record book to be kept on site (applicable Construction Regulations); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(applicable Construction Regulations); 

(n) A warning notice must be displayed in a conspicuous manner when and 
wherever an explosive powered tool is used (applicable Construction 
Regulations); 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (applicable Construction Regulations). 

 

POHS.9 ESCOS RESPONSIBILITIES 

 

For this contract the ESCO will be the mandatory of the Employer (Client), as 

defined in the Act (OHSA 1993), which means that the ESCO has the status of 

employer in his own right in respect of the contract.   The ESCO is therefore 
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responsible for all the duties and obligations of an employer as set out in the Act 

(OHSA 1993) and the applicable Construction Regulations. 

 

Before commencement of work under the contract, the ESCO shall enter into an 

agreement with the Employer (Client) to confirm his status as mandatory (employer) 

for the contract under consideration.  

 

The ESCO’s duties and responsibilities are clearly set out in the applicable 

Construction Regulations, and are not repeated in detail but some important 

aspects are highlighted hereafter, without relieving the ESCO of any of his duties 

and responsibilities in terms of the Construction Regulations. 

 

(a)ESCO’s position in relation to the Employer (Client) (applicable Construction 

Regulations)  

 

 In accordance with the applicable Construction Regulations, the ESCO shall 

liaise closely with the Employer or the Engineer on behalf of the Employer, to 

ensure that all requirements of the Act and the Regulations are met and 

complied with. 

 

(b)The Principal Contractor and ESCO (applicable Construction Regulations)  

 

The ESCO shall perform the duties of principal contractor and ensure 

compliance by its subcontractors under the applicable Construction 

Regulations. 

 

Appoint subcontractors in writing and obtain suitable documented health and 

safety plans before their work starts. Review compliance and coordinate the 

plans with the project safety file. 

 

(c)Supervision of construction work (applicable Construction Regulations)  

 

The ESCO shall appoint the safety and other personnel and employees as 

required in terms of the applicable Construction Regulations and as set out in 

paragraph 7 above.   Appointment of those personnel and employees does not 

relieve the ESCO from any of the obligations under the applicable Construction 

Regulations. 

 

(d)Risk assessment (applicable Construction Regulations)  

 

The ESCO shall have the risk assessment made as set out in paragraph 7 

above before commencement of the work and it must be available on site for 

inspection at all times.   The ESCO shall consult with the health and safety 

committee or health and safety representative(s) etc. on a regular basis to 

ensure that all employees, including Sub-Contractors under his control, are 
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informed and trained by a competent person regarding health hazards and 

related work procedures. 

 

No Sub-Contractor, employee or visitor shall be allowed to enter the site of 

works without prior health and safety induction training, all as specified in the 

applicable Construction Regulations. 

 

(e)Fall protection (applicable Construction Regulations)  

 

Fall protection, if applicable to this contract shall comply in all respects with the 

applicable Construction Regulations. 

 

(f)Structures (applicable Construction Regulations)  

The ESCO will be liable for all claims arising from collapse or failure of 

structures if he failed to comply with all the specifications, project specifications 

and drawings related to the structures, unless it can be proved that such 

collapse or failure can be attributed to faulty design or insufficient design 

standards on which the specifications and the drawings are based. 

In addition the ESCO shall comply with all aspects of the applicable 

Construction Regulations. 

 

(g)Formwork and support work (applicable Construction Regulations)  

 

The ESCO will be responsible for the adequate design of all formwork and 

support structures by a competent person. 

 

All drawings pertaining to formwork shall be kept on site and all equipment and 

materials used in formwork, shall be carefully examined and checked for 

suitability by a competent person. 

 

The provisions of the applicable Construction Regulations shall be followed in 

every detail. 

 

(h)Excavation work (applicable Construction Regulations)  

 

It is essential that the ESCO shall follow the instructions and precautions in the 

Standard Specifications and Project Specifications as well as the provisions of 

the Construction Regulations to the letter as unsafe excavations can be a major 

hazard on any construction site.  The ESCO shall therefore ensure that all 

excavation work is carried out under the supervision of a competent person, 

that inspections are carried out by a Professional Engineer or Technologist, 

and that all work is done in such a manner that no hazards are created by 

unsafe excavations and working conditions. 

 

Supervision by a competent person will not relieve the ESCO from any of his 

duties and responsibilities under the applicable Construction Regulations. 
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(i)Demolition work (applicable Construction Regulations)  

 

Whenever demolition work is included in a contract, the ESCO shall comply 

with all the requirements of the applicable Construction Regulations.  The fact 

that a competent person has to be appointed by the ESCO does not relieve the 

ESCO from any of his responsibilities in respect of safety of demolition work. 

 

(j) Work boundaries  

 

Keep all work within the approved retrofit boundaries and control access to 

unsafe areas. 

 

(k)Scaffolding (applicable Construction Regulations)  

 

The ESCO shall ensure that all the provisions of the applicable Construction 

Regulations are complied with.   

 

(l)Suspended platforms (applicable Construction Regulations)  

 

Wherever suspended platforms will be necessary on any contract, the ESCO 

shall ensure that copies of the system design issued by a Professional 

Engineer are submitted to the Engineer for inspection and approval.   The 

ESCO shall appoint competent persons as supervisors and competent scaffold 

erectors, operators and inspectors and ensure that all work related to 

suspended platforms are done in accordance with the applicable Construction 

Regulations. 

 

(m) Access equipment  

 

Use inspected access equipment suitable for the task, with competent 

operators and an approved rescue arrangement where required. 

 

(n)Material Hoists (applicable Construction Regulations)  

Wherever applicable, the ESCO shall comply with the provisions of the 

applicable Construction Regulations to the letter. 

 

(o) Concrete for carport foundations  

 

Use controlled concrete supply and placement methods for the approved 

foundations; record inspections and protect workers from plant movements. 

 

In terms of the Regulations, records of repairs and maintenance shall be kept 

on site. 

 

(p)Explosive powered tools (applicable Construction Regulations)  
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The ESCO shall ensure that, wherever explosive-powered tools are required 

to be used, all safety provisions of the applicable Construction Regulations are 

complied with. 

 

It is especially important that warning notices are displayed and that the issue 

and return of cartridges and spent cartridges be recorded in a register to be 

kept on site. 

 

(q)Cranes (applicable Construction Regulations)  

 

Wherever the use of tower cranes becomes necessary, the provisions of the 

applicable Construction Regulations shall be complied with. 

 

(r)Construction vehicles And mobile plant (the applicable Construction Regulations

  

 

The ESCO shall ensure that all construction vehicles and plant are in good 

working condition and safe for use, and that they are used in accordance with 

their design and intended use.  The vehicles and plant shall only be operated 

by workers or operators who have received appropriate training, all in 

accordance with all the requirements of the applicable Construction 

Regulations. 

 

All vehicles and plant must be inspected on a daily basis, prior to use, by a 

competent person and the findings must be recorded in a register to be kept on 

site. 

 

(s)Electrical installation and machinery on construction sites (applicable 

Construction Regulations)  

 

The ESCO shall comply with the applicable Electrical Installation Regulations 

and Electrical Machinery Regulations. Locate existing cables, implement safe 

isolation and obtain the required inspection and compliance records before 

energisation. 

 

All temporary electrical installations on the site shall be under the control of a 

competent person, without relieving the ESCO of his responsibility for the 

health and safety of all workers and persons on site in terms of the applicable 

Construction Regulations. 

 

(t)Use of temporary storage of flammable liquids on construction sites (applicable 

Construction Regulations)  

 

The ESCO shall comply with the provisions of the General Safety Regulations 

(Government Notice R1031 of 30 May 1986) and all the provisions of the 



Project Description: APPOINTMENT OF AN ENERGY SERVICES COMPANY (ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 
EEDSM 2.0 GRANT FUNDED LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY SAVINGS 
PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS MODEL 
  Bid Number: PM34-26/27 

 

132 
 

applicable Construction Regulations to ensure a safe and hazard-free 

environment to all workers and other persons on site. 

 

(u) Weather and wet conditions  

 

Suspend unsafe work at height or electrical work during hazardous weather 

and protect equipment against water ingress. 

 

(v)Housekeeping on Construction sites (applicable Construction Regulations)  

 

Housekeeping on all construction sites shall be in accordance with the 

provisions of the environment Regulations for workplaces (Government Notice 

R2281 of 16 October 1987) and all the provisions of the applicable Construction 

Regulations. 

(w)Stacking and storage on construction sites (applicable Construction 

Regulations)  

The provisions for the stacking of articles contained in the General Safety 

Regulations (Government Notice R1031 of 30 May 1986) as well as all the 

provisions of the applicable Construction Regulations shall apply. 

 

(x)Fire precautions on construction sites (applicable Construction Regulations)  

 

The provisions of the Environmental Regulations for Workplaces (Government 

Notice R2281 of 16 October 1987) shall apply. 

 

In addition the necessary precautions shall be taken to prevent the incidence 

of fires, to provide adequate and sufficient fire protection equipment, sirens, 

escape routes etc. all in accordance with the applicable Construction 

Regulations.  

 

(y)Construction welfare facilities (applicable Construction Regulations)  

 

The ESCO shall comply with the construction site provisions as in the Facilities 

Regulations (Government Notice R1593 of 12 August 1988) and the provisions 

of the applicable Construction Regulations. 

 

(z)Non-compliance with the applicable Construction Regulations  

 

The foregoing is a summary of parts of the Construction Regulations applicable 

to all construction projects. 

 

The ESCO, as employer for the execution of the contract, shall ensure that all 

provisions of the Construction Regulations applicable to the contract under 

consideration are complied with to the letter. 
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Non-compliance shall be dealt with under the applicable statutory enforcement 

provisions and GCC 2015 where contractual remedies arise. 

 

The ESCO is advised in his own interest to make a careful study of the 

Act and the Construction Regulations as ignorance of the Act and the 

Regulations will not be accepted in any proceedings related to non-

conformance to the Act and the Regulations. 

 

POHS.10 MEASUREMENT AND PAYMENT 

 

10.1 Principles 
 

It is a condition of this contract that ESCOs, who submit tenders for this contract, 

shall make provision in their tenders for the cost of all health and safety measures 

during the construction process.  All associated activities and expenditure are 

deemed to be included in the ESCO’s tendered rates and prices. 

 

(a) Safety personnel 
 

The Construction Supervisor, the Construction Safety Officer, Health and 

Safety Representatives, Health and Safety Committee and Competent Persons 

referred to in clauses 7.1 to 7.5 shall be members of the ESCO’s personnel, 

and no additional payment will be made for the appointment of such safety 

personnel. 

 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 

8 is regarded as a normal duty of the ESCO for which no additional payment 

will be considered, and which is deemed to be included in the ESCO’s tendered 

rates and prices. 

 

PG  GENERIC LABOUR-INTENSIVE SPECIFICATION 

 

The following labour-intensive requirements apply only to suitable activities 

within the approved EEDSM installations. Safety, electrical competence and 

the approved method statements govern the choice of manual or mechanical 

methods. 

 

 

PG1  SCOPE 

 

This specification covers safe manual activities associated with the Ladanna 

pilot: 

Apply it to the following where included in the approved installation design: 

a) Shallow cable routes and foundation excavation where safe;  

b) Material handling, cleaning and reinstatement;  
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c) Assistance to qualified installers under competent supervision.  

 

 

PG2  PRECEDENCE 

 

These requirements supplement the EEDSM Scope of Work. Statutory safety 

duties and GCC 2015 contractual provisions remain applicable. 

 

 

PG3  HAND EXCAVATEABLE MATERIAL 

 

Hand excavatable material is material: 

 

a)  granular materials: 

 

i)  whose consistency when profiled may in terms of table 1 be 

classified as very loose, loose, medium dense, or dense; or 

ii)  where the material is a gravel having a maximum particle size 

of 10mm and contains no cobbles or isolated boulders, no more 

than 15 blows of a dynamic cone penetrometer is required to 

penetrate 100mm; 

 

b)  cohesive materials: 

 

i)  whose consistency when profiled may in terms of table 1 be 

classified as very soft, soft, firm, stiff and stiff / very stiff; or 

ii)  where the material is a gravel having a maximum particle size 

of 10mm and contains no cobbles or isolated boulders, no more 

than 8 blows of a dynamic cone penetrometer is required to 

penetrate 100mm; 

 

Note: 

1)  A boulder, a cobble and gravel is material with a particle size greater 

than 200mm, between 60 and 200mm. 

2)  A dynamic cone penetrometer is an instrument used to measure the 

insitu shear resistance of a soil comprising a drop weight of  

approximately 10 kg which falls through a height of 400mm and drives 

a cone having a maximum diameter of 20mm (cone angle of 60° with 

respect to the horizontal) into the material being used. 
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Table 1: Consistency of materials when profiled 

 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY 
 
DESCRIPTION 

 
CONSISTENCY DESCRIPTION 

 
Very loose Crumbles very easily 

when scraped with a 

geological pick. 

 
Very soft Geological pick head can 

easily be pushed in as far 

as the shaft of the handle. 
 
Loose 

 
Small resistance to 

penetration by sharp 

end of a geological 

pick. 

 
Soft 

 
Easily dented by thumb; 

sharp end of a geological 

pick can be pushed in 30-

40 mm; can be molded by 

fingers with some 

pressure. 
 
Medium dense 

 
Considerable 

resistance to 

penetration by sharp 

end of a geological 

pick. 

 
Firm 

 
Indented by thumb with 

effort; sharp end of 

geological pick can be 

pushed in up to 10 mm; 

very difficult to mould with 

fingers; can just be 

penetrated with an ordinary 

hand spade. 
 
Dense 

 
Very high resistance to 

penetration by the 

sharp end of geological 

pick; requires many 

blows for excavation. 

 
Stiff 

 
Can be indented by 

thumbnail; slight 

indentation produced by 

pushing geological pick 

point into soil; cannot be 

molded by fingers. 
 
Very dense 

 
High resistance to 

repeated blows of a 

geological pick. 

 
Very stiff 

 
Indented by thumbnail with 

difficulty; slight indentation 

produced by blow of a 

geological pick point. 

 

 

PG4  TRENCH EXCAVATION 
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All hand excavateable material in trenches having a depth of less than 1,5 

metres  shall be excavated by hand. 

 

 

PG5 COMPACTION OF BACKFILLING TO TRENCHES (AREAS NOT SUBJECT 

TO TRAFFIC) 

 

Backfilling to trenches shall be placed in layers of thickness (before 

compaction) not exceeding 100mm. Each layer shall be compacted using hand 

stampers 

 

a)  to 90% Proctor density; 

b)  such that in excess of 5 blows of a dynamic come penetrometer (DCP) 

is required to penetrate 100 mm of the backfill, provided that backfill 

does not comprise more than 10% gravel of size less than 10mm and 

contains no isolated boulders, or 

c)  such that the density of the compacted trench backfill is not less than 

that of     the surrounding undisturbed soil when tested 

comparatively with a DCP. 

 

 

 

PG6  EXCAVATION 

 

All hand excavatable material including topsoil classified as hand excavatable 

shall be excavated by hand. Harder material may be loosened by mechanical 

means prior to excavation by hand. 

 

The excavation of any material which presents the possibility of danger or injury 

to workers shall not be excavated by hand. 

 

 

PG7  CLEARING AND GRUBBING 

 

Grass and small bushes shall be cleared by hand. 

 

 

PG8  SHAPING 

 

All shaping shall be undertaken by hand. 

 

 

PG9  LOADING 

 

Use manual loading only where the load, team capacity and risk assessment 

permit; mechanically lift heavy equipment. 
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PG10  HAUL 

 

Excavation material shall be hauled to its point of placement by means of 

wheelbarrows where the haul distance is not greater than 150 m. 

 

 

 

 

PG11  OFFLOADING 

 

Offload equipment in accordance with its weight, manufacturer instructions and 

approved lifting plan. 

 

 

PG12  SPREADING 

 

Spread reinstatement material by safe manual methods where practicable. 

 

 

PG13  COMPACTION 

 

Small areas may be compacted by hand provided that the specified compaction 

is achieved. 

 

 

PG14  GRASSING 

 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 

PG15FINISHING AND REINSTATEMENT   

 

Restore paving and disturbed surfaces only where affected by the approved 

carport or cable works. 

 

Use safe transport and handling methods appropriate to the material and 

distance. 

 

Complete reinstatement to match the existing surface and approved installation 

details. 

PG16  MANUFACTURED ELEMENTS 

 

Handle manufactured components within safe lifting limits. Use suitable lifting 

equipment for modules, inverters, HVAC units, steelwork and precast 

components; no person shall be required to handle an unsafe load. 
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PART C4 :  SITE INFORMATION 

C4.1:  LOCALITY PLAN 

        C4.2:  BID DRAWING 

N/A 
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POLOKWNAE MUNICIPALITY 

 

PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 

(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 

LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 

SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 

MODEL 

 

 

C4: SITE INFORMATION 

 

 

C4.1: LOCALITY PLAN 

 

 

1. Pilot retrofit Project 

Facility Municipal 

ward 

Latitude Longitude 

Ladanna Traffic 

Centre  

23 23°53'16"S  29°27'47"E 

2. Business Case Development 

Facility Municipal 

ward 

Latitude Longitude 

Polokwane 

Wastewater 

Treatment Plant 

23 23°51'48.6"S  29°26'36"E 

Aganang 

Municipal 

Offices 

45 23°40'40"S  29°07'46"E 

Civic Centre 22 23°54'48"S  29°27'09"E 

Old Peter 

Mokaba 

Stadium 

22 23°55'23"S  29°27'47.6"E 
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Jack Botes Hall 

and Council 

Chamber 

22 23°54'48"S  29°27'09"E 

Dalmada 

Purification 

Plant 

20 23°53'58"S  29°30'50.8"E 

Westenburg 

Library 

19 23°54'14"S  29°25'45.7"E 

Nirvana Library 19 23°54'55"S  29°26'24.9"E 

Seshego 

Wastewater 

Treatment Plant 

17 23°49'51.2"S  29°23'57.6"E 

 

 

          Figure 1: Ladanna Traffic Centre 
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POLOKWNAE MUNICIPALITY 

 

PROJECT DESCRIPTION: APPOINTMENT OF AN ENERGY SERVICES COMPANY 

(ESCO) FOR THE IMPLEMENTATION OF THE 2026/27 EEDSM 2.0 GRANT FUNDED 

LADANNA TRAFFIC CENTRE PILOT RETROFIT AND DEVELOPMENT OF AN ENERGY 

SAVINGS PERFORMANCE CONTRACT (ESPC) BUSINESS CASE: SHARED SAVINGS 

MODEL 

 

 

 

 

C4: SITE INFORMATION 

1. Pilot retrofit Project 

Facility Municipal 

ward 

Latitude Longitude 

Ladanna 

Traffic Centre  

23 23°53'16"S  29°27'47"E 

 

 

          Figure 2: Ladanna Traffic Centre 
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C4.2 BID DRAWING 
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