



Reference : Extension of Contracts  
Enquiries : Mr. Kwena Mashiane – (015) 290 2148  
Date : 23 August 2022

---

23 August 2022

**TO WHOM IT MAY CONCERN**


**EXTENSION OF VALIDITY BY (60) DAYS ON FOLLOWING PROJECTS**

- 1 The above matter has reference
- 2 Polokwane Municipality has advertised a bid for appointment of Service Provider for the following Projects:
  - Bid No PM14/2021- Upgrading of Roadways on Nelson Mandela Truck Route (WP 1& 7), Construction of Civil Works on the Bus Depot (WP3 AND Refurbishment at the Daytime Layover Facility
  - Bid No PM50/2021 Appointment of Service Provider for Supply and Installation of Electrical Network in Boikhutsong Phase 3 Village (1089 Stands, including empty stands) multi years
  - Bid No PM95/2020 Construction of Signalised intersection at Nelson Mandela, Bo-Okelo and Ditlou Crossing.
  - Bid No PM96/2021 Construction of Hospital View Additional Roads
  - Bid No PM19/2021 Appointment of Panel of Service Providers to render Service for Leeto La Polokwane Public Transport services for a period of three 3 years
  - Bid No PM51/2021 Appointment of Panel of Consultants for Professional Engineering Related Services for period of three 03 year in Polokwane local Municipality
  - Bid No PM17/2021 Panel of transactional advisors to provide advisory services on Feasibility studies Procurement and Contract management of Public Private Partnership and Alternative Funding Projects and other related programmes including MSCOA for a period of three years
  - Bid No PM56/2021 Appointment of a Service Provider for Provision of CO-Sourced Internal Audit Services for a period of three years
  - Bid No PM18/2021 Appointment of Panel of Service Provider to Provide VAT Review Services for a period of three years
  - Bid No PM57/2021 Provision of Revenue Enhancement ,Protection Enforcement of Credit Control and Indigent Management ,Replacement of Meters for a period of three years

**EXTENSION OF VALIDITY BY (60) DAYS ON FOLLOWING PROJECTS**

**EXTENSION OF VALIDITY BY (60) DAYS ON FOLLOWING PROJECTS**

- Bid No PM16/2021 Appointment of a Service Provider for General Study of Heritage Resources within Polokwane Municipality for period of three years
  - Bid No PM43/2021 Installation ,commissioning ,Maintenance and Monitoring of CCTV Cameras at Polokwane Municipal Electrical substations for the period of three years
  - Bid No 76/2020 Supply, Delivery, Installation of Mobile office Unit
  - Bid No PM59/2021 Supply and Delivery of Aero-Vator Equipment for Field Maintenance
- 2 Your Company has responded to the invitation by submitting bid proposal
- 3 The Municipality has not yet finalized the adjudication and award of this bid and therefore it is extending the validity period by (60) days to allow the Municipality to finalize the award.
- 4 Hoping you will this in order.



**MS THUSO NEMUGUMONI**

**MUNICIPAL MANAGER**

**EXTENSION OF VALIDITY BY (60) DAYS ON FOLLOWING PROJECTS**